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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT No. C201567

IN RICHMOND COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201567 has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder
agrees to bound upon his execution of the bid and subsequent award to him by the Board of
Transportation in accordance with this proposal to provide the necessary contract payment bond
and contract performance bond within fourteen days after the written notice of award is received
by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the
2006 Standard Specifications for Roads and Structures by the dates(s) specified in the Project
Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances
and tools, and perform the work and required labor to construct and complete State Highway
Contract No. C201567 in Richmond County, for the unit or lump sum prices, as the case may
be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, July 2006 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.

State Contract Officer
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-195) (Rev.7-18-06) SP1 GOS

The date of availability for this contract is the date the Contractor begins work but not before
August 6, 2007 or later than March 15, 2008, except that work in jurisdictional waters and
wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is the date that is One Hundred Twenty (120) consecutive
calendar days after and including the date of availability.

When observation periods are required by the contract, they are not a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract shall be Five Hundred Dollars (8500.00) per calendar
day. At the preconstruction conference the Contractor shall declare his expected date for
beginning work. Should the Contractor desire to revise this date after the preconstruction
conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised
date.

MAJOR CONTRACT ITEMS:
(2-19-02) SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2006 Standard Specifications):

Line# Description
4 - Impact Attenuator Unit, Type 350
5 Steel BM Guardrail
12 Double Faced Cable Guiderail

SPECIALTY ITEMS:
(7-1-95) SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Standard Specifications).

Line # Description
21 thru 27 - Erosion Control
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev 11-21-06) SP1 G43

Revise the 2006 Standard Specifications as follows:

Page 1-93, Article 109-8 Fuel Price Adjustment is amended to add the following as the first
paragraph:

Bidders will have the option to opt-out of receiving a fuel price adjustment on this
contract. Bidders shall designate in their bid submission in the Miscellaneous Data Folder of
Transport Expedite whether or not they wish to accept or decline receiving a fuel price
adjustment on items designated in the contract. If no designation is shown in the bid, the bidder
will be subject to the fuel price adjustment. The bidder will not be permitted to change the
option after the Department accepts the bid. If the bidder indicates that they want to participate
in the fuel price adjustment, it shall be paid as follows:

Page 1-93 Subarticle 109-8, add the following:
The base index price for DIESEL #2 FUEL is $ 1.9825 per gallon.

Where any of the following are included in the contract, they will be eligible for fuel
price adjustment.

The item(s) of work and the fuel factor used in calculating adjustments to be made are as
follows:

. Description Units Fuel Usage
Factor Diesel |
' Unclassified Excavation Gal/CY 0.29
. Borrow Excavation ) Gal/CY 0.29
Aggregate Base Course , Gal/Ton 0.55
- Asphalt Concrete Base Course, Type Gal/Ton 290
_ Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
: Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course ) Gal/Ton 290
Sand Asphalt Surface Course, Type - Gal/Ton =~ 290
Aggregate for Cement Treated Base Course _ Gal/Ton = 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
! In. Portland Cement Concrete Pavement Gal/'SY 0.245
- Concrete Shoulders Adjacent to In. Pavement Gal/SY 0.245
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-20-04) SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year - Progress (% of Dollar Value)
2008 (7/01/07 - 6/30/08) 100 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:

4-17-07 SP1 G61

Policy

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have the opportunity to participate in the
performance of contracts financed in whole or in part by Federal Funds in order to create a level
playing field on which DBEs can compete fairly.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of federally assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy, as the
Department deems necessary.

Definitions

Commitment - The DBE participation submitted by the prime contractor during the bidding
process. Once the Department accepts the commitment, the commitment becomes the contract
requirement.

Committed DBE - Any DBE listed on the DBE commitment list at the time of bid submission or
any DBE utilized as a replacement for a DBE firm listed on the commitment list.

Department - North Carolina Department of Transportation

Disadvantaged Business Enterprise (DBE) — A firm certified through the North Carolina Unified
Certification Program in accordance with 49 CFR Part 26.

Goal - The DBE participation specified herein.
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Manufacturer - a firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution
equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

North Carolina Unified Certification Program - A program that provides one-stop shopping to
applicants for certification, such that an applicant is required to apply only once for a DBE
certification that will be honored by all recipients of USDOT funds in the state.

USDOT - United States Department of Transportation, including the Office of the Secretary, the
Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the
Federal Aviation Administration (FAA).

Goal

The following goal for participation by Disadvantaged Business Enterprises is established for
this contract:

Disadvantaged Business Enterprises 2 %

The Contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in at least the percent of the contract as set forth above as the
goal.

Listing of DBE Subcontractors
Aa @ Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of
Expedite, the bidding software of Bid Express®. Only those DBE firms with
current certification are considered acceptable for listing in the bidder's submittal
of DBE participation. The Contractor shall indicate the following required
information:

(2) The names and addresses of DBE firms committed to participate in the
contract. In the event the Bidder uses the updated listing of DBE firms
shown in Expedite, the Bidder may use the dropdown menu to access the
name and address of the DBE firm.

(b) The contract line numbers of work to be performed by each DBE firm;

When no figures or firms are entered, the bidder will be considered to
have no DBE participation.
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Paper Bids

Bidders, at the time the bid proposal is submitted, shall also submit a listing of
DBE participation on the appropriate form (or facsimile thereof) contained
elsewhere in this proposal in order for the bid to be considered responsive.
Bidders shall indicate the total dollar value of the DBE participation for the
contract. In the event the bidder has no DBE participation, he shall indicate this
on the forms by entering the word or number zero. Blank forms will not be
deemed to represent zero participation. Bids submitted that do not have DBE
participation indicated on the appropriate form will not be read publicly during
the opening of bids. The Department will not consider these bids for award and
they will be returned to the bidder. Bidders have the option of submitting the
DBE participation in an abbreviated format. In the event the bidder elects to
submit DBE participation in accordance with (a) and is determined to be the
apparent lowest responsive bidder, that bidder shall deliver to the Department no
later than 12:00 noon of the sixth day following the opening of bids, a detailed
DBE submittal as required by Paragraph (b) below:

(a)  Abbreviated Format

The Contractor shall indicate on the form for listing of DBE subcontractors
contained elsewhere in this proposal the following required information:

The names and addresses of DBE firms committed to participate in the
contract

The contract line numbers of work to be performed by each DBE firm

The Contract Item Numbers of work to be performed by each DBE firm;
and

The total dollar amount to be paid to each DBE based on agreed upon unit
prices.

Failure to indicate the required information on the specified form will cause
the bid to be considered nonresponsive and it may be rejected.

(b) Required Documentation

In lieu of submitting the information required by (a) above, the bidder may
submit the detailed information that required below along with the bid
proposal.

The names and addresses of DBE firms committed to participate in the
contract

The Contract Item Numbers and Contract Item Descriptions and agreed
upon unit prices of work to be performed by each DBE firm; and

The total dollar amount to be paid to each DBE based on agreed upon unit
prices.
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(B)

Failure to indicate the required information on the specified form will cause
the bid to be considered nonresponsive and it may be rejected.

The bidder shall submit written documentation of the bidder/offeror’s
commitment to use a DBE subcontractor whose participation it submits to
meet a contract goal and written confirmation from each DBE, listed in the
proposal, indicating their participation in the contract.

If the DBE participation submitted in the bid by the apparent lowest responsive bidder
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder
shall submit to the Department documentation of its good faith efforts made to reach the
contract goal. One complete set and 9 copies of this information shall be received in the
office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth
day following opening of bids. Where the informaticn submitted includes repetitious
solicitation letters it will be acceptable to submit a representative letter along with a
distribution list of the firms that were solicited. Documentation of DBE quotations shall
be a part of the good faith effort submittal as necessary to demonstrate compliance with
the factors listed below which the Department considers in judging good faith efforts.
This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

The following factors are used to determine if the bidder has made adequate good faith
effort:

(1)  Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform DBEs of subcontracting opportunities.

2) Whether the bidder provided solicitations through all reasonable and available
means (e.g. advertising in newspapers owned and targeted to the Disadvantaged)
at least 10 days prior to bid opening. Whether the bidder provided written notice
to all DBEs listed in the NCDOT Directory of Transportation Firms, within the
Divisions and surrounding Divisions where the project is located, that specialize
in the areas of work (as noted in the DBE Directory) that the bidder will be
subletting.

(3)  Whether the bidder followed up initial solicitations of interests by contacting
DBEs to determine with certainty whether they were interested. If a reasonable
amount of DBEs within the targeted Divisions do not provide an intent to quote or
no DBEs specialize in the subcontracted areas, the bidder shall notity DBEs
outside of the targeted Divisions that specialize in the subcontracted areas, as well
as call the Contract Compliance Manager in the Office of Civil Rights to give
notification of the bidder's inability to get DBE quotes.

(4)  Whether the bidder selected portions of the work to be performed by DBEs in
order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible
units to facilitate DBE participation, even when the Bidder might otherwise
perform these work items with its own forces.
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©

(5 Whether the bidder provided interested DBEs with adequate and timely
information about the plans, specifications and requirements of the contract.

(6)  Whether the bidder negotiated in good faith with interested DBEs not rejecting
them as unqualified without sound reasons based on a thorough investigation of
their capabilities. Any rejection should be so noted in writing with a description
as to why an agreement could not be reached.

) Whether quotations were received from interested DBE firms but rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable. The fact that the DBE firms quotation for the work is not the
lowest quotation received will not in itself be considered as a sound reason for
rejecting the quotation as unacceptable. The fact that the bidder has the ability
and/or desire to perform the contract work with its own forces will not be
considered as sound reason for rejecting a DBE quote. Nothing in this provision
shall be construed to require the Bidder to accept unreasonable quotes in order to
satisfy contract goals.

(8) Whether the bidder specifically negotiated with subcontractors to assume part of
the responsibility to meet the contract DBE gcal when the work to be sublet
includes potential for DBE participation.

(9)  Whether the bidder made any efforts and/or offered assistance to interested DBEs
in obtaining the necessary equipment, supplies, materials, insurance, and/or
bonding to satisfy the work requirements in the bid proposal.

(10)  Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goal.

In the event a bidder is the apparent lowest responsive bidder on more that one project
within the same letting located in the same geographic area of the state, as a part of the
good faith effort the Department will consider allowing the bidder to combine the DBE
participation as long as the overall goal value of the combined projects is achieved.

The bidder will be required to submit written documentation of the bidder/offeror’s
commitment to use a DBE subcontractor whose participation it submits to meet a contract
goal and written confirmation from each DBE, listed in the proposal, indicating their
participation in the contract. This documentation will be submitted on the Department’s
form titled “Letter of Intent to Perform as a Subcontractor” and shall be received in the
office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth
day following opening of bids.

If the bidder fails to submit written confirmation from each committed DBE, listed in the
proposal, indicating their participation in the contract, the bidder shall submit information
to satisfy the Department that sufficient good faith effoits have been made to meet the
contract goals. The following factors are used to determine if the bidder has made
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(D)

(E)

adequate good faith effort to obtain written confirmation from committed DBEs
indicating their participation in the contract:

(D) Whether the apparent lowest responsive bidder, within 30 hours following bid
opening, provided each DBE listed in the proposal written notification that it is
participating in the contract and attaching the required forms for execution,

2) Whether the bidder, within 48 hours following bid opening, followed up initial
notification by contacting each DBE to confirm receipt of the written
documentation and to confirm the firms intent to execute and return the forms,

3) Whether the bidder provided each DBE with adequate and timely information
about the forms,

4 Copies of written quotations received from each DBE listed in the proposal for
which written confirmation from DBE indicating their participation in the contract
is not provided and

%) Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to obtain written confirmation from DBEs indicating
their participation in the contract.

(6) If the participation supported by Letters of Intent to Perform as a Subcontractor
does not meet or exceed the contract goal the bidder shall submit the information
documenting good faith in accordance with itern (B) of this section.

Where the bidder fails to provide the required information in the required timeframe, the
Department may impose one or more of the following sarctions:

@))] disqualify the Contractor and any affiliated companies from further bidding for a
period of time of no more than 90 days from the date of disqualification as
established in notification by certified mail,

(2)  disqualify the Contractor and any aftfiliated companies from award of all contracts
for which bids have been received and opened,

3) disqualify the Contractor from the contract in question.

When the apparent lowest responsive bidder fails to submit sufficient participation by
DBE firms to meet the contract goal and upon a determination by the Goal Compliance
Committee based upon the information submitted that the apparent lowest responsive
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder
will be offered the opportunity to meet in person for administrative reconsideration. A
committee appointed by the Department will hear administrative reconsideration.
Members of this committee will be officials that did not take part in the original
determination by the Goal Compliance Committee. The bidder will have the opportunity
to present written documentation or argument concerring the issue of whether it met the
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goal or made an adequate good faith effort. The bidder will receive a written decision on
the reconsideration, including the basis for finding. The result of the reconsideration
process will not be administratively appealable to the USDOT.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the next
lowest responsive bidder that submits participation to meet the contract goal or
documents that adequate good faith efforts have been made to meet the goal.

Directory of Transportation Firms

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms. The Directory can be accessed by the link on the Department’s homepage
or by entering http:/apps.dot.state.nc.us/vendor/directory in the address bar of your web
browser.

The Directory allows the display to be customized and the firms listed to be filtered by attributes,
including work types, certification type and desired work area. The list can be printed or
downloaded as a Microsoft Excel file. Firms identified as DBE certified in the Directory can be
utilized to meet the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.

Replacement of DBE

The Contractor shall not terminate a committed DBE subcontractor for convenience or perform
the work with its own forces or those of an affiliate. If the Contractor fails to demonstrate
reasonable efforts to replace a committed DBE firm that does not perform as intended or
completes the work with its own forces without the Engineer’s approval, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of committed DBE.
(A)  Performance Related

When a DBE is terminated or fails to complete its work on the contract for any reason,
the Contractor shall take all necessary, reasonable steps to replace the DBE subcontractor
with another DBE subcontractor to perform at least the same amount of work as the DBE
that was terminated. The Contractor is encouraged to first attempt to find another DBE
firm to do the same work as the DBE that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document
the steps he has taken to replace any DBE subcontractor who is unable to perform
successfully with another DBE subcontractor. Such documentation shall include but not
be limited to the following:

(1) Copies of written notification to DBEs that their interest is solicited in
subcontracting the work defaulted by the previous DBE subcontractor or in
subcontracting other items of work in the contract.
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) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

3) For each DBE contacted but rejected as unqualified, the reasons for the
Contractor’s conclusion.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification

(1) When a committed DBE is decertified by the Department after a Request for
Subcontract has been received by the Department, the Department will not require
the Prime Contractor to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal
to the remaining work performed by the decertified firm will count toward the
contract commitment.

(2) When a committed DBE is decertified prior to the Department receiving a
Request for Subcontract for the named DBE firm, the Prime Contractor shall take
all necessary and reasonable steps to replace the DBE subcontractor with another
DBE subcontractor to perform at least the same amount of work to meet the
contract goal or demonstrate that it has made a good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed DBE; the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBESs equal to the reduced DBE participation caused by the changes.

10
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Counting DBE Participation Toward Meeting the DBE Goal

(A)

(B)

©)

If a firm is determined to be an eligible DBE firm, the total dollar value of the
participation by the DBE will be counted toward the contract commitment. The total
dollar value of participation by a certified DBE will be based upon the value of work
actually performed by the DBE and the actual payments to DBE firms by the Contractor.

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its DBE goal a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the DBE performs with its forces.

(1

2)

3

The Contractor may count toward its DBE goal only expenditures to DBEs that
perform a commercially useful function in the work ot a contract. A DBE is
considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a DBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit claimed
for its performance of the work, and other relevant factors.

Consistent with normal industry practices, a DBE may enter into subcontracts.
Work that a DBE subcontracts to another DBE firm may be counted toward the
contract goal. Work that a DBE subcontracts to a non-DBE firm does not count
toward the contract goal. If a DBE Contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected
on the basis of normal industry practices, the DBE shall be presumed not to be
performing a commercially useful function. The DBE may present evidence to
rebut this presumption to the Department for commercially useful functions. The
Department's decision on the rebuttal of this presumption is subject to review by
the Federal Highway Administration but is not administratively appealable to
USDOT.

The following factors will be used to determine if a DBE trucking firm is
performing a commercially useful function.

(a) The DBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsitle on a particular
contract, and there cannot be a contrived arrangement for the purpose of
meeting DBE goals.

(b) The DBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

(c) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.
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(d) The DBE may lease trucks from another DBE firm, including an owner-
operator who 1is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from a non-DBE is entitled to
credit for the total value of transportation services provided by non-DBE
lessees not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional participation by non-DBE
lessees receives credit only for the fee or commission it receives as a result
of the lease arrangement.

§3) For purposes of this paragraph, a lease shall indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks shall display the name and
identification number of the DBE.

(D) A contractor may count toward its DBE goal 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained tfrom DBE regular dealer and
100 percent of such expenditures to a DBE manufacturer.

(E) A contractor may count toward its DBE goal the following expenditures to DBE firms
that are not manufacturers or regular dealers:

(1)

)

Reports

The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are not from a manufacturer or regular dealer and
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

All requests for subcontracts involving DBE subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the DBE subcontractor attesting to the
agreed upon unit prices and extensions for the affected contract items. This information shall be
supplied on the Department Form RS-1-D unless otherwise approved by the Engineer. In any
event, the Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.
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Within 30 days of entering into an agreement with a DBE for materials, supplies or services, not
otherwise documented by a Request for Subcontract as specitied above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation should also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.

All certifications will be considered a part of the project records, and consequently will be
subject to penalties under Federal Law associated with falsifications of records related to
projects.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to
Disadvantaged Business Enterprise firms, including material suppliers, contractors at all levels
(prime, subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in (1) withholding of money due in the next partial pay
estimate; or (2) removal of an approved contractor from the prequalified bidders list or the
removal of other entities from the approved subcontractors list.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System, which is a web based application. The system can be accessed through the
following web link: https://apps.dot.state.nc.us/Vendor/PaymentTracking/. The Contractor shall
also provide the Engineer an affidavit attesting the accuracy of the information submitted in the
Payment Tracking System. This too shall be submitted for any given month by the end of the
following month.

Contractors reporting transportation services provided by non-DBE lessees in accordance with
item (C)(3)(e) above shall evaluate the value of services provided during the month of the
reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total
payment to each DBE. A responsible fiscal officer of the payee contractor, subcontractor, or
second tier subcontractor who can attest to the date and amounts of the payments shall certify
that the accounting is correct

While each contractor (prime, subcontractor, 2" tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractors responsibility to report all
monthly and final payment information in the Tracking System.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
working on any DOT project until the required information is submitted.
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CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) ‘ SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behaif of the
undersigned, to any person for influencing or attempting to influence an otficer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway

construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS:
(12-15-98) SP1 G106

The Contractor’s attention is directed to the Standard Special Provisions entitled Required
Contract Provisions - Federal-Aid Construction Contracts contained elsewhere in this proposal.

This project is located on the National Highway System. If the final construction cost of this
project equals or exceeds One Million Dollars, the Contractor shall submit federal form FHWA-
47.

SUBSURFACE INFORMATION:
(7-1-95) SP1 G112

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

TWELVE MONTH GUARANTEE:
(7-15-03) SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

ACT OF GOD
(12-19-06) SP I Gl51

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence,
replace the word legally with the word contractually.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
2-2007 SP1 GI8I

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C) Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of

all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedar.ces that are not
brought into compliance.
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During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling locaticn shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superceding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.htinl to plan, design,
construct, and maintain BMPs to address water quality standards. Tier [ Methods include stilling
basins which are standard compensatory BMPs. Other Tier I methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier [I Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources
or where special environmenta! conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may
be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100
grams of soil may indicate a high potential for turbidity and should be avoided when dewatering
into surface water is proposed.

No additional compensation for monitoring borrow pit dischargz will be paid.
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