

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT SECRETARY

October 11, 2007

Addendum No. 2

RE: Contract ID: C201883
WBS# 2CR.10541.7
Lenoir County
NC-11 From Pitt County Line to Beginning of
Curb and Gutter in Kinston

October 16, 2007 Letting

To Whom It May Concern:

Reference is made to the Proposal Form and Sketch Maps recently furnished to you on this project.

The following revision has been made to the proposal form:

On Page No. 1 of the new Item Sheets, by copy of this addendum the quantity for Line Item "16-4810000000-E-1205 Paint Pavement Marking Lines (4") is hereby increased from 26,136 LF to 243,144 LF. The Contractor's bid price must be based on this revised pay item quantity. The contract will be prepared accordingly.

On Page No's.1 and 2 of the new Item Sheets, by copy of this addendum the following new Pay Items are hereby added:

New Pay Item	Quantity
17-4820000000-E-1205 Paint Pavement Marking Lines (8") 18-4830000000-E-1205 Paint Pavement Marking Lines (16") 19-4835000000-E-1205 Paint Pavement Marking Lines (24") 20-4840000000-N-1205 Paint Pavement Marking Character 21-4845000000-N-1205 Paint Pavement Marking Symbol	1, 100 LF 300 LF 1, 150 LF 8 EA 108 EA

The Contractor's Bid must include these new Pay Items. The contract will be prepared accordingly.

Page No. 2

RE: Contract ID: C201883

WBS# 2CR.10541.7

Lenoir County

The following revision has been made to the Sketch Maps:

Sheet No. 4 has been revised to reflect the above mentioned changes. Please void Sheet No. 4 in your Sketch Maps and staple the revised Sheet No. 4 thereto.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

RAG/jag/blr Attachment

cc: Mr. W. S. Varnedoe, PE

Mr. E. C. Powell, PE

Mr. C. E. Lassiter, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Stuart Bourne, PE

Mr. Mark Staley (2)

Mr. Robert Memory

Mr. R. E. Davenport, Jr., PE

Ms. Norma Smith

Mr. Ronnie Higgins

Ms. Taylor Mishoe

Project File (2)