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PROJECT SPECIAL PROVISIONS
STRUCTURE

PROJECT B-4085 CRAVEN COUNTY

EVAZOTE JOINT SEALS (8-13-04)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.
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Provide seals that meet the requirements given below.

TEST TEST METHOD REQUIREMENT
Elongation at break ASTM D3575 210+ 15%
Tensile strength, psi (kPa) ASTM D3575 110+ 15 (755 £ 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 87+ 3
@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
) , 5 5
Compression/Deflection @ SO‘A)_deﬂec_:tlon of 10 psi (69 kPa) min.
original width
@ 50% deflection of .
original width 60 psi (414 kPa) max.
Tear Strength, psi (kPa) ASTM D624 16 £3 (110 + 20)
Density ASTM D545 2.8t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon
receipt to ensure that the marks are clearly visible upon installation.

ADHESIVES

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical

properties:
Tensile strength..........occeeevivciininiiniieeeccree e 3500 psi (24.1 MPa) min.
Compressive Strength.......c.cceeevveeerveieeciiieeeniiecriieeerreeecieeenens 7000 psi (48.3 MPa) min.
Shore D Hardness ........cccceevveenveneecirnceeeieeiesenseenesseeseesseeenenas 75 psi (0.5 MPa) min.
Water ADSOTPHON......ccrveeereeeieeireieireerireeereenteeeiaeesseeesesenessnsesnsesessens 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.

SAWING THE JOINTS

When the plans call for sawing the joints, the joints shall be initially formed to a width as
shown on the plans including the blockout for the elastomeric concrete. Complete
placement of the elastomeric concrete after the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).
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Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.

PREPARATIONS FOR SAWED JOINTS

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces. The aggregate in the
elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil. .

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
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5.0 PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A.

Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.

Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.

2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below
45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on the
plans while the primer is still tacky and within 2 hours after applying the primer. Pay
careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.
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D. Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.

Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess epoxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

BASIS OF PAYMENT

Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.
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ELASTOMERIC CONCRETE (10-12-01)
1.0 DESCRIPTION
Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the
concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.
2.0 MATERIALS
Provide materials that comply with the following minimum requirements at 14 days.
MINIMUM
CONCRETE PROPERTIES TEST METHOD REQUIREMENT
Bond Strength to Concrete, psi (MPa) ASTM D638 (D638M) 450 (3.1)
Brittleness by Impact, ft-Ib (kg-m) Ball Drop 7 (0.97)
Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)
BINDER PROPERTIES MINIMUM
(without aggregate) TEST METHOD REQUIREMENT
Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)
Ultimate Elongation ASTM D638 (D638M) 150%
Tear Resistance, Ib/in (kN/m) ASTM D624 90 (15.7)
In addition to the requirements above, use elastomeric concrete that also resists water,
chemical, UV, and ozone exposure and withstands extreme temperature (freeze-thaw)
changes.
Furnish a manufacturer’s certification verifying that the materials satisfy the above
requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to
independently verify conformance with the above requirements.
Require a manufacturer's representative to be present on site during the installation of the
elastomeric concrete.
3.0 BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.
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FALSEWORK AND FORMWORK (7-18-06)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works™ is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0to 30 (0to9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30t0 50 (9.1 to 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)
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2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

(km/hr) (km/hr) (km/hr)
Alamance 70 (112.7) | Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) | Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) | Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) | Greene 80(128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70(112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80(128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80(128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) Henderson 80 (128.7) | Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70(112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70(112.7) | Scotland 70 (112.7)
Carteret 110(177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70 (112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) Lincoln 70 (112.7) Tyrell 100 (160.9)
Clay 80 (128.7) Macon 80(128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80(128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80(128.7) | Mecklenburg | 70(112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) | Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100(160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80 (128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)
Forsyth 70 (112.7) Orange 70 (112.7)

10




B-4085 <77 90

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe
working load. Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are
not allowed. Design the falsework and forms supporting deck slabs and overhangs on
girder bridges so that there will be no differential settlement between the girders and
the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

11
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Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

12
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Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
SUBMITTAL OF WORKING DRAWINGS (7-12-07)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this special provision. For the purposes of this provision,
“submittals” refers to only those listed in this provision. The list of submittals contained
herein does not represent a list of required submittals for this project. Submittals are only
necessary for those items as required by the Standard Specifications, other Special
Provisions or contract plans. Make submittals that are not specifically noted in this Special
Provision directly to the Resident Engineer. Fither the Structure Design Unit or the
Geotechnical Engineering Unit or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

13
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2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:
Via US mail:

Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer

Via other delivery service:

Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer

North Carolina Department North Carolina Department
of Transportation of Transportation

Structure Design Unit Structure Design Unit

1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581
Attention: Mr. P. D. Lambert, P. E.

Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:
Via US mail:

Mr. K. J. Kim, Ph. D,, P. E.
Eastern Regional Geotechnical

Via other delivery service:

Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical

Manager Manager

North Carolina Department North Carolina Department

of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100

Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail:

Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical

Via other delivery service:

Mr. John Pilipchuk, L. G., P. E.
Western Region Geotechnical

Manager Manager

North Carolina Department North Carolina Department

of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office

5253 Z Max Boulevard 5253 Z Max Boulevard

Harrisburg, NC 28075

14

Harrisburg, NC 28075



B-4085 S
: 94

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile

plambert@dot.state.nc.us
Secondary Structures Contacts: James Gaither (919) 250 - 4042
David Stark (919) 250 - 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 - 4710
(919) 662 — 3095 facsimile
kkim@dot.state.nc.us

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@dot.state.nc.us

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

15
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Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal

copies in which case submit a set of supporting calculations to each unit.

additional copies of any submittal as directed by the Engineer.

Provide

STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by Geotechnical
Structure Engineering Contract Reference .
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & ,
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 «“Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Evazote Joint Seals 6 9 0 “Evazote Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2, then 9 0 Modular EXpa,I,lSlOIl Joint
(modular) Seals
Expapsmn Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms 2 3 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 8 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 0 Railroad Special Provisions
Maintenance and Protection of “Mamﬁenance and
Protection of Traffic
Traffic Beneath Proposed 8 0
S Beneath Proposed Structure
tructure . v
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric )
7 0 Article 1072-10

b

Bearings
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Miscellaneous Metalwork 4,5

. 4
Optional Disc Bearings
Overhead Signs

Pile Splicer

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4
Precast Concrete Box Culverts

Precast Retaining Wall Panels

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall Casting Plans

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel 4

7
8

2, then
1 reproducible

10
6

6 and
1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

17

Article 1072-10

“Optional Disc Bearings”

Article 903-3(C) &
Applicable Project Special
Provisions

Subarticle 450-7(C)

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Special Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10 &
“Sound Barrier Wall”

Article 1072-10
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— Article 400-3 &
“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station ”
Temporary Shoring 8 7 2 “Temporary Shoring”
TFE Expansion Bearings * 8 0 Article 1072-10
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

o

required. References in quotes refer to the Project Special Provision by that name. Articles
or subarticles refer to the Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals.for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials and Tests Unit.

The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-10 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced Project Special Provision.

Submittals are necessary only when the top slab thickness is 18 inches or greater.
Electronic copies of submittals are required. See referenced Project Special Provision.

18
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies

Geotechnical Required by
Contract Reference

Engineering Structure 1
Submittal Unit Design Unit Requiring Submittal
Crosshole Sonic Logging (CSL
rossholg Sonic Logging ( ) 0 “Crosshole Sonic Logging”
Reports
Drilled Pier Construction ) .
2 1 0 “Drilled Piers”
Sequence Plans
Mechanically Stabilized “ . . ’
Earth (MSE) Retaining Walls 8 2 MSE Retaining Walls
Pile Driving Analyzer (PDA) ) o
2 2 0 “Pile Driving Analyzer”
Reports
Pile Driving Equipment Data 3 1 0o Article 450-5
Proprietary Retaining Walls 8 2 Applicable PI:OJ ect Special
Provision
Anchored Retaining Walls 8 2 Applicable Pr.o? ect Special
Provision
Soil Nail Retaining Walls 8 2 Applicable Pr.og ect Special
Provision
Temporary Mechanicall
porary Y 9 0 “Temporary Shoring”

Stabilized (MSE) Earth Wall >

FOOTNOTES

1. References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

2. Electronic copies of submittals are required. See referenced Project Special Provision.

3. Download Pile Driving Equipment Data Form from following link:
http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
Submit one hard copy of the completed form to the Resident Engineer. Submit a second
copy of the completed form electronically, by facsimile or via US Mail or other delivery
service to the Geotechnical Engineering Unit. Electronic submission is preferred. See
second page of form for submittal instructions.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

CONCRETE WEARING SURFACE (7-18-06)

1.0 GENERAL

This Special Provision governs materials, forming, and all other related work in the
construction of a reinforced concrete wearing surface in accordance with applicable parts
of the Standard Specifications, the details shown on the plans, and as outlined in these
Special Provisions.
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2.0

3.0

4.0

5.0

6.0

7.0

S 100

MATERIALS

Unless otherwise noted on the plans, use class AA concrete and a coarse aggregate
gradation of 78M. The Class AA concrete shall contain fly ash or ground granulated blast
furnace slag at the substitution rate specified in Article 1024-1 and in accordance with
Articles 1024-5 and 1024-6 of the Standard Specifications. Place the wearing surface
according to the grades, thicknesses and cross sections shown on the plans.

PREPARATION OF SURFACE

Prepare all surfaces to be overlayed using the equipment specified herein and prior to
placing the epoxy coated reinforcing steel. Additionally, clean the surface within 48 hours
prior to placing the overlay unless otherwise approved.

Thoroughly soak the cleaned surface for at least 12 hours prior to placing the concrete
wearing surface. While soaking the surface, cover it with a layer of white opaque
polyethylene film that is at least 4 mils (0.100 mm) thick. Immediately prior to placing the
concrete wearing surface, remove standing water from the surface.

EQUIPMENT

Prior to beginning any work, obtain approval for all equipment to be used for deck
preparation, placing, finishing, and curing the concrete wearing surface.

For surface preparation, use sandblasting or pressure washing equipment capable of
removing all foreign matter. If using high pressure water blast, a minimum nozzle pressure
of 3000 psi is required.

PLACING AND FINISHING

Follow the placing, finishing, and curing requirements of Article 420-14 (A) and (B).
Construction Joints other than those shown on the plans are not permitted.

LIMITATIONS OF OPERATIONS

The requirements of Article 420-20 will apply to placing vehicles and construction
equipment on the finished concrete wearing surface.

Use insulation that meets the requirements of Article 420-7(C), and if required, place it on
the concrete wearing surface as soon as the initial set permits.

METHOD OF MEASUREMENT

The quantity of concrete wearing surface to be paid for is the actual number of square feet
(square meters) of concrete wearing surface as provided on the plans.
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8.0

So101
BASIS OF PAYMENT

The quantity for which payment is made will be that quantity shown in square feet (square
meters) on the plans. Where the plans have been revised, the quantity to be paid for will be
the quantity shown on the revised plans.

The unit bid per square foot (square meter) will be full compensation for all work covered
by this Special Provision and applicable parts of the Standard Specifications, but not
limited to furnishing and placing concrete, epoxy coated reinforcing steel, joint filler and
sealer, deck drains, bridge scuppers, and any other material; erecting and removing all
forms, curing concrete, protecting concrete in wind, rain, low humidity, high temperatures
or other unfavorable weather.

Payment will be made under:

Concrete Wearing Surface.......cocceveeverveecercvercveciencreenns Square Foot (Square Meter)

GROUT FOR STRUCTURES (7-12-07)

1.0

2.0

DESCRIPTION

This special provision addresses grout for use in structures, including continuous flight
auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling
crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses
for cored slabs and box beams. This provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, or decks. Provide grout composed of portland
cement, water and at the Contractor’s option, fine aggregate and/or pozzolan. If necessary,
use set controlling admixtures. Proportion, mix and place grout in accordance with the
plans, the applicable section of the Standard Specifications or special provision for the
application and this provision.

MATERIALS

Refer to Division 10 of the Standard Specifications:

Item Article
Portland Cement 1024-1
Water 1024-4
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Admixtures 1024-3
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3.0

At the Contractor’s option, use an approved packaged grout in lieu of the materials above
with the exception of the water. Contact the Materials and Tests (M&T) Unit for a list of
approved packaged grouts. Consult the manufacturer to determine if the packaged grout
selected is suitable for the application and meets the compressive strength and shrinkage
requirements.

REQUIREMENTS

Unless required elsewhere in the Contract, provide non-metallic grout with minimum
compressive strengths as follows:

Property Requirement
Compressive Strength @ 3 days 2500 psi (17.2 MPa)
Compressive Strength @ 28 days 4500 psi (31.0 MPa)

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout
with shrinkage of less than 0.15%.

When using approved packaged grout, a grout mix design submittal is not required.
Submit grout mix designs in terms of saturated surface dry weights on M&T Form 312U in
accordance with the applicable section of the Standard Specifications or special provision
for the structure. Use an approved testing laboratory to determine the grout mix
proportions. Adjust proportions to compensate for surface moisture contained in the
aggregates at the time of mixing. Changes in the saturated surface dry mix proportions will
not be permitted unless a revised grout mix design submittal is accepted.

For each grout mix design, provide laboratory test results for compressive strength, density,
flow and if applicable, aggregate gradation and shrinkage. Submit compressive strength
for at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of
at least 20 specimens tested. Perform laboratory tests in accordance with the following:

Property Test Method
Compressive Strength AASHTO T106 and T22
Density AASHTO T133
Flow for Sand Cement Grout ASTM (C939 (as modified below)
Flow for Neat Cement Grout Marsh Funnel and Cup
(no fine aggregate) APIRP 13B-1, Section 2.2
Aggregate Gradation for Sand Cement Grout AASHTO T27
Shrinkage for Non-shrink Grout ASTM C1090

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet
diameter from Y2 to % inch (13 to 19 mm).
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When grout mix designs are submitted, the Engineer will review the mix designs and notify
the Contractor as to their acceptability. Do not use grout mix designs until written
acceptance has been received. Acceptance of grout mix designs or use of approved
packaged grouts does not relieve the Contractor of responsibility to furnish a product that
meets the Contract requirements.

Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on a Department project may be accepted for use on other projects.

4.0 SAMPLING AND PLACEMENT

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. Use API RP 13B-1 for field testing grout
flow and density of neat cement grout. The compressive strength of the grout will be
considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

Do not place grout if the grout temperature is less than 50°F (10°C) or more than 90°F
(32°C) or if the air temperature measured at the location of the grouting operation in the
shade away from artificial heat is below 40°F (4°C).

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement. ‘

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes. Place grout before the time between adding the mixing water and
placing the grout exceeds that in the table below.

ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)
Maximum Elapsed Time
Air or Grout Temperature No Set Retarding Set Retarding
Whichever is Higher Admixture Admixture
Used Used
90°F (32°C) or above 30 min. 1 hr. 15 min.
80°F (27°C) through 89°F (31°C) 45 min. 1 hr. 30 min.
79°F (26°C) or below 60 min. 1 hr. 45 min.

5.0 MISCELLANEOUS

Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent
applicable for grout in lieu of concrete.
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PRESTRESSED CONCRETE MEMBERS (4-02-07)

The 2006 Standard Specifications shall be revised as follows:

In Section 1078-1 “General” of the Standard Specifications, add the following after the second
paragraph:

(A)Producer Qualification

Producers of precast, prestressed concrete members are required to establish proof of their
competency and responsibility in accordance with the Precast/Prestressed Concrete Institute’s
(PCI) Plant Certification Program in order to perform work for the project. Certification of the
manufacturing plant under the PCI program and submission of proof of certification to the State
Materials Engineer is required prior to beginning fabrication. Maintain certification at all times
while work is being performed for the Department. Submit proof of certification following each
PCI audit to the State Materials Engineer for continued qualification. These same requirements
apply to producers subcontracting work from the producer directly employed by the Contractor.

Employ producers PCI certified in Product Group B, Bridge Products, and in one of the
appropriate categories as listed below:

e B2 Prestressed Miscellaneous Bridge Products: Includes solid piles, sheet piles and bent
caps.

e B3 Prestressed Straight-Strand Bridge Members: Includes all box beams, cored slabs,
straight-strand girders and bulb-tees, bridge deck panels, hollow piles, prestressed culverts
and straight strand segmental components.

e B4 Prestressed Deflected-Strand Bridge Members: Includes deflected strand girders and
bulb-tees, haunched girders, deflected strand segmental superstructure components and other

post-tensioned elements.

Categories for other elements will be as required by the project special provision or plans.

ADHESIVELY ANCHORED ANCHOR BOLTS OR DOWELS (6-11-07)

1.0 GENERAL
Installation and Testing of Adhesively anchored anchor bolts and dowels shall be in

accordance with Section 420-13, 420-21 and 1081-1 of the Standard Specifications except
as modified in this provision.
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2.0

3.0

4.0

5.0

INSTALLATION

Installation of the adhesive anchors shall be in accordance with manufacturer’s
recommendations and shall occur when the concrete is above 40 degrees Fahrenheit and
has reached its 28 day strength.

The anchors shall be installed before the adhesive’s initial set (‘gel time’).
FIELD TESTING
Replace the third paragraph of Section 420-13 (C) with the following:

“In the presence of the Engineer, field test the anchor bolt or dowel in accordance
with the test level shown on the plans and the following:.

Level One Field testing: Test a minimum of 1 anchor but not less than 10% of all
anchors to 50% of the yield load shown on the plans. If less than 60 anchors are to
be installed, install and test the required number of anchors prior to installing the
remaining anchors. If more than 60 anchors are to be installed, test the first 6
anchors prior to installing the remaining anchors, then test 10% of the number in
excess of 60 anchors.

Level Two Field testing: Test a minimum of 2 anchors but not less than 10% of

the all anchors to 80% of the yield load shown on the plans. If less than 60

anchors are to be installed, install and test the required number of anchors prior to

installing the remaining anchors. If more than 60 anchors are to be installed, test

the first 6 anchors prior to installing the remaining anchors, then test 10% of the
- number in excess of 60 anchors.

Testing should begin only after the Manufacturer’s recommended cure time has
been reached. For testing, apply and hold the test load for three minutes. If the
jack experiences any drop in gage reading, the test must be restarted. For the
anchor to be deemed satisfactory, the test load must be held for three minutes with
no movement or drop in gage reading.”

REMOVAL AND REPLACEMENT OF FAILED TEST SPECIMENS:

Remove all anchors and dowels that fail the field test without damage to the surrounding
concrete. Redrill holes to remove adhesive bonding material residue and clean the hole in
accordance with specifications. For reinstalling replacement anchors or dowels, follow the
same procedures as new installations. Do not reuse failed anchors or dowels unless
approved by the Engineer.

USAGE

The use of adhesive anchors for overhead installments is not permitted without written
permission from the Engineer.
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6.0 BASIS OF PAYMENT

No separate measurement or payment will be made for furnishing, installing, and testing
anchor bolts/dowels. Payment at the contract unit prices for the various pay items will be
full compensation for all materials, equipment, tools, labor, and incidentals necessary to
complete the work.

27





