

**STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS**


CROSS-SECTION SUMMARY

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT


Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt
L	(cu. yd.)	(cu. yd.)	L	(cu. yd.)	(cu. yd.)	L	(cu. yd.)	(cu. yd.)	RAMP	(cu. yd.)	(cu. yd.)
20+00.00	0	0	46+50.00	111	21	76+00.00	132	10	10+00.00	0	5
20+50.00	79	11	47+00.00	195	20	76+50.00	100	8	10+50.00	5	13
21+00.00	64	14	47+50.00	232	22	77+00.00	46	12	11+00.00	12	16
21+50.00	49	15	48+00.00	208	23	77+50.00	36	15	11+50.00	15	17
22+00.00	40	27	48+50.00	141	19	78+00.00	19	13	12+00.00	14	16
22+50.00	22	27	49+00.00	76	25	78+50.00	7	20	12+50.00	12	19
23+00.00	13	17	49+50.00	33	25	79+00.00	2	27	13+00.00	10	24
23+50.00	10	18	50+00.00	20	64	79+50.00	2	32	13+50.00	9	33
24+00.00	11	44	50+50.00	19	118	80+00.00	2	29	14+00.00	5	39
24+50.00	32	51	51+00.00	34	116	80+50.00	3	21			
25+00.00	36	51	51+50.00	47	87	81+00.00	6	24			
25+50.00	43	71	52+00.00	47	56	81+50.00	16	13			
26+00.00	55	51	52+50.00	45	30	82+00.00	37	0			
26+50.00	38	35	53+00.00	50	8	82+50.00	37	0			
27+00.00	19	47	53+50.00	51	2	83+00.00	15	9			
27+50.00	10	44	54+00.00	29	13	83+50.00	4	24			
28+00.00	11	38	54+50.00	7	30	84+00.00	5	45			
28+50.00	14	42	55+00.00	20	30	84+50.00	9	52			
29+00.00	17	48	55+50.00	38	14	85+00.00	13	38			
29+50.00	19	58	56+00.00	33	7	85+50.00	13	20			
30+00.00	21	71	56+50.00	32	15	86+00.00	14	4			
30+50.00	21	86	57+00.00	36	16	86+50.00	15	1			
31+00.00	23	89	57+50.00	34	16	87+00.00	18	0			
31+50.00	25	87	58+00.00	45	10	87+50.00	31	0			
32+00.00	24	97	58+50.00	76	2	88+00.00	42	0			
32+50.00	24	134	59+00.00	141	3	88+50.00	75	0			
33+00.00	24	118	59+50.00	260	3	89+00.00	109	0			
33+50.00	22	74	60+00.00	390	3	89+50.00	117	0			
34+00.00	20	84	60+50.00	556	3	90+00.00	106	0			
34+50.00	20	83	61+00.00	864	3	90+50.00	49	3			
35+00.00	29	82	61+50.00	1298	2	91+00.00	22	3			
35+50.00	29	96	62+00.00	1736	3	91+50.00	61	0			
36+00.00	22	80	62+50.00	2021	3	92+00.00	120	0			
36+50.00	24	50	63+00.00	2011	2	93+50.00	410	0			
37+00.00	38	27	63+50.00	1423	10	94+00.00	71	1			
37+50.00	56	16	64+00.00	465	12	94+50.00	14	13			
38+00.00	56	19	64+50.00	4	11	95+00.00	12	19			
38+50.00	45	25	65+00.00	5	42	95+50.00	40	9			
39+00.00	29	36	65+50.00	9	37	96+00.00	89	2			
39+50.00	23	53	66+00.00	13	118	96+50.00	75	3			
40+00.00	26	54	69+50.00	97	2088	97+00.00	29	12			
40+50.00	30	42	70+00.00	13	323						
41+00.00	35	43	70+50.00	10	216						
41+50.00	33	38	71+00.00	14	124						
42+00.00	30	24	71+50.00	31	52						
42+50.00	28	19	72+00.00	52	9						
43+00.00	26	26	72+50.00	76	6						
43+50.00	23	43	73+00.00	99	3						
44+00.00	18	39	73+50.00	96	2						
44+50.00	15	55	74+00.00	92	1						
45+00.00	9	86	74+50.00	101	0						
45+50.00	5	81	75+00.00	95	4						
46+00.00	28	47	75+50.00	99	12						

Approximate quantities only. Unclassified excavation, borrow excavation, shoulder borrow, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".


Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation, Shoulder Borrow, Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement, and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."



8/22/99
05-FEB-2008 08:36
C:\Users\jacob\OneDrive\Documents\Projects\4911\Drawings\4911\rdg\4911.dgn




8/23/98




05-FEB-2008 08:36
D:\Databases\NC10\Final plansheets\R-4911 Cross sections\R-4911_rdu.xpl.dgn

8/23/98




05-FEB-2008 08:36
D:\Data\2003\Caro\bo\NC10\Final plansheets\R-4911 Cross sections\R-4911_rdu.xpl.dgn
3388UCER\N\FE888

8/23/99




05-FEB-2008 08:36 C:\p0\bo\N\C\0\F\mol plansheets\R-4911\ Cross sections\R-4911_rdy_xpl.dgn

8/23/98




05-FEB-2008 08:36
D:\Data\Projects\9806\NC10\Final plansheets\R-4911 Cross sections\R-4911_rdy_xpl.dgn


05-FEB-2008 08:36
C:\Documents\A\Projects\A\Final\plansheets\R-4911\Cross section\A-4911 rdwy xpl.dgn
ASSOCUSERNAME\$\$\$\$




8/23/09
05-FEB-2008 08:36
3:33:55
C:\Users\N1010\Final plansheets\R-4911\Cross sections\R-4911_rdy_xpl.dgn



8/23/99




PROJ. REFERENCE NO.	SHEET NO.
R-4911	X-13




05-FEB-2008 08:36 D:\Users\j... \Projects\4911\Cross sections\4911_rdy.xpl.dgn


8/23/98
05-FEB-2008 08:37
C:\Data\2003\Caraboa\NC\0\Final_plansheets\R-4911\Cross_sections\R-4911_rdg_xpl.dgn



05-FEB-2008 08:37 C:\D:\CADD\Projects\4911\Cross sections\4911\rdy-xpl.dgn




8/23/09




05-FEB-2009 08:37
C:\Users\ho\Documents\Projects\4911\Cross sections\4911_rdy_xpl.dgn

8/23/99




PROJ. REFERENCE NO.	SHEET NO.
R-4911	X-19




05-FEB-2008 08:37
C:\Users\mbo\NC10\Final plansheets\R-4911\Cross sections\X-19\rdy_xpl.dgn


8/22/99
05-FEB-2008 09:37
C:\D:\Data\Projects\Roadway\Drawings\Plan\Drawings\4911\rdy-xpl.dgn



8/23/99
05-FEB-2008 08:37
C:\Users\mbo\OneDrive\Documents\Projects\4911\Cross sections\4911\rdy_xpl.dgn





8/23/99



PROJ. REFERENCE NO. R-4911	SHEET NO. X-25
-------------------------------	-------------------


75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75




05-FEB-2008 08:37
D:\projects\13\Drawings\NC\0\Final plansheets\R-4911 Cross sections\R-4911_rdy_xpl.dgn

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75


8/23/99
05-FEB-2008 08:37
C:\pbo\NCI\0\Final plansheets\R-4911 Cross sections\R-4911_rdy_xpl.dgn




PROJ. REFERENCE NO.	SHEET NO.
R-4911	X-26




8/23/09
05-FEB-2008 08:37
D:\Data\2003\Drawings\NC10\Final plansheets\R-4911 Cross sections\R-4911_rdy_xpl.dgn




8/23/99
05-FEB-2008 08:37
D:\05\Projects\4911\Drawings\4911\Cross sections\4911_rdy_xpl.dgn




8/23/99
05-FEB-2008 08:37
C:\Users\bo\OneDrive\Documents\Projects\4911\Cross sections\4911_rdy_xpl.dgn



8/23/99
05-FEB-2008 08:37
C:\Users\jbo\OneDrive\Documents\Projects\4911\Drawings\4911-Rdy-xpl.dgn



8/23/99



05-FEB-2008 08:37 \\bos\nc\l\0\Final plansheets\R-4911\Cross sections\r-4911_r.dwg_xpl.dgn