



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

May 12, 2008

Addendum No. 1

RE: Contract ID: C201368

WBS# 34422.3.5

F.A.# NHF-52(23)

Stanly County (R-2320G)

US 52 Extension from the NC 73 and NC 24/27
and NC 138 Intersection to the SR 1785 (John's Rd)
Intersection in Albemarle

May 20, 2008 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on this project.

The following revisions have been made to the plans:

Sheet No. 3 (2 of 2) has been revised to add two new pay items. Please void Sheet No. 3 (2 of 2) in your plans and staple the revised Sheet No. 3 thereto.

Sheet Nos. UC-4 and UC-7 have been revised to add a note concerning trenchless installation for an 8" waterline. Please void Sheet Nos. UC-4 and UC-7 in your plans and staple the revised Sheet Nos. UC-4 and UC-7 thereto.

The following revision has been made to the proposal form:

On Page No. 14 of the item sheets, by copy of this addendum, the following two new pay items are hereby added: 265-587150000-E-1550 Trenchless Installation of 8" In Soil (Quantity = 28LF) and 266-5871510000-E-1550 Trenchless Installation of 8" Not In Soil (Quantity = 28LF). The Contractor's bid price must include these two new pay items. The contract will be prepared accordingly.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
PROJECT SERVICES UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610


Page 2

RE: Contract ID: C201368

Stanly County

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag/ng

Attachments

Cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. B. S. Moose, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Mr. Ronnie Higgins
Mr. Larry Strickland
Project File (2)