



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

August 7, 2008

**Addendum No.1**

RE: Contract ID: C202135

WBS# 39750.3.1

F. A. No. STP-1404(9)

**Cumberland County (U-4756)**

SR-1404 (Morganton Road) From Sycamore Dairy Road to Glensford Road

**August 19, 2008 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revisions have been made to the proposal form:

On Page No. 7 of the item sheets the quantity for line item "120-5326600000-E-1510 16" Water Line" has been increased from 1,916 LF to 2,286 LF. On Page No. 13 of the new item sheets, by copy of this addendum, the following new pay item has been added: "212-5326200000-E-1510 12" Water Line (Quantity = 40 LF)". The Contractors bid must include this new pay item. The Contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Also, the bid bond folder in the new version of Expedite contains an error. Please download the Expedite Addendum File and follow the instructions for applying the addendum. This will also correct the error in the bid bond folder. Bid Express will not accept your bid unless the addendum has been applied. If you have questions or need assistance concerning the Expedite File please contact either Penny Higgins or Jaci Kincaid at (919) 250-4124.

Sincerely,

R. A. Garris, PE  
Contract Officer

MAILING ADDRESS:  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACTS & PROPOSALS  
1591 MAIL SERVICE CENTER  
RAI FIGH NC: 27699-1591

TELEPHONE: 919-250-4124  
FAX: 919-250-4127

WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

LOCATION:  
CENTURY CENTER COMPLEX  
BUILDING B - ENTRANCE B15  
1020 BIRCH RIDGE DRIVE  
RAI FIGH NC: 27610

Page 2

RE: Contract ID: C202135

**Cumberland County (U-4756)**

RAG/jag/ls

Attachments

Cc: Mr. W. S. Varnedoe, PE  
Mr. E. C. Powell, PE  
Mr. R. E. Greene, PE  
Ms. D.M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. Mark Staley (2)  
Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Ms. Norma Smith  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Lori Strickland  
Project File (2)