

PROJECT: B-4055
COUNTIES: Carteret

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Embarq
- B. Time Warner Cable

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Embarq
 1. See "Utility By Others Plans" for utility conflicts.
 2. Embarq will abandon all facilities within the project limits by Date of Availability.
- B. Time Warner Cable
 1. See "Utility By Others Plans" for utility conflicts.
 2. All power poles and facilities will be relocated by Date of Availability.