

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT SECRETARY

October 7, 2008

Addendum No. 1

RE: Contract ID: C201898 WBS# 33704.3.1 F.A # BRSTP-1394(2) **Cabarrus County (B-4449)** Bridge Over Coddle Creek and Approaches on SR-1394

October 21, 2008 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the project.

The following revision has been made to the Utility Construction plans:

Sheet No. UC-3 has been revised. Please void Sheet No. UC-3 in your plans and staple the revised Sheet No. UC-3 thereto.

The following revisions have been made to the proposal:

On Page No. 5 of the Item Sheets, by copy of this addendum, the quantity for Line Item "77-5816000000-N-1530 Abandon Utility Manhole" has been reduced from 4 EA to 3 EA. Also, on Page No. 7 of the Item Sheets, by copy of this addendum, the following two new pay items are hereby added: "143-2308000000-E-840 Masonry Drainage Structures (Quantity= 9LF)" and "144-2830000000-N-858 Adjustment of Manholes (Quantity = 1EA)". The Contractor's bid price must include these new pay items. The contract will be prepared accordingly,

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely.

R. A. Garris, PE Contract Officer

TELEPHONE: 919-250-4128

IN/EDCITE: MANAGE NICOT OBC!

FAX: 919-250-4119

LOCATION: CENTURY CENTER COMPLEX ENTRANCE B2 1020 BIRCH RIDGE DRIVE

Page 2

Contract ID: C201898 Cabarrus County (B-4449)

RAG/jag Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. B. S. Moose, PE
Ms. Norma Smith
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. Art McMillan, PE
Mr. Larry Strickland
Mr. J. V. Barbour, PE
Ms. Lori Strickland
Mr. Description of the project File (2)