

PROJECT SPECIAL PROVISIONS

Utilities By Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

A) Duke Energy – Power

The conflicting facilities of these concerns will **not** be adjusted prior to the date of availability. All utility work listed herein will be done by the utility owner. The Contractor shall coordinate with Duke Power to resolve this conflict.

The Contractor's attention is directed to Article 105-8 of the *Standard Specifications*.