

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

September 4, 2009

Addendum No. 1

RE: Contract ID: C202178 F.A. # STP-0210 (22) WBS# 36492.3.3

Cumberland County (U-4444AA)

NC-210 From Proposed Fayetteville Outer Loop To SR-1613 (Honeycutt Road)

September 19, 2009 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revision has been made to the plans:

On Sheet No. TCP-2, notes "E" and "F" have been deleted. Please void Sheet No. TCP-2 in your plans and staple the revised Sheet No.TCP-2 thereto.

The following revisions have been made to the proposal:

On Page No. 4 the Project Special Provision entitled "Clearing and Grubbing Moratorium" has been added. Please void Page No. 4 in your proposal and staple the revised Page No. 4 thereto.

The Table of Contents has been revised to reflect the above mentioned change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely.

R. A. Garris, PE Contract Officer

Page 2

Contract ID: C202178

Cumberland County (U-4444AA)

RAG/jag

Attachments

cc: Mr. J. G. Nance, PE

Mr. Ron Hancock, PE

Mr. G. W. Burns, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Ms. Marsha Sample

Mr. Mark Staley (2)

Project File (2)

Mr. Robert Memory

Mr. R. E. Davenport, Jr., PE

Mr. Jay Bennett, PE

Mr. Stuart Bourne, PE

Mr. Ronnie Higgins

Mr. Larry Strickland

Ms. Lori Strickland

Ms. Norma Smith

Revised 9-4-09 Cumberland County

MAJOR CONTRACT ITEMS:

(2-19-02)

SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 Standard Specifications):

Line#	Description
8	Borrow Excavation
29	Aggregate Base Course
34	Asphalt Concrete Intermediate Course, Type I19.0C

SPECIALTY ITEMS:

(7-1-95)

SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the 2006 Standard Specifications).

Line#	Description
74 thru 82	Guardrail
83 thru 89	Fencing
94 thru 111	Signing
143, 145	Removable Tape
133 thru 142, 144	Long-Life Pavement Markings
157	Permanent Pavement Markers
160 thru 181	Lighting
182 thru 191	Utility Construction
192 thru 219, 221	Erosion Control
220	Reforestation
222 thru 248,	Signals
269 thru 271	

CLEARING AND GRUBBING MORATORIUM:

In order to protect an active woodpecker breeding area the Contractor shall not perform any clearing and grubbing from April 1 to July 31 of any year in the area right of Line-Y2- and beginning at Station -Y2- 13+00.00 and extending to approximate Station -Y2- 16+00.00.

FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev 1-20-09)

SP1 G43

Revise the 2006 Standard Specifications as follows:

Page 1-93 Subarticle 109-8, add the following:

The base index price for DIESEL #2 FUEL is \$1.9766 per gallon.

Where any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.



TABLE OF CONTENTS

COVER SHEET PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS (WHITE SHEETS)	PAGE No.		
Contract Time and Liquidated Damages			
Intermediate Contract Time (s)			
Major Contract Items	4		
Specialty Items	4		
Clearing and Grubbing Moratorium	4		
Fuel Price Adjustment.	4-5		
Schedule of Estimated Completion Progress	5		
Revision to FHWA 1273 Concerning Personal Information on Payroll Submissions			
Disadvantaged Business Enterprises			
Progress Schedule.			
Liability Insurance			
Certification for Federal-Aid Contracts			
Contractor Licenses Requirements	19		
Submission of Bids – Alternates	19		
U. S. Department of Transportation Hotline	19-20		
Subsurface Information.	20		
Portable Concrete Barrier (Partial Payments for Materials)	20		
Removable Pavement Markings (Partial Payments for Materials)	20		
Maintenance of the Project.	20-21		
Cooperation Between Contractors.	21		
Contractor Claim Submittal Form.			
Twelve Month Guarantee.	21-22		
Outsourcing Outside U.S.A.	22		
Act of God	22 23-28		
Erosion & Sediment Control / Storm Water Certification			
Procedure for Monitoring Borrow Pit Discharge			
Note to Contractor (Fort Bragg Security Fence)	29		
Access To The Site Of The Proposed Work	29		
Roadway	30-83		
Signing	84-102		
Traffic Control.	103-105		
Lighting.	106-112		
Utility Construction.	113 114-115		
Utilities By Others			
Erosion Control			
Signals and Intelligent Transportation Systems			
Railroad Insurance (Roadway)			
Project Special Provisions Structure			



PERMITS (PINK SHEETS).	241-307	
STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)		
Availability of Funds – Termination of Contracts	1	
General Seed Specification for Seed Quality		
Errata	5-8	
Plant and Pest Quarantines		
Award of Contract	10	
Minority and Female Employment Requirements		
Required Contract Provisions Federal-Aid Construction Contracts		
On the Job Training		
Wage Rates	26-28	
DDODOSAL ITEM SHEET AND SIGNATUDE SHEET		

PROPOSAL ITEM SHEET AND SIGNATURE SHEET

Item Sheet (s)

Signature Sheet (Bid Acceptance by Department)