

County : Haywood

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	1525000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE SF9.5A	52 TON		
0003	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	80 SF		
0004	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	20 SF		
0005	4445000000-E	1145	BARRICADES (TYPE III)	90 LF		
0006	4455000000-N	1150	FLAGGER	8 MD		
0007	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2 EA		
0008	4470000000-N	1160	RESET TEMPORARY CRASH CUSHIONS	2 EA		
0009	4480000000-N	1165	TMIA	2 EA		
001C	4485000000-E	1170	PORTABLE CONCRETE BARRIER	800 LF		
0011	4500000000-E	1170	RESET PORTABLE CONCRETE BAR- RIER	800 LF		
0012	4770000000-E	1205	COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (IV)	400 LF		
0013	4847000000-E	1205	POLYUREA PAVEMENT MARKING LINES (4", *****) (HIGHLY REFLECTIVE ELEMENTS)	2,750 LF		
0014	8161000000-E	420	GROOVING BRIDGE FLOORS	30,480 SF		
001E	8175000000-E	420	CLASS AA CONCRETE (BRIDGE)	95 CY		
0016	8692000000-N	SP	EVAZOTE JOINT SEALS	Lump Sum	L.S.	
0017	8881000000-E	SP	GENERIC STRUCTURE ITEM LATEX MODIFIED CONC OVERLAY - VERY EARLY STRENGTH	370 CY		

County : Haywood

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
001E	8893000000-E	SP	GENERIC STRUCTURE ITEM HYDRO-DEMOLITION OF BRIDGE DECK	3,800 SY		
001E	8893000000-E	SP	GENERIC STRUCTURE ITEM PLACING & FINISHING OF LATEX MODIFIED CONC OVERLAY - VERY EARLY STRENGTH	3,800 SY		
002C	8893000000-E	SP	GENERIC STRUCTURE ITEM SCARIFYING BRIDGE DECK	4,425 SY		
1405/Nov19/Q47978.0/D111840100000/E20			Total Amount Of Bid For Entire Project :			

**Contract No**     **C202532**

**County (ies):**   **Haywood**

ACCEPTED BY THE  
DEPARTMENT OF TRANSPORTATION

---

Contract Officer

---

Date

Execution of Contract and Bonds  
Approved as to Form:

---

Attorney General