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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING —- METHOD I1I:
(4-6-06) (Rev 3-18-08) : SP2 RO2

Perform clearing on this project to the limits established by Method “III” shown on Standard
No. 200.03 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and ending at a station 3 feet beyond the
ending extremity of the structure. .

EMBANKMENTS:
(5-16-06) (Rev 7-21-09) SP2RI8

Revise the Standard Specifications as follows:

Page 2-22, Article 235-3 Materials, add the following as the second sentence of the second
paragraph:

Aerate and dry material containing moisture content in excess of what is required to
achieve embankment stability and specified density.

Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled
shaft foundations are to be constructed. This shall include but not be limited to
piles and foundations for structures, metal signal poles, overhead sign structures,
and high mount lighting.

SHALLOW UNDERCUT:
(9-18-07)(Rev 7-21-09) SP2 R35

Description

Perform shallow undercut in accordance with the contract. Undercut and place fabric for soil

stabilization and Class IV Subgrade Stabilization at locations shown on the plans or as directed
by the Engineer.
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Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,

the Engineer may consider the material reasonably acceptable in accordance with Article 105-3
of the Standard Specifications.

Construction Methods

Undercut 6 to 24 inches as shown on the plans or as directed by the Engineer. Perform undercut
-excavation in accordance with Section 225 or 226 of the Standard Specifications. Install fabric
for soil stabilization in accordance with Article 270-3 of the Standard Specifications before
backfilling. Backfill with Class IV Subgrade Stabilization by end dumping subgrade
stabilization material on the fabric. Do not operate heavy equipment on the fabric until it is
covered with Class IV Subgrade Stabilization. Compact subgrade stabilization material to 92%

of AASHTO T180 as modified by the Department or to the highest density that can be
reasonably obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on subgrade stabilization material in order to avoid damaging the backfill.

Provide and maintain drainage ditches and drains as required to prevent entrapment of water in
backfill.

Measurement and Payment

Class IV Subgrade Stabilization will be measured and paid for in tons. Subgrade stabilization
material will be measured in trucks on certified platform scales or other certified weighing
devices. The contract unit price bid for Class IV Subgrade Stabilization will be full

compensation for furnishing, hauling, handling, placing, compacting and maintaining subgrade
stabilization material.

Undercut Excavation will be measured and paid for in accordance with Section 225 or 226 of the
Standard Specifications except that the second sentence in the sixth paragraph of Article 226-3
of the Standard Specifications does not apply to shallow undercut. Backfilling for shallow
undercut will be paid for at the contract unit price bid for Class IV Subgrade Stabilization.

Fabric for Soil Stabilization will be measured and paid for in accordance with Section 270 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Class IV Subgrade Stabilization Ton
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<
SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) SP2 R45 A
Description

Perform- the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the 2006 Standard Specifications except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.

Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to
test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

Measurement and Payment

No direct payment will be made for this work, as the cost of this work will be considered to be
a part of the work being paid for at the contract lump sum price for Grading.

ROCK BLASTING: (SPECIAL)

There are exposures of rock in the existing cut slopes on the east approach. Core testing
indicates that the rock is deeply weathered and highly fractured. It is still possible,
however, that some blasting may be required. There is a residential structure in the
immediate vicinity ( Right of Station 30+00 to 31+00, approx.).

Description

This project special provision governs fracturing rock for excavation and constructing stable
rock cut slopes using controlled, production and trench blasting. Controlled blasting is used to
form a certain slope by limiting the effects of blasting with cushion or trim blasting. Another
type of controlled blasting known as presplitting is not addressed by this provision. Production
blasting is used to fracture rock in manageable sizes for excavation. Trench blasting is used to
create trenches in rock for utilities and pipes and construct open ditches. This provision also

addresses secondary blasting and blasting adjacent to highway structures in lieu of
Article 410-11 of the Standard Specifications.

Exercise care when using bulk ammonium nitrate and fuel oil (ANFO) near open water to
prevent ANFO from leaching into lakes, streams, creeks and rivers. Control blasting to avoid
damaging public and private property. Contain flyrock in the construction limits or perform
blasting such that no flyrock occurs if required in the “Project Requirements” section of this

provision. When blasting in the vicinity of an open travelway, have equipment standing by to
remove material that interferes with traffic flow.
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Perform rock blasting, develop blast plans, provide explosive materials, drill, load and stem
holes, record drilling, conduct blast surveys, monitor blasts and submit drilling records, surveys
and reports in accordance with the plans, Standard Specifications and this provision as directed
by the Engineer.

Project Requirements

At a minimum, conduct pre-blast surveys for any building, residence or utility when the
maximum charge per delay (W,,,) and the distance to the subject structure (D) may result in
a peak particle velocity (PPV) equal to or greater than 0.4 in/sec using the formulas in the
“Peak Particle Velocity and Scaled Distance” section of this provision.

Blasting is subject to the “USBM Alternative Blasting Level Criteria” from the
ISEE Blasters’ Handbook, 17" Edition for not-to-exceed limits. Warning levels for vibration are
0.25 in/sec less than the not-to-exceed limits. For air-overpressure (noise), blasting from Station

~ is subject to a not-to-exceed limit of 133 dBL and a warning level of 120 dBL.

Definitions

Air-Overpressure or Air Blast (Noise) — The pulsating pressure changes above and below
ambient air pressure generated by an explosion. Air-overpressure “linear scale” measurements

include low frequency noise with a 2 hertz (Hz) response and are expressed in units of decibels-L
(dBL).

Blast Pattern — A plan of blast hole locations or an expression of the burden and spacing distance
and their relationship to each other.

Burden — The amount of rock broken by an explosive charge measured as the distance between
the blast hole and the nearest free face.

Charge per Delay (W) — The sum of all charge weights firing within any 8 milliseconds (ms)
time period. For example, if two 10 1b charges fire at 100 ms and one 15 1b charge fires at
105 ms, the charge per delay would be 35 Ibs.

Cushion or Trim Blasting — A controlled blasting technique in which a line of blast holes along
arock face are detonated during the last delay period of the blast. The main burden is moved
from the face by production blast holes leaving only a small burden to be removed by the line of

blast holes at the face. Charges in these holes are lighter than charges in the production blast
holes.

Deck Loading (Decking) — A method of loading blast holes in which two or more explosive

charges, called decks or deck charges, are loaded in the same hole separated by stemming or an
air cushion.

Delay Blasting — The practice of initiating individual explosive decks, blast holes or rows of

holes at predetermined time intervals using delays or delay detonators as compared to firing all
blast holes simultaneously.

Flyrock — Rocks propelled through the air by the force of an explosion.
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Free Face — A rock surface exposed to air or water that provides room for expansion upon
fragmentation.

Magazine — Any building, structure or container, approved for storage of explosive materials
other than an explosive manufacturing building.

Misfire — An event where all or some charges in a blast fail (do not detonate) when initiated or
a term for any portion of explosive materials that fail to detonate as planned.

Peak Particle Velocity (PPV) — The maximum ground vibration velocity measured in the
vertical, longitudinal or transverse direction. PPV measurement units are expressed in inches per
second (in/sec).

Scaled Distance (Ds) — A calculated value in units of f/1b%° describing relative vibration energy
based on distance to a structure (D) and charge per delay (W). Ds is equal to D divided by the
square root of W, Ds =D/ WO or W = (D / Ds)~.

Spacing — The distance between blast holes in a row. In production blasting, the distance is
measured parallel to the free face and perpendicular to the burden.

Stemming — Crushed stone placed in the unloaded collar area of blast holes for the purpose of
confining explosive charges and limiting rock movement and air-overpressure.

Subdrilling — The portion of a blast hole that is drilled below or beyond the desired excavation

depth or limit. Subdrilling is generally required to prevent the occurrence of high or tight areas
of unfractured rock between blast holes.

Regulations

Comply with all the latest applicable Federal, State and local codes, laws, rules and
regulations as well as professional society standards for the storage, transportation and use of
explosives. These include but are not limited to the following:

o The Occupational Safety and Health (OSH) Act of 1970 and the Construction Safety Act
(CSA) of 1969, as amended

o Safe Explosives Act, Title XI, Subtitle C of Public Law 107-296; Interim Final Rule

o Title 29, U. S. Code, Section 651 et seq., including safety and health regulations for
construction

o Title 27, Code of Federal Regulations (27 CFR), Part 555, U. S. Department of Justice,
Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)

e Organized Crime Control Act of 1970, Title XI, Public Law 91-452, as amended

e Title 49, Code of Federal Regulations (49 CFR), Parts 105-177 (DOT RSPA) &
Parts 301-399 (DOT FHA)

e Title 29, Code of Federal Regulations (29 CFR), Parts 1910 & 1926, N. C. Department of
Labor, Division of Occupational Safety and Health
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The Mining Act of 1971, North Carolina General Statute, Chapter 74, Article 7, as amended
e Fire Code of North Carolina, Section 105.6.15 Explosives

¢ Administrative Rules, 13 NCAC 06.0521 — 13 NCAC 06.0526, N. C. Department of Labor

e “A Guide to the Safe Storage of Explosive Materials” and ‘“North Carolina Occupational
Safety and Health Standards in Construction for Blasting & Use of Explosives”,
N. C. Department of Labor

Keep a copy of all regulations listed above at the project site.
Non-regulatory Industry Support Organizations:

e Blast Monitoring Equipment Operation Standards (1999), Vibration Subcommittee of the
International Society of Explosive Engineers (ISEE)

¢ Institute of Makers of Explosives (IME) Safety Library Publications (SLPs)

In case of conflict, the more stringent regulation applies.
Submittals

In lieu of a blasting plan in accordance with Article 107-11 of the Standard Specifications,
the following submittals are required for rock blasting.

¢ Blasting Contractor Personnel and Experience including Blasting Consultant, if applicable
¢ General Blast Plan including Blast Monitoring Consultant, if applicable

e Site Specific Blast Plans including Pre-blast Surveys
[ ]

Post-blast Reports including Drilling Records, Blast Monitoring Report and Blast Damage
Report, when necessary

For the site specific blast plans and post-blast reports, submit two hard copies of each to the
Resident Engineer. After completing all blasting for a cut, structure or an excavation, submit

electronic copies (pdf or jpg format on CD or DVD) of all site specific blast plans and post-blast
reports.

Allow 30 calendar days upon receipt by the Department for the review and acceptance of the
Blasting Contractor personnel and experience and general blast plan. Provide these submittals in
both electronic and hard copy form in accordance with the following:

Submit one hard copy to the Resident Engineer. At the same time, submit a second hard copy

and an electronic copy (pdf or jpg format on CD or DVD) directly to the Geotechnical
Engineering Unit at the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:
Via US mail: Via other delivery service:
Eastern Regional Geotechnical Manager Eastern Regional Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation
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Geotechnical Engineering Unit  Geotechnical Engineering Unit
Eastern Regional Office  Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:

Western Regional Geotechnical Manager Western Region Geotechnical Manager

North Carolina Department of North Carolina Department of

Transportation Transportation .

Geotechnical Engineering Unit  Geotechnical Engineering Unit

Western Regional Office Western Regional Office

5253 Z Max Boulevard5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075

The Engineer may suspend blasting operations in accordance with Article 108-7 of the
Standard Specifications if submittals are illegible, incomplete or not provided.

(A) Blasting Contractor Personnel and Experience

The Engineer may waive this submittal if a Blasting Consultant is not required
and the Blasting Contractor and Blaster-in-Charge for this project were previously
accepted within the last year for another NCDOT project with subsurface

conditions and blasting of a scope and complexity similar to that anticipated for
this project.

Obtain acceptance of the Blasting Contractor personnel and experience before
submitting a general blast plan.

1) Blasting Contractor

Use a Blasting Contractor prequalified by the Contractual Services Unit for rock
blasting work (work code 070). Submit documentation that the Blasting
Contractor has successfully completed at least 5 blasting projects within the last
3 years with subsurface conditions and blasting of a scope and complexity similar
to that anticipated for this project. Documentation should include the General
Contractor and Owner’s name and current contact information with descriptions
of each past project.

) Blaster-in-Charge
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(B)

&)

The Blaster-in-Charge has total authority over the handling, use and security of
explosives and is responsible for coordinating, planning and supervising
explosives use. The Blaster-in-Charge is also responsible for designing blasts and
preparing blast plans when a Blasting Consultant is not required and for
monitoring blasts when a Blast Monitoring Consultant is not required. Either the
Blaster-in-Charge or an alternate Blaster-in-Charge is required to be on-site
during blasting.

Submit documentation that the Blaster-in-Charge and any alternate Blasters-in-
Charge have a minimum of 5 years experience in blasting with past projects of
scope and complexity similar to that anticipated for this project. Documentation
should include resumes, references, certifications, project lists, experience
descriptions and details, etc. If there is a change in the Blaster-in-Charge,

discontinue explosives use until a new Blaster-in-Charge is submitted and
accepted.

Blasting Consultant

When a Blasting Consultant is required in the “Project Requirements” section of
this provision, submit the consultant’s name with the Blasting Contractor
personnel and experience. The Blasting Consultant shall not be an employee of
the Contractor or any affiliated companies or product suppliers. Contact the
Geotechnical Engineering Unit Contract Administrator for a list of approved
Blasting Consultants.

Blast Plans

)

Blast plans are for quality control and record keeping purposes and shall be
signed by the Blaster-in-Charge (and Blasting Consultant, if applicable). Review
and acceptance of blast plans does not relieve the Contractor of responsibility for
the blast results or liability in accordance with Articles 107-11 and 107-12 of the
Standard Specifications.

General Blast Plan

Submit a general blast plan before beginning drilling, when revised drilling or

blasting methods are proposed or as directed by the Engineer. At a minimum,
include the following in the plan:

Work procedures and safety precautions for the storage, transportation, handling and
detonation of explosives

Explosive products and devices for dry and wet blast holes including explosives,
primers and detonators with material safety data sheets

Drilling equipment and methods for maintaining blast hole alignment
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Typical plan, profile and sectional views for both production and controlled blasting
showing hole diameter, depth, inclination and spacing, maximum blast limits, burden,
subdrill depth and maximum charge per delay

Initiation and delay methods and delay times

Site specific blast plan format

Blast hole drill log format

Pre-blast survey criteria and method

Blast monitoring report format and equipment including calibration information
Post-blast report format

Blast Monitoring Consultant if applicable

Test blast locations when required

Do not deliver explosives to the project site until the general blast plan is
reviewed and accepted.

Site Specific Blast Plan

After the general blast plan is accepted, submit a site specific blast plan at least
24 hours in advance of each blast. Site specific blast plans may be waived for
non-critical blasts as determined by the Engineer. The following is required fo
the plan: '
Scaled drawings of the blast area with cross-sections showing the beginning and
ending stations, hole diameter, depth, inclination, spacing, burden, subdrill depth and
free face location and any joints, bedding planes, weathered zones, voids or other
significant rock structure that may influence the blast
A loading pattern diagram showing the location and amount of each type of explosive
including primers and detonators
The locations and depths of stemming, column heights and maximum charge per
delay for each type of loading
A delay and initiation diagram showing delay pattern, sequence and times
Pre-blast surveys (once per structure; not required when submitted for a prior blast)
For site specific blast plans do not exceed the maximum charge per delay

accepted in the general blast plan or submit a revised general blast plan to
increase the maximum charge per delay allowed.

Pre-blast Surveys and Post-blast Reports

0))

Blast Monitoring Consultant

When a Blast Monitoring Consultant is required in the “Project Requirements”
section of this provision, submit the consultant’s name with the general blast plan.
- The Blast Monitoring Consultant shall not be an employee of the Contractor or
any affiliated companies or product suppliers. Contact the Geotechnical

Engineering Unit Contract Administrator for a list of approved Blast Monitoring
Consultants.
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Peak Particle Velocity and Scaled Distance

Use the following formulas to determine peak particle velocity (PPV) and scaled
distance (Ds).

PPV = K(Ds)" and Ds =D/ (Wpa)™’

where: PPV = Peak Particle Velocity (in/sec)

K and m = Site specific constants defining initial energy and decay
Ds = Scaled Distance (ft/1b>°)

D = Distance to subject structure (ft)

Winax = Maximum charge per delay (Ibs)

Typically, a K of 240 and an m of -1.6 may be used for the equations above.
However, K and m are site specific and may be determined by performing
a regression analysis of multiple PPV and Ds data pairs. Select K and m based on

actual site conditions, rock type and structure, subsurface information and blast
monitoring measurements.

Pre-blast Survey

Conduct pre-blast surveys in accordance with the “Project Requirements” section of this
provision and the accepted general blast plan. At a minimum, include the following in
the survey:

Summary naming the person who performed the survey and comments about each
structure and existing condition

Sketches of interior and exterior walls and foundations with existing cracks and
a written description of the cracks including the length, width, type and angle

4 x 6 inch color 35-mm or 5-megapixel digital photographs or miniDV or DVD
digital video documenting the existing cracks and condition of each structure

@

Submit pre-blast surveys with site specific blast plans.
Post-blast Report

Within 3 days after each blast or before the next blast, whichever is sooner,

submit a post-blast report signed by the Blaster-in-Charge that includes the
following:

Results and effectiveness of the blast and any proposed changes to subsequent site
specific blast plans

Blast monitoring report
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Blast damage report when necessary
Drilling records including blast pattern and blast hole drill logs

(a) Blast Monitoring

At a minimum, monitor vibration and air-overpressure (noise) at the nearest
building, residence or utility and the nearest building, residence or utility in the
direction of the blast in accordance the accepted general blast plan. Furnish
seismographs capable of measuring particle velocities in the longitudinal, vertical
and horizontal directions. Use monitoring equipment calibrated within one year
of the date the data is collected. Interpret the recorded data and submit a blast
monitoring report signed by the Blaster-in-Charge (or Blast Monitoring

Consultant, if applicable) with the post-blast report that includes the following for
each monitoring location:

Type, identification and specific location of monitoring equipment
Distance and direction to blast

PPV in each direction and peak vector sum
Maximum air-overpressure

If damage occurs from blasting, notify the Engineer immediately. Submit a blast
damage report signed by the Blaster-in-Charge (and Blast Monitoring Consultant,
if applicable) with the post-blast report that includes the following:

e Property owner’s (and injured person’s, if any) names, addresses and
telephone numbers

e Details and description of property damage (and injury, if any) with photos or
video

e Any associated tort claims, complaint letters and other applicable information

(b) Drilling Records

Identify each blast hole with a number on a blast pattern. Log the hole number,
total depth, date drilled and the depth and description of significant conditions
encountered such as water, voids and weak or jointed seams. Submit the blast
pattern and blast hole drill logs signed by the Driller with the post-blast report.

Blast Design Requirements

(A)

Vibration and Air-overpressure

Design blasts for the vibration and air-overpressure (noise) warning levels and not-to-
exceed limits in the “Project Requirements™ section of this provision. If warning levels
are exceeded, the Engineer may require additional monitoring and the Contractor should

be aware that future blasts could exceed the not-to-exceed limits. If not-to-exceed limits

are exceeded, the Engineer may suspend blasting operations in accordance with
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Article 108-7 of the Standard Specifications and require test blasts and a revised general
blast plan.

(B)  Production Blasts

Design production blasts in accordance with the following unless otherwise
approved:

e Maintain a minimum 6 ft clearance between the production blast holes and final cut
slope face
Diameter of production blast holes may not exceed 6”
Do not drill production blast holes below the bottom of adjacent controlled blast holes
Use delay blasting to detonate production blast holes towards a free face

(C) Controlled Blasts

Controlled blasts are required for final cut slopes steeper than 2:1 (H:V) when the
height of the rock face exceeds 15 ft.

1) Cushion Blasts

Cushion blasts refer to either trim or cushion blasting. Design cushion blasts in
accordance with the following unless otherwise approved:
Diameter of cushion blast holes may not exceed 6”

Minimize subdrilling to only that required for excavation of the final cut slopes
Do not subdrill below final grade

Bench height or lift thickness may not exceed 25 ft

Use a maximum of half the charge density and burden of the production blast holes
for the cushion blast holes

Do not use bulk ANFO or any other bulk loaded products
Fire cushion blast holes after production blast holes with a minimum 25 ms delay

(D) Trench Blasts

Design trench blasts in accordance with the following unless otherwise approved:

Diameter of trench blast holes may not exceed 3”
Do not use bulk ANFO or any other bulk loaded products

Use cartridge explosives or other types of explosives specifically designed for trench
blasting

e Use a charge diameter %; to % inch less than the diameter of the trench blast holes

Test Blasts

A test blast is defined as drilling, blasting and excavation of a test section before beginning
or restarting full scale blasting. When a test blast is required in the “Project Requirements”
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section of this provision or as directed by the Engineer, perform one or more test blasts for both
production and controlled blasting (cushion or trim blasting) or trench blasting before beginning
full scale blasting. Submit proposed test blast locations with the general blast plan. Also, if the
Engineer suspends blasting operations after full scale blasting has begun, one or more test blasts
may be required before resuming blasting. When this occurs, inform the Engineer of the test
blast locations before submitting any site specific blast plans.

Perform test blasts in accordance with the submittal, blast design and construction
requirements except submit site specific blast plans for test blasts 72 hours before beginning
drilling. Full scale blasting may not begin or resume until the test blasts are acceptable to the
Engineer. The Engineer will not consider whether a test blast is acceptable until the rock face is
exposed and the post-blast report is submitted. Examples of results that may be unacceptable

include excessive vibration, air-overpressure or flyrock, overbreakage, damage to the final cut
slope face and overhangs.

Construction Methods

Conduct a pre-blast meeting with the Blaster-in-Charge, Blasting Consultant and Blast
Monitoring Consultant, if required, the Resident Engineer, the Roadway Construction Engineer
and the Geotechnical Operations Engineer to discuss the blasting and associated activities. This
meeting should occur after the general blast plan is accepted and before submitting the site
specific blast plan for the first blast on the project.

Drill and blast in accordance with site specific blast plans, the general blast plan, and this
provision as directed by the Engineer. Use explosives in accordance with all applicable

government regulations, professional society standards and manufacturer guidelines and
recommendations.

Remove all overburden material along the top of the excavation for a minimum of 30 ft

beyond the blast holes or the end of the cut unless approved otherwise by the Engineer. Inspect
the free face to ensure there is adequate burden.

Drill blast holes within 3” of plan location and control drilling to maintain the final cut slope
‘angle. Accurately determine the angle at which the drill steel enters the rock. Cover all blast
holes after drilling to prevent unwanted backfill and identify and mark each hole with hole
number and depth. Blast holes shall be free of obstructions the entire depth. Load holes without
dislodging material or caving in the blast hole wall. Use standard size nos. 67 and 78M in
accordance with Section 1005 of the Standard Specifications for stemming. Stem blast holes
with diameters of 5” (250 mm) or greater with no. 67 coarse aggregate and blast holes with
diameters less than 5 (250 mm) with no. 78M coarse aggregate. Do not stem blast holes with
drill cuttings. Matting is required when blasting in close proximity to buildings, residences,

utilities, traffic and populated areas. Soil cover may be used in lieu of matting if allowed by the
Engineer.
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Notify all occupants of residences, businesses and structures in the surrounding area and the
Engineer at least 24 hours before blasting. Check for misfires immediately after each blast
before signaling all clear. Remove any loose, hanging or potentially dangerous conditions by
hand or machine scaling methods. Resume drilling only after scaling is complete.

When the height of a cut requires multiple lifts or benches, offset the controlled blast holes
for each subsequent lift the minimum distance necessary to allow for drill equipment clearances.
Adjust the alignment of controlled blast holes to account for this offset as well as any drift that
occurred in the preceding lift.

The Engineer may suspend blasting operations in accordance with Article 108-7 of the
Standard Specifications when vibration, air-overpressure or flyrock limits are exceeded,
unsatisfactory rock cut slopes are produced or other reasons.

Remove all loose material from final rock faces by scaling. The Contractor is responsible
for the final rock face. If blasting damages the final rock face, stabilize the slope at no additional

cost to the Department with a method proposed by the Contractor and accepted by the
Department.

Secondary Blasting

Secondary blasting is used to reduce the size of naturally occurring boulders or those
resulting from initial blasting. Secondary blasting methods include block holing or boulder
busting. Block holing or boulder busting is the breaking of boulders by loading and firing small
explosive charges in small diameter blast holes. Submit a combined general and site specific
blast plan for secondary blasting. The Engineer may waive the pre-blast surveys, blast
monitoring and post-blast reports at their discretion.

Mud capping, which is defined as placing an unconfined explosive charge in contact with
a rock surface without the use of a blast hole and covering it with mud, is not allowed.

Blasting Adjacent to Highway Structures

Do not blast adjacent to highway structures until the concrete strength reaches 2400 psi.
When blasting adjacent to highway structures, limit PPV to 4 in/sec measured at a location on
the structure nearest the blast. Perform blasting adjacent to highway structures in accordance
with the submittal, blast design and construction requirements in this provision.

When blasting for foundation excavation, submit a combined general and site specific blast

plan and the Engineer may waive the pre-blast surveys, blast monitoring and post-blast reports at
their discretion.
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Measurement and Payment

No measurement will be made of rock blasting or scaling, as payment at the lump sum price
for “Grading” will be considered full compensation for all blasting or scaling necessary to
satisfactorily complete the work in accordance with the contract.

Rock blasting for pipe and utility installation will be considered excavation and payment
will be made in accordance with Sections 300 and 1505, respectively, of the Standard
Specifications.

Payment for rock blasting for foundation excavation will be considered incidental to
Foundation Excavation in accordance with Section 410 of the Standard Specifications.

No additional payment will be made or extension of contract time allowed when the
Engineer suspends blasting operations and requires test blasts, additional monitoring or
submittals in accordance with this provision.

PIPE TESTING:
41707 SP3 R33

Revise the 2006 Standard Specifications as follows:
Page 3-3, Article 300-6, add the following as a new paragraph before (A):
The Department reserves the right to perform forensic testing on any installed pipe.

PIPE INSTALLATION AND PIPE CULVERTS: :
(1-19-10) SP3 R40 B

Revise the Standard Specifications as follows:
Replace Section 300 and Section 310 with the following:

SECTION 300
PIPE INSTALLATION

300-1 DESCRIPTION

Excavate, undercut, provide material, condition foundation, lay pipe, joint and couple pipe
sections, and furnish and place all backfill material as necessary to install the various types of
pipe culverts and fittings required to complete the project.
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Install pipe in accordance with the detail in the plans.

Do not waste excavation unless permitted. Use suitable excavated material as backfill; or in
the formation of embankments, subgrades, and shoulders; or as otherwise directed. Furnish

disposal areas for the unsuitable material. The Engineer will identify excavated materials that
are unsuitable.

Where traffic is to be maintained, install pipe in sections so that half the width of the
roadway is available to traffic. '

300-2 MATERIALS

Refer to Division 10;

Item Section
Flowable Fill 1000
Select Materials 1016

Joint Materials 1032-9(G)
Engineering Fabric 1056-1

Provide foundation conditioning material meeting the requirements of Article 1016-3 for
Class V or VI as shown in the contract documents.

Provide bedding material meeting the requirements of Article 1016-3 for Class II (Type 1
only) or Class III as shown in contract documents.

Provide backfill material meeting the requirements of Article 1016-3 for Class II (Type 1
only) or Class III material as shown in the contract documents.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrrell, and Washington.

300-3 UNLOADING AND HANDLING

Unload and handle pipe with reasonable care. Do not roll or drag metal pipe or plates over
gravel or rock during handling. Take necessary precautions to ensure the method used in lifting
or placing the pipe does not induce stress fatigue in the pipe. Use a lifting device that uniformly
distributes the weight of the pipe along its axis or circumference. Repair minor damage to pipe
when permitted. Remove pipe from the project that is severely damaged or is rejected as being

unfit for use. Undamaged portions of a joint or section may be used where partial lengths are
required.
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300-4 PREPARATION OF PIPE FOUNDATION

Prepare the pipe foundation in accordance with the applicable method as shown in the
contract documents, true to line and grade, and uniformly firm.

Camber invert grade an amount sufficient to prevent the development of sag or back slope in
the flow line. The Contractor shall determine the amount of camber required and submit to the
Engineer for approval.

Where material is found to be of poor supporting value or of rock and when the Engineer
cannot make adjustment in the location of the pipe, undercut existing foundation material within
the limits established on the plans. Backfill the undercut with foundation conditioning material,
Class V or VI select material. Encapsulate the foundation conditioning material with Type 4

engineering fabric prior to placing bedding material. Overlap all transverse and longitudinal
joints in the fabric at least 18 inches. ‘

Maintain the pipe foundation in a dry condition.
300-5 INVERT ELEVATIONS

The proposed pipe culvert invert elevations shown on the Drainage Summary Sheets are
based upon information available when the plans were prepared. If proposed invert elevations
are adjusted during construction based upon actual conditions encountered, no claim for an
extension of time for any reason resulting from this information will be allowed.

When a pipe culvert is to be installed in a trench and the average actual elevation of the pipe
between drainage structures deviates from the average proposed elevation shown on the
Drainage Summary Sheets by more than one foot a pay adjustment will be made as follows:

Pay Adjustment (per linear foot) = [(APE-AAE)+ 1 foot] (0.15 X CUP)
Where:  CUP = Contract Unit Price of Pipe Culvert
AAE = Average Actual Elevation (Actual Inlet elev. + Actual Outlet elev.)
' 2

APE = Average Plan Elevation (Plan Inlet elev. + Plan Outlet elev.)
2

When the actual location of a pipe culvert is changed from the location shown on the plans,
the Engineer will make a pay adjustment deemed warranted based upon the relation of the pipe

culvert as shown on the plans to the finished roadway and the relation of the pipe culvert as
constructed to the finished roadway.

The top elevation column on the drainage summary sheet indicates the flow elevation at the
top of structures intended to collect surface water.

The top elevation column on drainage structures not intended to collect surface water
indicates the elevation at the top of the cover.
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300 -6

LAYING PIPE

The Department reserves the right to perform forensic testing on any installed pipe.

(A)

B)

Rigid Pipe

Concrete and welded steel pipe will be considered rigid pipe. Lay pipe on prepared
foundation, bell or groove end upgrade with the spigot or tongue fully inserted. Check
each joint for alignment and grade as the work proceeds.

Use flexible plastic joint material except when material of another type is specified in the
contract documents. Joint material of another type may be used when permitted.

Repair lift holes in concrete pipe, if present. Thoroughly clean and soak the lift hole and
completely fill the void with an approved non-shrink gout. Submit alternate details for
repairing lift holes to the engineer for review and approval.

For all pipes 42 inches in diameter and larger, wrap filter fabric around all pipe joints.
Use Type 2 Class B fabric. Extend fabric at least 12 inches beyond each side of the joint.

Secure the filter fabric against the outside of the pipe by methods approved by the
Engineer.

Flexible Pipe (Except Structural Plate Pipe)

Corrugated steel, corrugated aluminum, corrugated polyethylene (HDPE), and
polyvinylchloride (PVC) pipe will be considered flexible pipe. Place flexible pipe
carefully on the prepared foundation starting at the downstream end with the inside

circumferential laps pointing downstream and with the longitudinal laps at the side or
quarter points.

Handle coated corrugated steel pipe with special care to avoid damage to coatings.

Join pipe sections with coupling band, fully bolted and properly sealed. Provide coupling
bands for annular and helical corrugated metal pipe with circumferential and longitudinal
strength sufficient to preserve the alignment, prevent separation of the sections, and
prevent backfill infiltration. Match-mark all pipe 60 inches or larger in diameter at the
plant for proper installation on the project.

At locations indicated in the plans, corrugated steel pipe sections shall be jointed together
with rod and lug coupling bands, fully bolted. Sleeve gaskets shall be used in
conjunction with rod and lug couplings and the joints properly sealed. Coupling bands
shall provide circumferential and longitudinal strength sufficient to preserve the
alignment, prevent separation of the sections and prevent infiltration of backfill material.
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300-7 BEDDING AND BACKFILLING

Loosely place bedding material, in a uniform layer, a depth equal to the inside diameter of
the pipe divided by 6 or 6 inches, whichever is greater. Leave bedding material directly beneath
the pipe uncompacted and allow pipe seating and backfill to accomplish compaction. Excavate
recesses to receive the bells where bells and spigot type pipe is used.

Place fill around the pipe in accordance with the applicable method shown on the plans in
layers not to exceed 6 inches loose unless otherwise permitted. Compact to the density required
by Subarticle 235-4(C). Approval of the backfill material is required prior to its use. Use select
material as shown in the contract documents.

Take care during backfill and compaction operations to maintain alignment and prevent

damage to the joints. Keep backfill free from stones, frozen lumps, chunks of highly plastic clay,
or other objectionable material.

Grade and maintain all pipe backfill areas in such a condition that erosion or saturation will
not damage the pipe foundation or backfill.

Excavatable flowable fill may be used for backfill when approved by the Engineer. When
using excavatable flowable fill, ensure that the pipe is not displaced and does not float during

backfill. Submit methods for supporting the pipe and material placement to the Engineer for
review and approval.

Do not operate heavy equipment over any pipe until it has been properly backfilled with a
minimum 3 feet of cover. Place, maintain, and finally remove the required cover that is above
the proposed finished grade at no cost to the Department. Remove and replace, at no cost to the
Department, pipe that becomes misaligned, shows excessive settlement, or has been otherwise
damaged by the Contractor's operations.

300-8 INSPECTION AND MAINTENANCE

Prior to final acceptance, the Engineer will perform random video camera and or mandrel
inspections to ensure proper jointing and that deformations do not exceed allowable limits.
Replace pipes having cracks greater than 0.1 inches or deflections greater than 7.5 percent.
Repair or replace pipes with cracks greater than 0.01 inches, exhibiting displacement across a
crack, exhibiting bulges, creases, tears, spalls, or delamination. Maintain all pipe installations in

a condition such that they will function continuously from the time the pipe is installed until the
project is accepted.

300-9 MEASUREMENT AND PAYMENT

General

No measurement will be made of any work covered by this section except as listed below.
Removal and disposal of existing pavement is a part of the excavation for the new pipe culvert
installation. Repair of the pavement will be made in accordance with Section 654.
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Foundation Conditioning
Using Local Material

Undercut excavation is all excavation removed by undercutting below the bottom of the
trench as staked. Undercut Excavation will be measured as the actual number of cubic yards
of undercut excavation, measured in its original position and computed by the average end
area method, that has been removed as called for in the contract and will be paid for at
double the contract unit price for Unclassified Excavation as provided in Article 225-7.

Local material used for conditioning the foundation will be measured and paid for in
accordance with Article 225-7 for Unclassified Excavation or in accordance with
Article 230-5 for Borrow Excavation depending on the source of the material.

Local material used to replace pipe undercut excavation will be measured and paid for in
accordance with Article 225-7 or Article 230-5.

Using Other Than Local Material

No measurement and payment will be made for Undercut Excavation. The material used to
replace pipe undercut excavation will be classified as foundation conditioning material.

Foundation Conditioning Material, Minor Structures will be measured and paid for as the

actual number of tons of this material weighed in trucks on certified platform scales or other
certified weighing devices.

No direct payment will be paid for undercut excavation. Payment at the contract unit price
for Foundation Conditioning Material, Minor Structures will be full compensation for all
work of pipe undercut excavation.

Foundation Conditioning Fabric

Foundation Conditioning Fabric will be measured and paid for in square yards. The
measurement will be based on the theoretical calculation using length of pipe installed and two
times the standard trench width. No separate measurement will be made for overlapping fabric
or the vertical fabric dimensions required to encapsulate the foundation conditioning material.

Bedding and Backfill - Select Material

No measurement will be made for select bedding and backfill material required in the

contract documents. The select bedding and backfill material will be included in the cost of the
installed pipe.

Where unclassified excavation or borrow material meets the requirements for select bedding

and backfill and is approved for use by the Engineer, no deductions will be made to these pay
items to account for use in the pipe installation.
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Payment will be made under:

Pay Item Pay Unit
Foundation Conditioning Material, Minor Structures Ton
Foundation Conditioning Fabric Square Yard

SECTION 310
PIPE CULVERTS
310-1 DESCRIPTION

Furnish and install drainage pipe at locations and size called for in the contract documents.

The work includes construction of joints and connections to other pipes, endwalls, and drainage
structures.

310-2 MATERIALS

Refer to Division 10:

Item Section
Plain Concrete Pipe Culvert 1032-9(B)
Reinforced Concrete Pipe Culvert 1032-9(C)
Precast Concrete Pipe End Sections 1032-9(D)
Concrete Pipe Tees and Elbows 1032-9(E)
Corrugated Aluminum Alloy Pipe Culvert 1032-2(A)
Corrugated Aluminum Alloy Pipe Tees and Elbows 1032-2(B)
Corrugated Steel Culvert Pipe and Pipe Arch 1032-3(A)
Prefabricated Corrugated Steel Pipe End Sections 1032-3(B)
Corrugated Steel Pipe Tees and Elbows 1032-3(C)
Corrugated Steel Eccentric Reducers 1032-3(D)
HDPE Smooth Lined Corrugated Plastic Pipe 1032-10B
Polyvinylchloride (PVC) Pipe 1032-11(B)

Suppliers that provide metal pipe culverts, fittings, and all other accessories covered by this
section shall meet the requirements of the Department’s Brand Certification program for metal

pipe culverts, and be listed on the Department’s pre-approved list for suppliers of metal pipe
culvert.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrell, and Washington.
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310-3 PIPE INSTALLATION
Install pipe, pipe tees, and elbows in accordance with Section 300.

310-4 SIDE DRAIN PIPE

Side drain pipe is defined as storm drain pipe running parallel to the roadway to include pipe
in medians, outside ditches, driveways, and under shoulder berm gutter along outside shoulders
greater than 4 feet wide.

Where shown in the plans, side drain pipe may be class II reinforced concrete pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, HDPE pipe, or PVC pipe. Corrugated
steel pipe is restricted in the counties listed in Article 310-2. Install side drain pipe in accordance
to Section 300. Cover for side drain pipe shall be at least one foot.

310-5 PIPE END SECTIONS

Choose which material to use for the required end sections. Both corrugated steel and

concrete pipe end sections will work on concrete pipe, corrugated steel pipe, and HDPE smooth
lined corrugated plastic pipe.

310-6 MEASUREMENT AND PAYMENT

Pipe will be measured and paid for as the actual number of linear feet of pipe that has
been incorporated into the completed and accepted work. Measurement of pipe will be made by
counting the number of joints used and multiplying by the length of the joint to obtain the
number of linear feet of pipe installed and accepted. Measurements of partial joints will be made
along the longest length of the partial joint to the nearest 0.1 of a foot. Select bedding and
backfill material will be included in the cost of the installed pipe.

Pipe end sections, tees, elbows, and eccentric reducers will be measured and paid for as the

actual number of each of these items that have been incorporated into the completed and
accepted work.

Payment will be made under:

Pay Item Pay Unit
__"R.C. Pipe Culverts, Class . Linear Feet
_"x_"x_ "R.C.PipeTees, Class Each
__"R.C. Pipe Elbows, Class . Each

__" C.A.A. Pipe Culvert, " Thick Linear Feet
_"x_"x_ "C.A.A. Pipe Tees, " Thick Each
__"C.A.A. Pipe Elbows, _” Thick Each
__"C.S. Pipe Culverts, " Thick Linear Feet
__"x __”C.S. Pipe Arch Culverts, _” Thick Linear Feet
__x__"x_ "C.S.PipeTees, " Thick Each
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__"C.S. Pipe Elbows, " Thick Each
__"x_"C.S. Eccentric Reducers, " Thick Each
__”HDPE Pipe Linear Feet
” PVC Pipe Linear Feet
" Side Drain Pipe Linear Foot
o __"Pipe End Section Each
BRIDGE APPROACH FILL — SUB REGIONAL TIER:
(9-16-08) SP4 R02
Description

This work consists of all work necessary to construct bridge approach fills in accordance with
these provisions and the plans, and as directed by the Engineer.

Materials

A

(B)

©

Fabric
Refer to Section 1056 for Type 1 Engineering Fabric and the following:

Use a non-woven fabric consisting of strong rot-proof synthetic fibers such as
polypropylene, polyethylene, or polyester formed into a stable network such that the
filaments or yarns retain their relative positions to each other.

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not
be accepted. Furnish letters of certification from the manufacturer with each shipment of
the fabric attesting that the material meets the requirements of this provision; however,
the material is subject to inspection, test, or rejection by the Engineer at any time.

During all periods of shipment and storage, wrap the fabric in a heavy-duty protective

covering to protect the material from ultraviolet rays. After the protective wrapping has

been removed, do not leave the material uncovered under any circumstances for longer
than 4 days.

Stone Backfill

Provide # 78M aggregate material meeting the requirements of Section 1005 of the
Standard Specifications.

4 inch Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requlrements of Section 815 or 816
of the Standard Specifications.

49



C202271 (B-4627) 50 Rowan County

Construction Methods

Place the fabric as shown on the plans or as directed by the Engineer. Perform the excavation for
the fabric fill to the limits shown on the plans. Provide an excavated surface free of obstructions,
debris, pockets, stumps, and cleared of all vegetation. The fabric will be rejected if it has
defects, rips, holes, flaws, deterioration or damage incurred during manufacture, transportation,
handling or storage. Lay the fabric smooth, and free from tension, stress, folds, wrinkles or
creases.

Deposit and spread stone material in successive, uniform, approximately horizontal layers of not
more than 10 inches in depth, loose measurement, for the full width of the cross section, and
keep each layer approximately level. Place and compact each layer of select material fill no
more than 10 inches thick with low ground pressure equipment. Use hand operated equipment to
compact the fill material within three feet of the backwall and wingwalls as directed by the
Engineer. Compact stone material to the satisfaction of the Engineer. No equipment will be
allowed to operate on the drainage pipe or any fabric layer until it is covered with at least six
inches of fill material. Compaction shall not damage the drainage pipe or fabric under the fill.
Cover the fabric with a layer of fill material within four days after placement of the fabric.
Fabric that is damaged as a result of installation will be replaced as directed by the Department at
no additional cost.

Place the fabric on the ground, and attach and secure it tightly to the vertical face of the backwall
and wingwalls with adhesives, duct-tape, nails or any other method approved by the Engineer.

Place four inch diameter perforated drainage pipe along the base of the backwall and sloped to
drain as shown on the plans. Install a pipe sleeve through the bottom of or under the wing wall
prior to placing concrete for the wing wall. The pipe sleeve shall be of adequate strength to
withstand the wingwall load. Place the pipe sleeve in position to allow the drainage pipe to go
through the wing wall with a proper slope. Connect four-inch diameter nonperforated (plain)
drainage pipe with a coupling to the perforated pipe near the inside face of the wingwall. Place
the nonperforated drainage pipe through the pipe sleeve, extend down to the toe of the slope and
connect, to a ditch or other drainage systems as directed by the Engineer. For bridge approaches
in cut sections where no side slope is available, direct the drainage pipe outlet to the end slope
down to the toe using elbows as directed by the Engineer.

Measurement and Payment

Bridge Approach Fill — Sub Regional Tier, Station will be paid for at the contract lump
sum price. Such price and payment will be full compensation for both approach fills at each
bridge installation, including but not limited to furnishing, placing and compacting stone
material, furnishing and placing fabric, furnishing and placing pipe sleeve and drainage pipe,
furnishing and installing concrete pads at the end of outlet pipes, excavation and all material,
labor, tools and equipment necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Bridge Approach Fill — Sub Regional Tier, Station Lump Sum

50



C202271 (B-4627) 51 Rowan County

FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5RO1

Revise the Standard Specifications as follows:

Page 5-1, Article 500-1 Description, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized

roadbed to a condition suitable for placement of base course, pavement, and shoulders.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 10-20-09) SP6RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance
with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND
TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at the
following minimum frequency during mix production:

Second pai‘agraph, delete the fourth sentence, and replace with the following
When daily production of each mix design exceeds 100 tons and a regularly scheduled

full test series random sample location for that mix design does not occur during that

day’s production, perform at least one partial test series consisting of Items A and B in
the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO
T 209):

or ASTM D 2041
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Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

() Option 1
Insert the following immediately after the first paragraph:
(ii) Option 2

Mix sampled from truck at plant with one set of specimens prepared by the
Contractor and then tested jointly by QA and QC at a mutually agreed upon lab

site within the first 7 calendar days after beginning production of each new mix
design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test
press or a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first
paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled random
samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test
limits with a dash red line.

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

(@ A change in the binder percentage, aggregate blend, or Gy is made on the JMF,
or,

(b)  When the Contractor elects to stop or is required to stop production after one or
two moving average values, respectively, fall outside the moving average limits
as outlined in subarticle 609-5(C)6 or,

(c) If failure to stop production after two consecutive moving averages exceed the
moving average limits occurs, but production does stop at a subsequent time, re-
establish a new moving average beginning at the actual production stop point.
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Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.

The following are established as control limits for mix production. Apply the individual
limits to the individual test results. Control limits for the moving average limits are based

on a moving average of the last 4 data points. Apply all control limits to the applicable
target source.

__ CONTROL LIMITS |

Mix Control Criteria ~ Target Source Movirig A\t/erage . Individual Limit

imi

2.36 mm Sieve JMF +4.0 % +8.0 %
0.075mm Sieve JMF +1.5% +2.5%
Binder Content IMF £0.3 % C07%
VTM @ Nes JIMF ’ +1.0 % +2.0 %

VMA @ Nges Min. Spec. Limit | Min Spec. Limit -1.0%

Po.75/ Ppe Ratio 1.0 1 +0.4 +0.8

%Ginm @ Nigi Max. Spec. Limit N/A C+2.0%

TSR Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute
the words "moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average
limits.

Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the
specified requirements will subject all mix from the stop point tonnage to the point when
the next individual test is back on or within the moving average limits, or to the tonnage

point when production is actually stopped, whichever occurs first, to being considered
unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with
the following:

Immediately notify the Engineer when any moving average value exceeds the moving

average limit. If two consecutive moving average values for any one of the mix control
criteria fall outside the moving average limits, cease production of that mix, immediately
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notify the Engineer of the stoppage, and make adjustments. The Contractor may elect to

stop production after only one moving average value falls outside the moving average
limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average
after four additional tests is on or within the moving average limits, the Contractor may
continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for
Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving average
after four additional individual tests is outside the moving average limits, the mix will be
evaluated for acceptance in accordance with Article 105-3. Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at
the stop point to the sample tonnage when the moving average is on or within the moving

average limits. In addition, any mix that is obviously unacceptable will be rejected for
use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive
moving average values falling outside the moving average limits will subject all mix
produced from the stop point tonnage to the tonnage point when the moving average is
back on or within the moving average limits or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable. Remove this
material and replaced with materials that comply with the Specifications at no additional
costs to the Department, unless otherwise approved. Payment will be made for the actual

quantities of materials required to replace the removed quantities, not to exceed the
original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above.
Should the density testing frequency fail to meet the minimum frequency as specified
above, all mix without the required density test representation will be considered

unsatisfactory. If the Engineer allows the mix to remain in place, payment will be made
in accordance with Article 105-3.
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Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph,
insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (¢) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one
of the following conditions occur (except as noted in the first paragraph below).

€)) Two consecutive failing lots, except on resurfacing*
(b)  Three consecutive failing lots on resurfacing*
(©) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-25, Article 609-6 Quality Assurance, Density Quality Assurance, insert the following
items after item (E):

43} | By retesting Quality Control core samples from control strips (either core or
nuclear) at a frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control
nuclear gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs
and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be
incorporated into asphalt plant mixes in accordance with Article 1012-1 and the
following applicable requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used
in recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures
containing reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS)
material may constitute up to 6% by weight of total mixture for any mix. When both
RAP and RAS are used, do not use a combined percentage of RAS and RAP greater than
20% by weight of total mixture, unless otherwise approved. When the percent of binder
contributed from RAS or a combination of RAS and RAP exceeds 20% but not more than
30% of the total binder in the completed mix, the virgin binder PG grade shall be one
- grade below (both high and low temperature grade) the binder grade specified in
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Table 610-2 for the mix type, unless otherwise approved. When the percent of binder
contributed from RAS or a combination of RAS and RAP exceeds 30% of the total
binder in the completed mix, the Engineer will establish and approve the virgin binder
PG grade. Use approved methods to determine if any binder grade adjustments are
necessary to achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed
asphalt material is limited to 20% and shall be produced using virgin asphalt
binder grade PG 76-22. For all other recycled mix types, the virgin binder PG
grade shall be as specified in Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the
total mixture, use RAP meeting the requirements for processed or fractionated
RAP in accordance with the requirements of Section 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an
approved stockpile of RAP in accordance with Section 1012-1(C). Use approved
test methods to determine if any binder grade adjustments are necessary to achieve
the performance grade for the specified mix type. The Engineer will establish and
approve the virgin asphalt binder grade to be used.
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Page 6-34, Subarticle 610-3(C),

Delete Table 610-2 and associated notes. Substitute the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
. . Compaction Max.
Mix Design | Binder Levf:ls No. Rut Volumetric Properties (c)
Type ESALs PG Gyrations @ Depth
Millions | Grade (mm)
(a) (b) N | N VMA VTM VFA %Gimm
" s % Min. % Min. - Max. @ Nini_|
S-4.75A(e) | <0.3 64 -22 6 50 | ----- 200 |7.0-150| == | = -m---
SF-9.5A <0.3 64 -22 6 50 11.5 16.0 3.0-5.0 70 - 80 <91.5
S-9.5B 03-3 64 -22 7 65 9.5 15.5 3.0-5.0 65 - 80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 15.5 3.0-5.0 65-78 <90.5
S-9.5D >30 76 -22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
S-12.5C | 3-30 70 -22 7 75 6.5 14.5 3.0-5.0 65-78 <£90.5
S-12.5D >30 76 -22 8 100 4.5 14.5 3.0-5.0 65-78 <90.0
[-19.0B <3 64 -22 7 65 |  ---- 13.5 3.0-5.0 65-78 <90.5
[-19.0C 3-30 64 -22 7 75 | - 13.5 30-5.0 65 - 78 <90.0
I-19.0D >30 70 -22 8 100 | --—--- 13.5 3.0-5.0 65-78 <90.0
B-25.0B <3 64 -22 7 65 | ----- 12.5 3.0-5.0 65 -78 <90.5
B-25.0C >3 64 -22 7 75 -——-- 12.5 3.0-5.0 65-78 <90.0
Design Parameter Design Criteria
All Mix 1. Dust to Binder Ratio (P q;5/ Py.) 06-14
Types 2. Retained Tensile Stfength (TSR) 85% Min. (d)
(AASHTO T283 Modified)
Notes: (a) Based on 20 year design traffic.

(b)
(©)
(d)
(e)

When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).

Volumetric Properties based on specimens compacted to Nges as modified by the
Department.

AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for

Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.

Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
the Engineer.
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Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA
Percentage of RAP in Mix
Category1 Category 2 ~ Category3

Mix Type - %RAP<20%  20.1% <%RAP <30.0%  %RAP >30.0%

All A and B Level PG 64 -22 PG 64 -22 TBD

Mixes, 119.0C, B25.0C

S9.5C, 812.5C, 119.0D PG 70 -22 PG 64-22 TBD :
. $95DandS125D | PG76-22 N/A NA

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of 1 inch by either crushing
and or screening to reduce variability in the gradations.
(3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating the
RAP into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS

z . Minimum Air Minimum Surface
Asphalt Conerete Mix Type ‘Temperature Temperature
ACBC, Type B 25.0B, C, B 37.5C  359F 35°F
ACIC, Type 1 19.0B, C, D 359F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F*
ACSC, Type S 9.5C, S 12.5C 45°F " 50°F

" ACSC, Type S 9.5D, S 12.5D 50°F 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first
sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting
laser or sonar type ski with at least four referencing stations mounted on the paver at a
minimum length of 24 feet to control the longitudinal profile when placing the initial lanes
and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless
otherwise specified or approved.
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Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed
directly on an unprimed aggregate or soil base, the layer will be included in the "Other"
construction category.

Page 6-50, Article 610-13 Density Acceptance, delete the formula and description in the
middle of the page and replace with the following:,

PF  =100-10(D)"4®
where: PF  =Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,
not to exceed 2.0%
Page 6-53, Article 620-4 Measurement and Payment:

Sixth paragraph, delete the last sentence.
Seventh paragraph, delete the paragraph and replace with the following:
The adjusted contract unit price will then be applied to the theoretical quantity of asphalt
binder authorized for use in the plant mix placed during the partial payment period
involved, except that where recycled plant mix is used, the adjusted unit price will be

applied only to the theoretical number of tons of additional asphalt binder materials
required by the job mix formula.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following:

' . Application | Aggregate
T%pe of - Grade of Asphalt Asphalt l}ate Temperature Aggl:egate Rate Ib./sq. yd.
‘ oat ; 3 gal/yd F = Size Total |
~Sand Seal CRS-2or - 022-030  150-175 = Blotting 12-15

f - CRS-2P ‘ Sand

Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)

(5) Sand Seal

Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate. Uniformly spread the fully required
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amount of aggregate in one application and correct all non-uniform areas prior to

rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.

When directed, broom excess aggregate material from the surface of the seal coat.

When the sand seal is to be constructed for temporary sealing purposes only and will
not be used by traffic, other grades of asphalt material meeting the requirements of

Articles 1020-6 and 1020-7 may be used in lieu of the grade of asphalt required by
Table 660-1 when approved.

Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:

Provide and conduct the quality control and required testing for acceptance of the UBWC
in accordance with "Quality Management System for Asphalt Pavements (OGAFC,

PADL, and Ultra-Thin HMA Version)", included in the contract.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5.

Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the following:

~ Coarse Fine Aggregate . . .
:;‘%‘;Ia]’)‘gn AASHTO TZ'““ Method  AASHTOTI76  ASTM D4791 Section 8.4
TS95D  100/100 45 50 10
OGAFC  100/100 N/A N/A 10
UBWC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:

(©)

Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-43, Subarticle 1012-1(F): Reclaimed Asphalt Shingle Material (RAS), insert the
following immediately following the first paragraph:

(1) Mix Design RAS

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and
binder content prior to use in an asphalt mix design.
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(2) Mix Production RAS

New Source RAS is defined as acceptable material which was not included in the
stockpile when samples were taken for mix design purposes. Process new source RAS so
that all materials will pass a 1/2” sieve prior to introduction into the plant mixer unit.

After a stockpile of processed RAS has been sampled and mix designs made from these
samples, do not add new source RAS to the original stockpile without prior field testing
to insure gradation and binder uniformity. Sample and test new source RAS before
blending with the existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled and tested
for comparison with the original recycled mix design data. New source RAS may also be
placed against the existing stockpile in a linear manner provided it is sampled for mix
design conformity prior to its use in the recycled mix.

RAS contamination including but not limited to excessive dirt, debris, clean stone,
concrete will not be allowed.

Field approval of new source RAS will be based on the table below and volumetric mix
properties on the mix with the new source RAS included. Provided these tolerances are
met, volumetric properties of the new mix will then be performed. If all volumetric mix

properties meet the mix design criteria for that mix type, the new source RAS may
continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the
allowable tolerances of the table below, do not use the new source RAS unless approved
by the Engineer. The Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

- NEW SOURCE RAS GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

0-6% RAS
Py % +1.6%
Sieve Size (mm) Tolerance
9.5 +1
s _ 15
2.36 +4
1.18 4
0.300 +4
0.150 4
0.075 2.0
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with

the following:

(G) Reclaimed Asphalt Pavement (RAP)

(1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for
uniformity of gradation and binder content prior to use in an asphalt mix
design. Use reclaimed asphalt pavement that meets all requn‘ements
specified for one of the following two classifications.

(@

(b)

©

(@)

Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its
original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder
content and all materials will pass a 2" sieve prior to introduction into
the plant mixer unit,

Processed RAP

RAP that is processed in some manner (possibly by crushing and/or
use of a blending method) to produce a uniform gradation and binder
content in the RAP prior to use in a recycled mix. Process RAP so that
all materials have a uniform gradation and binder content and will pass
a 1" sieve prior to introduction into the plant mixer unit.

Fractionated RAP

Fractionated RAP is defined as having two or more RAP stockpiles,
where the RAP is divided into coarse and fine fractions. Grade RAP
so that all materials will pass a 1" sieve. The coarse RAP stockpile
shall only contain material retained on a 3/8” screen, unless otherwise
approved. The fine RAP stockpile shall only contain material passing
the 3/8" screen, unless otherwise approved. The Engineer may allow
the Contractor to use an alternate to the 3/8” screen to fractionate the
RAP. The maximum percentages of fractionated RAP may be
comprised of coarse, fine, or the combination of both. Utilize a
separate cold feed bin for each stockpile of fractionated RAP used.

Approved Stockpiled RAP
Approved Stockpiled RAP is defined as fractionated RAP which has

been isolated and tested for asphalt content, gradation, and asphalt
binder characteristics with the intent to be used in mix designs with
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greater than 30% RAP materials. Fractionate the RAP in accordance
with Section 1012-1(G)(c). Utilize a separate cold feed bin for each
approved stockpile of RAP used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a
minimum of 5 tests per stockpile to determine the asphalt content and
gradation. Separate stockpiles of RAP material by fine and coarse
fractions. Erect and maintain a sign satisfactory to the Engineer on
each stockpile to identify the material. Assure that no deleterious
material is allowed in any stockpile. The Engineer may reject by
visual inspection any stockpiles that are not kept clean, separated, and
free of foreign materials.

Submit requests for RAP stockpile approval to the Engiheer with the
following information at the time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.

For the Stockpiled RAP to be considered for approval, the gradation
and asphalt content shall be uniform. Individual test results, when
compared to the target, will be accepted if within the tolerances listed
below: '

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES

(Apply Tolerances to Mix Design Data)

Py, % +0.3%
Sieve Size (mm) Percent Passing

25.0 +5%

v =%

12.5 +5%

9.5 e - :|:5% ..........
475 5%
236 ] 4%
s

0.300 +4%

0.150 +4%

0.075 +1.5%

Note: If more than 20% of the individual sieves are out of the gradation

tolerances, or if more than 20% of the asphalt binder content test
results fall outside the appropriate tolerances, the RAP shall not be
used in HMA unless the RAP representing the failing tests is removed
from the stockpile.
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Do not add additional material to any approved RAP stockpile, unless
otherwise approved by the Engineer.

Maintain at the plant site a record system for all approved RAP
stockpiles. Include at a minimum the following: Stockpile
identification and a sketch of all stockpile areas at the plant site; all
RAP test results (including asphalt content, gradation, and asphalt
binder characteristics).

(2) Mix Production RAP

During mix production, use RAP that meets the criteria for one of the
following categories:

(@)

(b)

Mix Design RAP

RAP contained in the mix design stockpiles as described above may be
used in all applicable JMFs. These stockpiles have been pretested:
however, they are subject to required QC/QA testing in accordance
with Subarticle 609-5(C)(2).

New Source RAP

New Source RAP is defined as any acceptable material that was not
included in the stockpile or other source when samples were taken for
mix design purposes. Process new source RAP so that all materials
have a uniform gradation and binder content and will pass a 2" sieve
prior to introduction into the plant mixer unit.

After a stockpile of millings, processed RAP, or fractionated RAP has
been sampled and mix designs made from these samples, do not add
new source RAP to the original stockpile without prior field testing to
insure gradation and binder uniformity. Sample and test new source
RAP before blending with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be
sampled and tested for comparison with the original recycled mix
design data. New source RAP may also be placed against the existing
stockpile in a linear manner provided it is sampled for mix design
conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has
not been processed to obtain a uniform gradation and binder content
and is not representative of the RAP used during the applicable mix
design. Unprocessed RAP shall not be incorporated into any JMFs
prior to processing. Different sources of unprocessed RAP may be
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stockpiled together provided it is generally free of contamination and
will be processed prior to use in a recycled mix. RAP contamination
in the form of excessive dirt, debris, clean stone, concrete, etc. will not
be allowed. Incidental amounts of dirt, concrete, and clean stone may
be acceptable. Unprocessed RAP may be processed and then
classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2
below and volumetric mix properties on the mix with the new source
RAP included. Provided the Table 1012-2 tolerances are met,
volumetric properties of the new mix will then be performed. If all
volumetric mix properties meet the mix design criteria for that mix
type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table 1012-2, do
not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

TABLE 1012-2

NEW SOURCE RAP GRADATION and BINDER TOLERANCES

(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 207-30 % RAP 30" % RAP

Type

Sieve | Base Inter. Surf. Base Inter. Surf. Base Inter. | Surf.

(mm)

Py % +0.7% +0.4% +0.3%

25.0 +10 - - +7 - - +5 - -
19.0 +10 +10 - +7 +7 - +5 5 -
12.5 - +10 +10 - +7 +7 - 15 +5
9.5 - - +10 - - +7 - - 15
4.75 +10 - +10 +7 - +7 15 - 15
2.36 +8 +8 18 x5 x5 15 4 14 14
1.18 18 18 +8 +5 15 *5 +4 +4 +4

0.300 +8 +8 +8 15 15 15 +4 +4 +4

0.150 - - +8 - - +5 - - +4

0.075 +4 +4 +4 +2 +2 +2 +1.5 1.5 | £1.5
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ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE:
(5-19-09) (Rev 10-20-09) : SP6 R02

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the
temperature at which asphalt mixtures are produced and placed

Notify the Engineer at least 2 weeks before producing the Warm Mix so the Engineer can
arrange a preconstruction meeting. Discuss special testing requirements necessary for warm mix
asphalt at the pre-pave meeting. Included at the pre-pave meeting the Contractor’s QC manager,
Paving Superintendent, and manufacturer’s representative for the process or additive used for
producing warm mix asphalt, the Department’s Roadway Construction Engineer, Resident
Engineer, State Pavement Construction, and Quality Assurance Supervisor.

Require a manufacturer's representative for the process or additive used to be present on

site at the plant during the initial production and on the roadway during the laydown of
the warm mix asphalt.

Revise the 2006 Standard Specifications as follows:
Page 6-8, Article 609-1 Description, insert the following as the second paragraph.

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in
the temperature at which asphalt mixtures are produced and placed. WMA is allowed for
use at the Contractor’s option when shown in the contract documents.

Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments,
Second paragraph, insert the following immediately after the first sentence.

When producing a WMA, field verification testing will also consist of performing a

Tensile Strength Ratio (TSR) testing in accordance with AASHTO T283 as Modified by
the Department.

Third paragraph, delete the third sentence and replace with the following:

Verification is considered satisfactory for HMA when all volumetric properties except
%Gmm@Nin; are within the applicable mix design criteria, and the gradation, binder
content, and %Gmm@Nin are within the individual limits for the mix type being
produced. Verification is considered satisfactory for WMA when all volumetric
properties except %Gmm@Nin; are within the applicable mix design criteria, the TSR is
equal to or above the minimum design criteria, and the gradation, binder content, and
%Gmm@Nip; are within the individual limits for the mix type being produced.
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Page 6-12, Subarticle 609-5(C)2(d) Bulk Specific Gravity of Compacted Specimens, add
after (AASHTO T 312):

When producing Warm Mix Asphalt, gyrate specimens to specified Nges compaction
effort without reheating mix other than to desired compaction temperature. Record time
needed to reheat samples (if any).

Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following
immediately after the third paragraph:

When producing WMA, perform TSR testing at
1. Beginning of production for each JMF
ii. Monthly thereafter

Page 6-27, Article 610-1 Description, insert the following as the third paragraph:
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in
the temperature at which asphalt mixtures are produced and placed. Use WMA at the
Contractor’s option unless otherwise shown on the plans.

Page 6-27, Article 610-2 Materials, insert the following at the end of this Article:

Use only WMA additives or processes listed on the Department’s approved list
maintained by the Materials and Tests Unit.

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth
paragraph:

When WMA is used, submit the mix design without including the WMA additive.

Page 6-32, Subarticle 610-3(C) Job Mix Formula,
Add the following as the second paragraph:

When WMA is used, document the additive or process used and recommended rate on
the JMF submittal. Verify the JMF based on plant produced mixture from the trial batch.

Immediately following PG 76-22 335°F, add the following paragraph:

When WMA is used, produce an asphalt mixture within the temperature range of 225°F
and 275 °F.
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B25.0 4.3%
Asphalt Concrete Intermediate Course Type119.0 4.7%
Asphalt Concrete Surface Course Type S 4.75A 7.0%
- Asphalt Concrete Surface Course ~ TypeSFO95A 1 6.5%
Asphalt Concrete Surface Course Type S 9.5 6.0%
Asphalt Concrete Surface Course Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $450.77 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on January 1, 2010.

BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE

SITES:
(12-18-07) (4-15-08) SP8 RO2

Revise the 2006 Standard Specifications as follows:
Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first
words of the sentence. ‘

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or

archaeological that is included or eligible for inclusion in the National Register of Historic
Places.
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Division 8 Incidentals
Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places. Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence: -

The Department’s borrow and waste site reclamation procedures for contracted projects is

available on the NCDOT website and shall be used for all borrow and waste sites on this
project.

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) SP8 R65

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:
Road Systems, Inc.
3616 Old Howard County Airport

Big Spring, Texas 79720
Telephone: 915-263-2435
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Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the

requirements of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the

plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications. ‘

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each
AGGREGATE PRODUCTION:
- (1120-01) SP10 ROS

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all

requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION:
(11-20-01) SP10 R10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry

Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.
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No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all

requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction):
(2-20-07)

SP10 R16

Revise the 2006 Standard Specifications as follows:
Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used. The pozzolan quantity shall not
exceed the amount shown in Table 1024-1. For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the

Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarryasrprob.pdf

v - Table 1024-1
- Pozzolans for Use in Portland Cement Concrete
Pozzolan Rate

Class F Fly Ash 20% by weight of required cement content, with 1.2
~ Ibs Class F fly ash per Ib of cement replaced
Ground Granulated Blast Furnace Slag = 35%-50% by weight of required cement content
” with 1 1b slag per Ib of cement replaced
Microsilica 4%-8% by weight of required cement content, with
11b microsilica per Ib of cement replaced

CULVERT PIPE:

(1-19-10) SP10R32

Revise the Standard Specifications for Roads and Structures as follows:

Page 10-67, Article 1032-1, replace (A), (B), (C), (D), (E) and (F) with the following:

(A)  Coated corrugated metal culvert pipe and pipe arches.
(B)  Coated corrugated metal end sections, coupling band, and other accessories
(C©)  Corrugated aluminum alloy structural plate pipe and pipe arches

(D)  Corrugated aluminum alloy end sections, coupling band, and other accessories
(E)  Welded steel pipe
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Page 10-69, Subarticle 1032-3(A)(5) Coating Repair, replace with the following:

Repair shall be in accordance with Section 1076-6 of the Standard Specifications.
Subarticle 1032-3(A)(7) Aluminized Pipe, replace with the following:
Aluminized pipe shall meet all requirements herein, except that the pipe and coupling

bands shall be fabricated from aluminum coated steel sheet meeting the requirements of
AASHTO M274.

Page 10-71, Article 1032-4 Coated Culvert Pipe, replace (A), (1), (2), (3), 4), (B), (C), (D),
(E), (F) and (G) with the following:

(A)

(B)

Coatings for Steel Culvert Pipe or Pipe Arch

The below coating requirements apply for steel culvert pipe, pipe arch, end sections, tees,
elbows, and eccentric reducers.

(1)  Steel Culvert pipe shall have an aluminized coating, meeting the requirement of
AASHTO M274

(2)  When shown on the plans or as approved by the Engineer, a polymeric coating
meeting the requirements of AASHTO M246 for Type B coating may be
substituted for aluminized coating.

Acceptance

Acceptance of coated steel culvert pipe, and its accessories will be based on, but not
limited to, visual inspections, classification requirements, check samples taken from -
material delivered to the project, and conformance to the annual Brand Registration.

Page 10-73, Article 1032-5, sixth paragraph, third sentence, remove the word "spelter"

Page 10-74, 1032-7 Vitrified Clay Culvert Pipe, delete section in its entirety.

Page 10-75, Article 1032-8 Welded Steel Pipe, change title to WELDED STEEL PIPE FOR
DRAINAGE

Subarticle 1032-9(B) Plain Concrete Culvert Pipe, delete section in its entirety.

Page 10-77, Article 1032-10 Corrugated Polyethylene Culvert Pipe, change title to
CORRUGATED POLYETHYLENE (HDPE) CULVERT PIPE
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Add the following: Article 1032-11 Polyvinyl Chloride (PVC) Pipe

Polyvinyl Chloride pipe shall conform to AASHTO M 304 or ASTM 949. When rubber
gaskets are to be installed in the pipe joint, the gasket shall be the sole element relied on
to maintain a tight joint. Test pipe joints at the plant hydrostatically using test methods in
ASTM D 3212. Soil tight joints shall be watertight to 13.8 kPa. Watertight joints shall
be watertight to 34.5 kPa unless a higher pressure rating is specified in the plans.

GLASS BEADS:
(7-18-06) SP10 R35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(C) Gradation & Roundness
Replace the second sentence of the first paragraph with the following:
All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D11535.
Delete the last paragraph.

ENGINEERING FABRICS TABLE 1056-1;
(7-18-06) SP10 R40

Revise the 2006 Standard Specifications as follows:

Page 10-100, Table 1056-1, replace the values for Trapezoidal Tear Strength with the following:

Physiéal Property  ASTM “ Type 1 Type 2 Type 3 . Type 4
Test
Class A ClassB
» Typica] App]ications Shoulder Drain Under Riprap Temporary Silt Soil
Fence Stabilization |
. Trapezoidal Tear Strength = D4533 | 451b 751b - - 751b

QUALIFICATION OF WELDS AND PROCEDURES:
(7-21-09) SP10 R43

Page 10-143, Subarticle 1072-20(D) Qualification of Welds and Procedures, replace the third
sentence of the first paragraph with the following:

For all prequalified field welds, submit Welding Procedure Specifications (WPS) for each joint
configuration for approval at least 30 days prior to performing any welding. In lieu of this, use
the WPS provided and preapproved by the Department. These preapproved WPS are available
from the Materials and Tests Unit or at:

http://www.ncdot.org/doh/operations/materials/structural/appr_proc.html. Use non-prequalified
welds only if approved by the Engineer. Submit WPS for all non-prequalified welds to the
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Engineer for approval. At no cost to the Department, demonstrate their adequacy in accordance
with the requirements of the Bridge Welding Code.

PAINT SAMPLING AND TESTING:
(8-15-06) SP10 R45

Revise the 2006 Standard Specifications as follows:

Page 10-190, Article 1080-4, Delete the first paragraph and replace with the following:

All paint will be sampled, either at the point of manufacture or at the point of destination.
Inspection and sampling will be performed at the point of manufacture wherever possible. The

Contractor shall not begin painting until the analysis of the paint has been performed, and the
paint has been accepted.

PAVEMENT MARKING LINES:
(11-21-06) (Rev. 9-18-07) SP12 RO1

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning
of the chart:

Facility Type Marking Type Replacement Deadline
Full-control-of-access ~ multi-lane = All markings By the end of each workday's
roadway (4 or more total lanes) and | including operation if the lane is opened to
ramps, including Interstates symbols traffic

Page 12-14, Subarticle 1205-10, Measurement and Payment, delete the first sentence of the
first paragraph and replace with the following:

Pavement Marking Lines will be measured and paid for as the actual number of linear feet of

pavement marking lines per application that has been satisfactorily placed and accepted by the
Engineer.
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