

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

May 6, 2010

Addendum No. 1

RE: Contract ID: C202017

WBS# 34538.3.6

F.A. # STPNHF-17 (75)

Craven County (R-3403AB)

US-17 From Norfolk And Southern Railroad To North of SR-1433 (Antioch Road)

May 18, 2010 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revisions have been made to the plans:

Sheet No. 2-E, Detail of Concrete Flume Installation In 8" X 18" Curb, has been revised. Please void Sheet No. 2-E in your plans and staple the revised Sheet No. 2-E thereto.

Sheet No. 3 has been revised to reflect the pay item section number change described below. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

The following revision has been made to the proposal:

It has been determined that the "Undercut Excavation" on this project should be in accordance with Section 225 and <u>not</u> Section 226 of the Standard Specifications. With this in mind, on Page No. 1 of the item sheets by copy of this addendum the following pay item section number reference is hereby revised:

| <u>Item</u> | Description | Old Quantity | New Quantity |
|----------------------------|----------------------------|-----------------|----------------|
| 7-00570000000-E-226 | Undercut Excavation | 28,505 CY | DELETED |
| 7-0036000000-E- 225 | Undercut Excavation | NEW ITEM | 28,505 CY |

The Contractor's bid must be based on this revised pay item section number. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE **Contract Officer**

RAG/jag Attachments

| cc: | Mr. J.G Nance, PE |
|-----|----------------------------|
| | Mr. Ron Hancock, PE |
| | Mr. C.E. Lassiter, Jr., PE |
| | Ms. D. M. Barbour, PE |
| | 2.5 1 2.5 2.5111 DE |

Mr. Art McMillan, PE Mr. J.V. Barbour, PE Mr. Jay Bennett, PE Project File (2)

Mr. Joel Howerton, PE

Mr. R. E. Davenport, Jr., PE

Mr. Ronnie Higgins Mr. Larry Strickland Ms. Norma Smith Ms. Jaci Kincaid Ms. Lori Strickland Ms. Penny Higgins