

PROJECT SPECIAL PROVISIONSUtility
March 2, 2010UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) AT&T – Telephone
- B) CenturyLink – Telephone

The facilities of these concerns will be relocated, removed or abandoned prior to the date of availability and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein has been done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2006 Standard Specifications.

Utilities Requiring Adjustment:

- A) CenturyLink – Telephone
 - 1) CenturyLink has removed and/or abandoned its facilities at the locations within the project limits as shown on the Utility by Others Plans. Underground service has been relocated to the existing power pole line, south of the bridge.
 - 2) Contact person for CenturyLink is Mr. Kevin Godwin at 910-366-2142.
- B) AT&T – Telephone
 - 1) AT&T has abandoned its facilities and will remove remaining poles at the existing location within the project limits as shown on the Utility by Others Plans. Underground service has been relocated to the existing power pole line, south of the bridge.
 - 2) Contact person for AT&T is Mr. Lance LaLiberte at 910-620-3901.