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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD III:
(4-6-06) (Rev 3-18-08) SP2 R02

Perform clearing on this project to the limits established by Method “III” shown on Standard
No. 200.03 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and endmg at a station 3 feet beyond the
ending extremity of the structure.

ROCK BLASTING: (SPECIAL)

Description

This project special provision governs fracturing rock for excavation and constructing stable rock
cut slopes using controlled, production and trench blasting. Controlled blasting is used to form a
shear plane in rock at a certain slope by limiting the effects of blasting with presplitting, cushion
or trim blasting. The purpose of controlled blasting is to construct stable rock cut slopes without
damaging the rock face. Production blasting is used to fracture rock in manageable sizes for
excavation. Trench blasting is used to create trenches in rock for utilities and pipes and construct
open ditches. This provision also addresses secondary blasting and blasting adjacent to highway
structures in lieu of Article 410-11 of the Standard Specifications.

Exercise care when using bulk ammonium nitrate and fuel oil (ANFO) near open water to
prevent ANFO from leaching into lakes, streams, creeks and rivers. Control blasting to avoid
damaging public and private property. Contain flyrock in the construction limits or perform
blasting such that no flyrock occurs if required in the “Project Requirements” section of this
provision. When blasting in the vicinity of an open travelway, have equipment standing by to
remove material that interferes with traffic flow.

Perform rock blasting, develop blast plans, provide explosive materials, drill, load and stem
holes, record drilling, conduct blast surveys, monitor blasts and submit drilling records, surveys
and reports in accordance with the contract and accepted submittals.

Project Requirements

At a minimum, conduct pre-blast surveys for any building, residence or utility when the
maximum charge per delay (Wa) and the distance to the subject structure (D) may result in a
peak particle velocity (PPV) equal to or greater than 0.4 in/sec (10 mm/sec) using the formulas
in the “Peak Particle Velocity and Scaled Distance” section of this provision.
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Blasting is subject to the “USBM Alternative Blasting Level Criteria” from the ISEE Blasters’
Handbook, 17" Edition for not-to-exceed limits. Warning levels for vibration are 0.25 in/sec (6
mmy/sec) less than the not-to-exceed limits. For air-overpressure (noise), blasting is subject to a
not-to-exceed limit of 133 dBL and a warning level of 120 dBL.

Test blasts are required for blasting.

Blasting will be very critical due to the close proximity of populated or sensitive environmental
areas, urban or sensitive communities or historic structures. The Contractor should exercise
caution and the utmost care when designing and performing blasts in this area.

Definitions

Air-Overpressure or Air Blast (Noise) — The pulsating pressure changes above and below
ambient air pressure generated by an explosion. Air-overpressure “linear scale” measurements

include low frequency noise with a 2 hertz (Hz) response and are expressed in units of decibels-L
(dBL).

Blast Pattern — A plan of blast hole locations or an expression of the burden and spacing distance
and their relationship to each other.

Burden — The amount of rock broken by an explosive charge measured as the distance between
the blast hole and the nearest free face.

Charge per Delay (W) — The sum of all charge weights firing within any 8 milliseconds (ms)
time period. For example, if two 10 Ib (4.5 kg) charges fire at 100 ms and one 15 1b (6.8 kg)
charge fires at 105 ms, the charge per delay would be 35 1bs (15.8 kg).

Cushion or Trim Blasting — A controlled blasting technique in which a line of blast holes along a
rock face are detonated during the last delay period of the blast. The main burden is moved from
the face by production blast holes leaving only a small burden to be removed by the line of blast
holes at the face. Charges in these holes are lighter than charges in the production blast holes.

Deck Loading (Decking) — A method of loading blast holes in which two or more explosive

charges, called decks or deck charges, are loaded in the same hole separated by stemming or an
air cushion.

Delay Blasting — The practice of initiating individual explosive decks, blast holes or rows of

holes at predetermined time intervals using delays or delay detonators as compared to firing all
blast holes simultaneously.

Flyrock — Rocks propelled through the air by the force of an explosion.

Free Face — A rock surface exposed to air or water that provides room for expansion upon
fragmentation.

Magazine — Any building, structure or container, approved for storage of explosive materials
other than an explosive manufacturing building.

Misfire — An event where all or some charges in a blast fail (do not detonate) when initiated or a
term for any portion of explosive materials that fail to detonate as planned.
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Peak Particle Velocity (PPV) — The maximum ground vibration velocity measured in the
vertical, longitudinal or transverse direction. PPV measurement units are expressed in inches or
millimeters per second (in/sec or mm/sec).

Presplitting — A controlled blasting technique that results in continuous or semi-continuous
fracture between blast holes.

Scaled Distance (Ds) — A calculated value in units of f/1b>’ (m/kgo'5 ) describing relative
vibration energy based on distance to a structure (D) and charge per delay (W). Ds is equal to D
divided by the square root of W, Ds =D/ W** or W = (D / Ds)>.

Spacing — The distance between blast holes in a row. In production blasting, the distance is
measured parallel to the free face and perpendicular to the burden.

Stemming — Crushed stone placed in the unloaded collar area of blast holes for the purpose of
confining explosive charges and limiting rock movement and air-overpressure.

Subdrilling — The portion of a blast hole that is drilled below or beyond the desired excavation

depth or limit. Subdrilling is generally required to prevent the occurrence of high or tight areas
of unfractured rock between blast holes.

Regulations

Comply with all the latest applicable Federal, State and local codes, laws, rules and regulations
as well as professional society standards for the storage, transportation and use of explosives.
These include but are not limited to the following:

e The Occupational Safety and Health (OSH) Act of 1970 and the Construction Safety Act
(CSA) of 1969, as amended

o Safe Explosives Act, Title XI, Subtitle C of Public Law 107-296; Interim Fi‘nal Rule

o Title 29, U. S. Code, Section 651 et seq., including safety and health regulations for
. construction

o Title 27, Code of Federal Regulations (27 CFR), Part 555, U. S. Department of Justice,
Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)

e Organized Crime Control Act of 1970, Title XI, Public Law 91-452, as amended

o Title 49, Code of Federal Regulations (49 CFR), Parts 105-177 (DOT RSPA) & Parts 301-
399 (DOT FHA)

e Title 29, Code of Federal Regulations (29 CFR), Parts 1910 & 1926, N. C. Department of
Labor, Division of Occupational Safety and Health

e The Mining Act of 1971, North Carolina General Statute, Chapter 74, Article 7, as amended
e Fire Code of North Carolina, Section 105.6.15 Explosives
e Administrative Rules, 13 NCAC 06.0521 — 13 NCAC 06.0526, N. C. Department of Labor

e “A Guide to the Safe Storage of Explosive Materials” and “North Carolina Occupational
Safety and Health Standards in Construction for Blasting & Use of Exploswes N. C.
Department of Labor
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Keep a copy of all regulations listed above at the project site.

Non-regulatory Industry Support Organizations:

e Blast Monitoring Equipment Operation Standards (1999), Vibration Subcommittee of the
International Society of Explosive Engineers (ISEE)

¢ Institute of Makers of Explosives (IME) Safety Library Publications (SLPs)

In case of conflict, the more stringent regulation applies.

Submittals

In lieu of a blasting plan in accordance with Article 107-11 of the Standard Specifications, the
following submittals are required for rock blasting.

Blasting Contractor Personnel and Experience including Blasting Consultant, if applicable
General Blast Plan including Blast Monitoring Consultant, if applicable

Site Specific Blast Plans including Pre-blast Surveys

Post-blast Reports including Drilling Records, Blast Monitoring Report and Blast Damage
Report, when necessary

For the site specific blast plans and post-blast reports, submit two hard copies of each to the
Resident Engineer. After completing all blasting for a cut, structure or an excavation, submit
electronic copies (PDF on CD or DVD) of all site specific blast plans and post-blast reports.

Allow 30 calendar days upon receipt by the Department for the review and acceptance of the
Blasting Contractor personnel and experience and general blast plan. Provide these submittals in
both electronic and hard copy form in accordance with the following:

Submit one hard copy to the Resident Engineer. At the same time, submit a second hard copy

and an electronic copy (PDF on CD or DVD) directly to the Geotechnical Engineering Unit at
the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via US mail: Via other delivery service:

Eastern Regional Geotechnical Manager Eastern Regional Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit

Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
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For projects in Divisions 8-14, use the following Western Regional Office addresses:

Via US mail: Via other delivery service:

Western Regional Geotechnical Manager Western Region Geotechnical Manager
North Carolina Department of - North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office

5253 Z Max Boulevard 5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075

The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications if submittals are illegible, incomplete or not provided.

(A)

Blasting Contractor Personnel and Experience

The Engineer may waive this submittal if a Blasting Consultant is not required and the
Blasting Contractor and Blaster-in-Charge for this project were previously accepted
within the last year for another NCDOT project with subsurface conditions and blasting
of a scope and complexity similar to that anticipated for this project.

Obtain acceptance of the Blasting Contractor personnel and experience before submitting
a general blast plan.

1)

)

Blasting Contractor

Use a Blasting Contractor prequalified by the NCDOT Contractual Services Unit
for rock blasting work (work code 070). Submit documentation that the Blasting
Contractor has successfully completed at least 5 blasting projects within the last 3
years with subsurface conditions and blasting of a scope and complexity similar to
that anticipated for this project. Documentation should include the General
Contractor and Owner’s name and current contact information with descriptions
of each past project.

Blaster-in-Charge

The Blaster-in-Charge has total authority over the handling, use and security of
explosives and is responsible for coordinating, planning and supervising
explosives use. The Blaster-in-Charge is also responsible for designing blasts and
preparing blast plans when a Blasting Consultant is not required and for
monitoring blasts when a Blast Monitoring Consultant is not required. Either the
Blaster-in-Charge or an alternate Blaster-in-Charge is required to be on-site
during blasting.
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(B)

3)

Provide verification of employment with the Blasting Contractor for the Blaster-
in-Charge and any alternate Blasters-in-Charge assigned to this project. Submit
documentation that each Blaster-in-Charge has a minimum of 5 years experience
in blasting with past projects of scope and complexity similar to that anticipated
for this project. Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc. If there is a
change in the Blaster-in-Charge, discontinue explosives use until a new Blaster-
in-Charge is submitted and accepted.

Blasting Consultant

When a Blasting Consultant is required in the “Project Requirements” section of
this provision, use an independent consultant prequalified by the NCDOT
Contractual Services Unit for the rock blasting evaluation & design discipline
(disc code 00304). Employees of the Contractor, any affiliated companies or
product suppliers are not allowed to be independent consultants.

Submit documentation that the Blasting Consultant is registered as a Professional
Engineer in North Carolina and has at least 10 years experience in designing
blasts and preparing blast plans for projects with subsurface conditions and
blasting of a scope and complexity similar to that anticipated for this project.
Documentation should include resumes, references, certifications, project lists,
experience descriptions and details, etc.

Blast Plans

Blast plans are required to be signed by the Blaster-in-Charge (and Blasting Consultant, if
applicable). Review and acceptance of blast plans does not relieve the Contractor of
responsibility for the blast results or liability in accordance with Articles 107-11 and 107-
12 of the Standard Specifications.

0}

General Blast Plan

Submit a general blast plan before beginning drilling, when revised drilling or
blasting methods are proposed or as directed by the Engineer. At a minimum,
include the following in the plan:
e Work procedures and safety precautions for the storage, transportation,
handling and detonation of explosives
e Explosive products and devices for dry and wet blast holes including
explosives, primers and detonators with material safety data sheets
Drilling equipment and methods for maintaining blast hole alignment
Typical plan, profile and sectional views for both production and controlled
blasting showing hole diameter, depth, inclination. and spacing, maximum
blast limits, burden, subdrill depth and maximum charge per delay
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Initiation and delay methods and delay times

Site specific blast plan format

Blast hole drill log format

Pre-blast survey criteria and method

Blast monitoring report format and equipment including calibration
information

e Post-blast report format

¢ Blast Monitoring Consultant, if applicable

e Test blast locations when required

Do not deliver explosives to the project site until the general blast plan is
reviewed and accepted.

Site Specific Blast Plan

After the general blast plan is accepted, submit a site specific blast plan at least 24
hours in advance of each blast. Site specific blast plans may be waived for non-
critical blasts as determined by the Engineer. The following is required for the
plan:

e Scaled drawings of the blast area with cross-sections showing the beginning
and ending stations, hole diameter, depth, inclination, spacing, burden,
subdrill depth and free face location and any joints, bedding planes, weathered
zones, voids or other significant rock structure that may influence the blast

e A loading pattern diagram showing the location and amount of each type of
explosive including primers and detonators

e The locations and depths of stemming, column heights and maximum charge
per delay for each type of loading
A delay and initiation diagram showing delay pattern, sequence and times
Pre-blast surveys (once per structure; not required when submitted for a prior
blast)

For site specific blast plans do not exceed the maximum charge per delay

accepted in the general blast plan or submit a revised general blast plan to

increase the maximum charge per delay allowed.

(C)  Pre-blast Surveys and Post-blast Reports

0

Blast Monitoring Consultant

When a Blast Monitoring Consultant is required in the “Project Requirements”
section of this provision, use an independent consultant prequalified by the
NCDOT Contractual Services Unit for vibration & noise monitoring work (work
code 3120). Employees of the Contractor, any affiliated companies or product
suppliers are not allowed to be independent consultants.
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Peak Particle Velocity and Scaled Distance

Use the following formulas to determine peak particle velocity (PPV) and scaled
distance (Ds).

PPV = K(Ds)" and Ds =D/ (Wypa)"’

where: PPV = Peak Particle Velocity (in/sec or mm/sec)
K and m = Site specific constants defining initial energy and decay
Ds = Scaled Distance (ft/Ib®° or m/kg"?)
D = Distance to subject structure (ft or m)
Whax = Maximum charge per delay (Ibs or kg)

Typically, a K of 240 (1725 for metric units) and an m of -1.6 may be used for the
equations above. However, K and m are site specific and may be determined by
performing a regression analysis of multiple PPV and Ds data pairs. Select K and
m based on actual site conditions, rock type and structure, subsurface information

and blast monitoring measurements.

Pre-blast Survey

Conduct pre-blast surveys in accordance with the “Project Requirements™ section
of this provision and the accepted general blast plan. At a minimum, include the
following in the survey:

e Summary naming the person who performed the survey and comments about

each structure and existing condition

o Sketches of interior and exterior walls and foundations with existing cracks
and a written description of the cracks including the length, width, type and
angle

e 4 x 6 inch (100 x 150 mm) color 35-mm or 5-megapixel digital photographs
or miniDV or DVD digital video documenting the existing cracks and
condition of each structure

Submit pre-blast surveys with site specific blast plans.

Post-blast Report

Within 3 days after each blast or before the next blast, whichever is sooner,

submit a post-blast report signed by the Blaster-in-Charge that includes the

following:

¢ Results and effectiveness of the blast and any proposed changes to subsequent
site specific blast plans

¢ Blast monitoring report
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Blast damage report when necessary
Drilling records including blast pattern and blast hole drill logs

Blast Monitoring

At a minimum, monitor vibration and air-overpressure (noise) at the
nearest building, residence or utility and the nearest building, residence or
utility in the direction of the blast in accordance with the accepted general
blast plan. Furnish seismographs capable of measuring particle velocities
in the longitudinal, vertical and horizontal directions. Use monitoring
equipment calibrated within one year of the date the data is collected.
Interpret the recorded data and submit a blast monitoring report signed by
the Blaster-in-Charge (or Blast Monitoring Consultant, if applicable) with
the post-blast report that includes the following for each monitoring
location:

Type, identification and specific location of monitoring equipment
Distance and direction to blast

e PPV in each direction and peak vector sum

e Maximum air-overpressure ‘

If damage occurs from blasting, notify the Engineer immediately. Submit

a blast damage report signed by the Blaster-in-Charge (and Blast

Monitoring Consultant, if applicable) with the post-blast report that

includes the following:

e Property owner’s (and injured person’s, if any) names, addresses and
telephone numbers

e Details and description of property damage (and injury, if any) with
photos or video

e Any associated tort claims, complaint letters and other applicable
information

Drilling Records

Identify each blast hole with a number on a blast pattern. Log the hole
number, total depth, date drilled and the depth and description of
significant conditions encountered such as water, voids and weak or
jointed seams. Submit the blast pattern and blast hole drill logs signed by
the Driller with the post-blast report.

Blast Design Requirements

A)

Vibration and Air-overpressure

Design blasts for the vibration and air-overpressure (noise) warning levels and not-to-
exceed limits in the “Project Requirements” section of this provision. If warning levels
are exceeded, the Engineer may require additional monitoring and the Contractor should
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(B)

©

be aware that future blasts could exceed the not-to-exceed limits. If not-to-exceed limits
are exceeded, the Engineer may suspend blasting operations in accordance with Article
108-7 of the Standard Specifications and require test blasts and a revised general blast

plan.

Production Blasts

Design production blasts in accordance with the following unless otherwise approved:

¢ Maintain a minimum 6 ft (1.8 m) clearance between the production blast holes and
final cut slope face

Diameter of production blast holes may not exceed 6” (150 mm)
Do not drill production blast holes below the bottom of adjacent controlled blast holes
Use delay blasting to detonate production blast holes towards a free face

Controlled Blasts

Controlled blasts are required for final cut slopes steeper than 2:1 (H:V) when the height
of the rock face exceeds 15 ft (4.6 m).

1 Presplitting

Presplitting is required for final cut slopes %:1 (H:V) or steeper. Design
presplitting such that irregularities in the presplit rock face between holes does not
exceed 1 ft (0.3 m) and in accordance with the following unless otherwise
approved:

Use presplit blast holes with a diameter of 2 to 3 inches (50 to 75 mm)
Space presplit blast holes 10 times the hole diameter

Minimize subdrilling between lifts to only the width of the horizontal offset
between lifts

Do not subdrill below final grade

Extend presplit blast holes a minimum of 30 ft (9.1 m) beyond the limits of
the production blasting or to the end of the cut section

Bench height or lift thickness may not exceed 25 ft (7.6 m)

Do not use ANFO or any other bulk loaded products

Use cartridge explosives or other types of explosives specifically designed for
presplitting

The maximum charge diameter may not exceed one half the diameter of the
presplit blast holes except for the charge in the bottom 2 ft (0.6 m) of the holes
Presplitting may be performed with production blasting provided all presplit
blast holes are fired at least 25 ms before the production blast holes
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2) Cushion Blasts

Cushion blasts refer to either trim or cushion blasting. Design cushion blasts in
accordance with the following unless otherwise approved:
¢ Diameter of cushion blast holes may not exceed 6” (150 mm)

e Minimize subdrilling to only that required for excavation of the final cut
slopes

Do not subdrill below final grade
Bench height or lift thickness may not exceed 25 ft (7.6 m)

Use a maximum of half the charge density and burden of the production blast
holes for the cushion blast holes

Do not use bulk ANFO or any other bulk loaded products

Fire cushion blast holes after production blast holes with a minimum 25 ms
delay

(D) Trench Blasts

Design trench blasts in accordance with the following unless otherwise approved:

e Diameter of trench blast holes may not exceed 3” (75 mm)

e Do not use bulk ANFO or any other bulk loaded products

e Use cartridge explosives or other types of explosives specifically designed for trench

blasting
e Use a charge diameter 2 to % inch (13 to 19 mm) less than the diameter of the trench
blast holes
Test Blasts

A test blast is defined as drilling, blasting and excavation of a test section before beginning or
restarting full scale blasting. When a test blast is required in the “Project Requirements” section
of this provision or as directed by the Engineer, perform one or more test blasts for both
production and controlled blasting (presplitting, cushion or trim blasting) or trench blasting
before beginning full scale blasting. Submit proposed test blast locations with the general blast
plan. Also, if the Engineer suspends blasting operations after full scale blasting has begun, one
or more test blasts may be required before resuming blasting. When this occurs, inform the
Engineer of the test blast locations before submitting any site specific blast plans.

Perform test blasts in accordance with the submittal, blast design and construction requirements
except submit site specific blast plans for test blasts 72 hours before beginning drilling. Full
scale blasting may not begin or resume until the test blasts are acceptable to the Engineer. The
Engineer will not consider whether a test blast is acceptable until the rock face is exposed and
the post-blast report is submitted. Examples of results that may be unacceptable include

excessive vibration, air-overpressure or flyrock, overbreakage, damage to the final cut slope face
and overhangs.
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Construction Methods

Before beginning drilling, conduct a pre-blast meeting to discuss the blasting and monitoring.
Schedule this meeting after all blast plans have been accepted. The Resident Engineer, Roadway
Construction Engineer, Geotechnical Operations Engineer, Contractor and Blaster-in-Charge

(and Blasting Consultant and Blast Monitoring Consultant, if applicable) will attend this pre-
blast meeting.

Drill and blast in accordance with site specific blast plans, the general blast plan, and this
provision as directed by the Engineer. Use explosives in accordance with all applicable

government regulations, professional society standards and manufacturer guidelines and
recommendations.

Remove all overburden material along the top of the excavation for a minimum of 30 ft (9.1 m)
beyond the blast holes or the end of the cut unless otherwise approved. Inspect the free face to
ensure there is adequate burden.

Drill blast holes within 3” (75 mm) of plan location and control drilling to maintain the
final cut slope angle. Accurately determine the angle at which the drill steel enters the
rock. Alignment is crucial for presplit holes. Drilling will not be permitted if the
alignment of presplit holes can not be verified during drilling to the satisfaction of the
Engineer. Deviations in presplit holes from the required alignment by more than 6” (150
mm) either parallel or normal to the cut slope are not allowed.

Cover all blast holes after drilling to prevent unwanted backfill and identify and mark each hole
with hole number and depth. Blast holes are required to be free of obstructions the entire depth.
Load holes without dislodging material or caving in the blast hole wall. Use standard size nos.
67 and 78M in accordance with Section 1005 of the Standard Specifications for stemming. Stem
blast holes with diameters of 5 (250 mm) or greater with no. 67 coarse aggregate and blast holes
with diameters less than 5” (250 mm) with no. 78M coarse aggregate. Do not stem blast holes
with drill cuttings. Matting is required when blasting in close proximity to buildings, residences,

utilities, traffic and populated areas. Soil cover may be used in lieu of matting if allowed by the
Engineer.

Notify all occupants of residences, businesses and structures in the surrounding area and the
Engineer at least 24 hours before blasting. Check for misfires immediately after each blast
before signaling all clear. Remove any loose, hanging or potentially dangerous conditions by
hand or machine scaling methods. Resume drilling only after scaling is complete.

When the height of a cut requires multiple lifts or benches, offset the controlled blast holes for
each subsequent lift the minimum distance necessary to allow for drill equipment clearances.
Adjust the alignment of controlled blast holes to account for this offset as well as any drift that
occurred in the preceding lift.
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The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications when vibration, air-overpressure or flyrock limits are exceeded, unsatisfactory
rock cut slopes are produced or other reasons.

Remove all loose material from final rock faces by scaling. The Contractor is responsible for the
final rock face. If blasting damages the final rock face, stabilize the slope at no additional cost to
the Department with a method proposed by the Contractor and accepted by the Department.

Secondary Blasting

Secondary blasting is used to reduce the size of naturally occurring boulders or those resulting
from initial blasting. Secondary blasting methods include block holing or boulder busting.
Block holing or boulder busting is the breaking of boulders by loading and firing small explosive
charges in small diameter blast holes. Submit a combined general and site specific blast plan for

secondary blasting. The Engineer may waive the pre-blast surveys, blast monitoring and post-
blast reports at their discretion.

Mud capping, which is defined as placing an unconfined explosive charge in contact with a rock
surface without the use of a blast hole and covering it with mud, is not allowed.

Blasting Adjacent to Highway Structures

Do not blast adjacent to highway structures until the concrete strength reaches 2400 psi (16.5
MPa). When blasting adjacent to highway structures, limit PPV to 4 in/sec (100 mm/sec)
measured at a location on the structure nearest the blast. Perform blasting adjacent to highway

structures in accordance with the submittal, blast design and construction requirements in this
provision.

When blasting for foundation excavation, submit a combined general and site specific blast plan

and the Engineer may waive the pre-blast surveys, blast monitoring and post-blast reports at their
discretion.

Measurement and Payment

Pre-splitting of Rock will be measured and paid for in square yards (meters). Presplitting will be
measured along the presplit rock face from the toe of the slope to the crest of the presplit line.
No payment will be made for unsatisfactory presplitting as determined by the Engineer.

No measurement for rock blasting or scaling will be made. Payment at the contract unit price for
Unclassified Excavation in accordance with Article 225-7 of the Standard Specifications or at
the lump sum price for Grading in accordance with Article 226-3 of the Standard Specifications
will be considered full compensation for all rock blasting and scaling necessary to complete the
work in accordance with the contract.

No direct payment for rock blasting will be made for any pipe, utility or foundation excavation.
Rock blasting for these items will be considered incidental to the compensation for the required
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excavation at the various locations. Where no direct payment for excavation is made, the cost

for all rock blasting will be considered incidental to the required work and no separate payment
for blasting will be made.

No additional payment will be made or extension of contract time allowed when the Engineer

suspends blasting operations and requires test blasts, additional monitoring or submittals in
accordance with this provision.

Payment will be made under:

Pay Item Pay Unit
Pre-splitting of Rock Square Yard (Meter)

BUILDING AND UNDERGROUND STORAGE TANK REMOVAL:
(1-1-02) (Rev.6-21-05) SP2RI5C

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
2006 Standard Specifications and the following:

Prior to removal of any building, comply with the notification requirements of Title 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Public Health
Epidemiology Branch and/or the appropriate county agency when the county performs

enforcement of the Federal Regulation. Submit a copy of the notification to the Engineer prior to
the building removal.

Perform removal and disposal of asbestos in accordance with the requirements of 7Title 40 Code
of Federal Regulations; comply with all Federal, State and local regulations when performing
building removal and/or asbestos removal and disposal. Any fines resulting from violations of
any regulation are the sole responsibility of the Contractor and the Contractor agrees to
indemnify and hold harmless the Department against any assessment of such fines.

The Department has performed asbestos assessments for building items identified below. Copies
of this report may be obtained through the Division Right-of-Way Agent. When asbestos is
discovered after the opening of bids for the project, the Engineer may have the work performed
by others or the cost of asbestos removal and disposal will be paid for in accordance with
Article 104-7 of the 2006 Standard Specifications. When a building has had or will have
asbestos removed and the Contractor elects to remove the building such that it becomes a public
area, the Contractor is responsible for any additional costs incurred including final air

monitoring.
Underground Storage Tank Removal
Prior to removal of any Underground Storage Tank (UST), comply with the notification

requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment and Natural
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Resources, Division of Waste Management, UST Section. Submit a copy of the notification to
the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and disposal in compliance with the regulations set
forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina Administrative
Code (NCAC) Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations. Assess
Underground Storage Tank sites at closure for the presence of contamination as required in
NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Waste Management. Remove and dispose of UST systems
and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, Removal and Disposal of Used Underground Petroleum Storage Tanks,
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in Section 4.2.6.1 of American
Petroleum Institute Bulletin 1604, will not be allowed. Comply with all Federal, State and local
regulations when performing UST removal and contaminated material disposal. Any fines
resulting from violations of any regulation are the sole responsibility of the Contractor and the

Contractor agrees to indemnify and hold harmless the Department against any assessment of
such fines.

Where underground storage tanks are indicated below, there will be no direct payment for the
assessment or closure. When the contract does not indicate the presence of storage tanks and
storage tanks are discovered after the opening of bids for the project, the Engineer may have the
work performed by others or the cost of assessment, closure, and/or removal will be paid for in
accordance with Article 104-7 of the 2006 Standard Specifications.

Disposition of any contaminated material associated with underground storage tanks will be
made as provided in Article 107-26 of the 2006 Standard Specifications.

Building Removal (Item #1)
Parcel #032 — Right of Survey Station 332+00, Survey Line -L-
Detached Frame Carport, Approximately 576.0 sq. ft., on concrete slab

When the description of the work for an item indicates a building partially inside and partially
outside the right of way and/or construction area, but does not require the building to be cut off,
the entire building shall be removed.

EMBANKMENTS:
(5-16-06) (Rev-7-21-09) SP2RI18

Revise the Standard Specifications as follows:

Page 2-22, Article 235-3 Materials, add the following as the second sentence of the second
paragraph:

Aerate and dry material containing moisture content in excess of what is required to
achieve embankment stability and specified density.
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Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled
shaft foundations are to be constructed. This shall include but not be limited to

piles and foundations for structures, metal signal poles, overhead sign structures,
and high mount lighting.

AGGREGATE SUBGRADE:

(9-18-07) (Rev 3-16-10) SP2 R35

Description

Construct aggregate subgrades in accordance with the contract or as directed by the Engineer.

Undercut as needed in cut areas. Install fabric for soil stabilization and place Class IV Subgrade
Stabilization at locations shown on the plans.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,

the Engineer may consider the material reasonably acceptable in accordance with Article 105-3
of the Standard Specifications.

Construction Methods

When shallow undercut is required to construct aggregate subgrades, undercut 6 to 24 inches as
shown on the plans or as directed by the Engineer. Perform undercut excavation in accordance
with Section 225 of the Standard Specifications. Install fabric for soil stabilization in accordance
with Article 270-3 of the Standard Specifications. Place Class IV Subgrade Stabilization
(standard size no. ABC) by end dumping ABC on the fabric. Do not operate heavy equipment
on the fabric until it is covered with Class IV Subgrade Stabilization. Compact ABC to 92% of

AASHTO T180 as modified by the Department or to the highest density that can be reasonably
obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on ABC in order to avoid damaging aggregate subgrades. Provide and

maintain drainage ditches and drains as required to prevent entrapping water in aggregate
subgrades.
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Measurement and Payment

Shallow Undercut will be measured and paid for in cubic yards. Shallow undercut will be
measured in accordance with Article 225-7 of the Standard Specifications. The contract unit

price for Shallow Undercut will be full compensation for excavating, hauling and disposing of
materials to construct aggregate subgrades.

Class IV Subgrade Stabilization will be measured and paid for in tons. Class IV Subgrade
Stabilization will be measured by weighing material in trucks in accordance with Article 106-7
of the Standard Specifications. The contract unit price for Class IV Subgrade Stabilization will

be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
ABC.

Fabric for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Payment will be made under:

Pay Item Pay Unit

Shallow Undercut Cubic Yard

Class IV Subgrade Stabilization Ton

FALSE SUMPS:

(7-1-95) SP2 R40

Construct false sumps in accordance with the details in the plans and at locations shown in the
plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps will be made at the contract unit price
per cubic yard for Unclassified Excavation or Borrow Excavation depending on the source of
material, or included in Grading-Lump Sum.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) , SP2R45C

Description
Perform the required shoulder and slope construction for this project in accordance with the

applicable requirements of Section 560 and Section 235 of the 2006 Standard Specifications
except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to

test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.
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Compensation

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of Borrow Excavation or Shoulder Borrow. If there is no pay item for
Borrow or Shoulder Excavation in the contract, this work will be considered incidental to
Unclassified Excavation. Stockpile the excavated material in a manner to facilitate measurement
by the Engineer. Fill the void created by the excavation of the shoulder and fill slope material
with suitable material. Payment for material used from the stockpile will be made at the contract
unit price for Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for
Unclassified Excavation. The material used to fill the void created by the excavation of the
shoulder and fill slope material will be made at the contract unit price for Unclassified
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material

used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment
for the work of shoulder construction will be made at the contract unit price per cubic yard for
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of Section
230 or Section 560 of the 2006 Standard Specifications.

SOIL NAIL SLOPE STABILIZATION (SPECIAL)
R-2100B

1.0 GENERAL
A. Description
A soil nail is defined as a steel bar grouted in a drilled hole inclined at an angle below
horizontal. Soil nail slope stabilization consists of soil nails spaced at a regular
pattern and connected to a flexible, steel wire mesh facing. Construct soil nail slope

stabilization based on actual elevations and dimensions in accordance with this
provision, the accepted submittals and the plans. For this provision, “Soil Nail Slope
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Stabilization Contractor” refers to the contractor installing the soil nails and applying
the facing. This project will have a combination of soil, weathered rock and
competent rock in the subsurface. The contractor should be prepared to drill
and install in these materials.

2.0 SUBMITTALS

Two submittals are required. These submittals include (1) Soil Nail Slope Stabilization
Contractor personnel and experience and (2) soil nail slope stabilization installation and
testing plan. Provide 11 hard copies of working drawings and 4 hard copies of the
remaining submittals. Also, submit an electronic copy (pdf or jpeg format on CD or DVD)
of each submittal. Allow 10 calendar days for the review of the Soil Nail Slope
Stabilization Contractor personnel and experience submittal. After the personnel and
experience submittal is accepted, submit the remaining submittals at least 30 calendar days
before starting soil nail slope stabilization construction. Do not begin soil nail slope
stabilization construction including sacrificial soil nails for verification tests until the
installation and testing plan is accepted.

A. Soil Nail Slope Stabilization Contractor Personnel and Experience Submittal

Use a Soil nail slope stabilization Contractor prequalified by the Construction Unit of
the Department for anchored retaining walls work (work code 3020). Submit
documentation that the Soil Nail Slope Stabilization Contractor has successfully
completed at least 5 soil nail retaining wall projects and 500 soil nails within the last
3 years with an exposed face area for all 5 walls of at least 10,000 ft*. Documentation
should include the General Contractor and Owner’s name and current contact
information with descriptions of each past project.

Provide the names of the Superintendent and Project Manager that will be assigned to
this project. Submit documentation for these personnel verifying employment with
the Soil Nail Slope Stabilization Contractor. Submit documentation that the
Superintendent and Project Manager each have a minimum of 5 years experience in
soil nail construction with past projects of scope and complexity similar to that
anticipated for this project. Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc. Perform work
with the personnel submitted and accepted. If personnel changes are required during
construction, suspend soil nail slope stabilization construction until replacement
personnel are submitted and accepted.

B. Soil Nail Slope Stabilization Installation and Testing Plan Submittal
Submit detailed project specific information including the following.

1. Excavation methods and equipment.

2. List and sizes of proposed drilling rigs and tools, tremies and grouting equipment.
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3. Sequence and step-by-step description of soil nail slope stabilization construction

including details of drilling and grouting methods, soil nail installation and facing
construction.

4. Examples of construction and test nail records to be provided in accordance with
Sections 6.0 and 7.0, Item F, respectively.

5. Grout mix design including laboratory test results in accordance with the Grout
for Structures Special Provision and acceptable ranges for grout flow and density.

6. Soil nail testing details, procedures and plan sealed by a Professional Engineer
registered in North Carolina with calibration certificates within one year of
submittal date in accordance with Section 7.0.

7. Other information shown on the plans or requested by the Engineer. _

If alternate installation and testing procedures are proposed or necessary, a revised
installation and testing plan submittal may be required. If the work deviates from the
accepted submittal without prior approval, the Engineer may suspend soil nail slope
stabilization construction until a revised plan is submitted and accepted.

3.0 MATERIALS

Provide Type 3 Manufacturer’s Certifications in accordance with Article 106-3 of the
Standard Specifications for soil nail materials.

A.

Soil Nails

Store steel materials on blocking a minimum of 12” (300 mm) above the ground and
protect it at all times from damage; and when placing in the work make sure it is free
from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign materials. Do
not crack, fracture or otherwise damage grout inside sheathing of shop grouted
encapsulated soil nails.

Use galvanized deformed steel bars meeting the requirements of AASHTO M31,
Grade 75 (520) or M275. Splice bars in accordance with Article 1070-10 of the
Standard Specifications. Minimum bar size allowed will be #6.

Fabricate bar centralizers from schedule 40 polyvinyl chloride (PVC) plastic pipe or
tube, steel or other material not detrimental to steel bars (no wood). Size centralizers
to position the bar within 1” (25 mm) of the drill hole center and allow a tremie to be
inserted to the bottom of the hole. Use centralizers that do not interfere with grout
placement or flow around soil nail bars. For encapsulated bars, centralizers are
required both inside and outside of encapsulation.
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4.0

5.0

Use grout in accordance with the contract.

B. Wire Mesh, Connectors and Anchor Plates

The mesh shall be woven construction and shall be diamond shaped. The mesh shall
be made with 0.118 inches (3-millimeter) diameter wire and the ends of each wire
formed into a loop and twisted. The loops of the wire mesh shall be fastened together
to prevent unraveling of the mesh. The wire shall be galvanized high strength alloy
steel wire with a minimum tensile strength of 256,000 pounds per square inch (of
1,770 kilonewtons per square meter). The mesh shall have a minimal longitudinal
tensile strength of 10,200 pounds per foot (150 kilonewtons per meter) for the 0.118

inch (3-millimeter mesh) and 17,130 pounds per foot (250 kilonewtons per meter) for
the 0.157 inch (4-millemeter) mesh.

The wire shall be hot dipped galvanized with Zinc/Aluminum and the minimum
weight of the coating shall be 0.49 ounces per square foot (150 grams per square
meter). The coating shall be 95% Zinc and 5% Aluminum.

The mesh shall be 3 dimensional. The size of the mesh shall be 83 millimeters
(3.27 inches) by 143 millimeters (5.63 inches) (+ 2%) and the depth shall be 15
millimeters (0.59 inches) (+ 1 mm). The mesh shall have 12 meshes per meter in the
transverse direction and 7 meshes per meter in the longitudinal direction. The mesh
shall be supplied in 3.5 meter (11.5 feet) wide by 30-meter (98.4 feet) long rolls.

Use manufacturer’s recommended mesh anchoring plates for attaching the slope to

the slope. Use manufacturer’s recommended method for attaching overlaps and
performing field splices in the mesh material.

SOIL NAIL SLOPE STABILIZATION PRECONSTRUCTION MEETING

Before starting soil nail slope stabilization construction, conduct a preconstruction meeting
to discuss the construction and inspection of the soil nail slope stabilizations. Schedule this
meeting after all soil nail slope stabilization submittals have been accepted. The Resident
or Bridge Maintenance Engineer, Bridge Construction Engineer, Geotechnical Operations
Engineer, General Contractor and the Soil Nail Slope Stabilization Contractor
Superintendent, and Project Manager will attend this preconstruction meeting.

CONSTRUCTION METHODS

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications. Perform any blasting in accordance with the contract special
provisions. Do not excavate beyond the face of the soil nail slope stabilization.

Use equipment and methods reviewed and accepted in the installation and testing plan or
approved by the Engineer. Inform the Engineer of any deviations from the accepted plan.

A. Excavation
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Construct the soil nail slope stabilization from the top down. Excavate in staged
horizontal lifts with heights not to exceed the vertical soil nail spacing. The
excavated surface must be to the grades of the project drawings for the slope. Do not
‘excavate the slope more than 3 feet (1 m) below the level of the row of nails to be
installed in that lift. Do not excavate a lift until nail installation and nail testing for
the preceding lift are complete and acceptable to the Engineer. After a lift is
excavated, clean the cut surface of all loose materials, mud, and other foreign
material. Prior to advancing the excavation, allow nail grout on the preceding lift to
achieve the required 3 day compressive strength.

If the excavation face becomes unstable at any time, suspend soil nail slope
stabilization construction and temporarily stabilize the face by immediately placing
an earth berm against the unstable face. Soil nail slope stabilization construction
may not proceed until the conditions have been reviewed by the Engineer. A revised
soil nail slope stabilization installation and testing plan submittal may be required
after the slope conditions have been reviewed.

Take all necessary measures to ensure that installed nails are not damaged during
excavation. Repair or replace to the satisfaction of the Engineer and at no cost to the
Department nails that are damaged or disturbed during excavation.

B. Installation of Wire Mesh and Bearing Plates

Prior to installing wire mesh, excavate depression around each nail location as shown
in plans. Install wire mesh in accordance with the drawings and manufacturer’s
specifications, including any required overlapping.

Following soil installation, connect the bearing plates to the nails as shown on the plans
and as directed by the Engineer. Replace bearing plates, nuts or washers that are
damaged or defective as determined by the Engineer at no additional cost to the
Department. Once the bearing plates and nuts have been attached to the nails, tighten
each nut until they have reached a torque reading of 265 ft-1bs.

C. Soil Nail Installation

Install soil nails in the same way as acceptable verification test nails. Drill and grout
soil nails the same day and do not leave drill holes open overnight. Install
supplemental soil nails, as directed by the Engineer, to a depth of 10 feet beyond the
slope face through the wire mesh to improve contact with the slope face.

Control drilling and grouting to prevent excessive ground movements, damaging
structures and fracturing rock and soil formations. If ground heave or subsidence
occurs, suspend soil nail slope stabilization construction and take action to minimize
movement. If structures are damaged, suspend construction and repair structures at no
additional cost to the Department with a method proposed by the Contractor and
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accepted by the Engineer. The Engineer may require a revised soil nail slope
stabilization installation and testing plan when corrective action is necessary.

1. Drilling

Use drilling rigs capable of drilling through whatever materials are encountered to
the dimensions and orientations required for the soil nail slope stabilization design.
Drill straight and clean holes at the locations shown in the accepted submittals.
Drill hole locations and inclinations are required to be within 6” (150 mm) and
2 degrees, respectively, of that shown in the accepted submittals unless approved
otherwise by the Engineer.

Stabilize drill holes with temporary casings if unstable, caving or sloughing
material is anticipated or encountered. Do not use drilling fluids to stabilize drill
holes or remove cuttings.

Using manufacturer approved methods, increase the opening in the wire mesh to
allow installation of the soil nail through the mesh.

2. Soil Nail Bars

Use centralizers to center steel bars in drill holes. Securely attach centralizers at
maximum 8 ft (2.4 m) intervals along bars. Attach upper and lowermost
centralizers 24” (450 mm) from the top and bottom of the bars.

Before placing soil nail bars, allow the Engineer to check location, orientation and
cleanliness of drill holes. Provide steel bars as shown in the accepted submittals
and insert bars without difficulty or forcing insertion. Do not vibrate or drive soil

nail bars. If a bar can not be completely inserted easily, remove the bar and clean
or redrill the hole.

3. Grouting

Remove all oil, rust inhibitors, residual drilling fluids and similar foreign materials
from holding tanks/hoppers, stirring devices, pumps, lines, tremie pipes and all
other equipment in contact with grout before use.

Place grout with a tremie in accordance with the contract and accepted submittals.
Inject grout at the lowest point of drill holes through a tremie pipe, e.g., grout tube,
casing, hollow-stem auger or drill rod, in one continuous operation. Fill drill holes
progressively from the bottom to top and withdraw tremie at a slow even rate as the
hole is filled to prevent voids in the grout. Extend tremie pipe into grout
a minimum of 5 ft at all times except when grout is initially placed in a drill hole.

Provide grout free of segregation, intrusions, contamination, structural damage or
inadequate consolidation (honeycombing). Cold joints in grout are not allowed
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6.0

7.0

except for soil nails that are tested. Extract temporary casings as grout is placed.
Monitor and record grout volumes during placement.

Bar threads should be kept clean to allow tightening of the anchor plate and nut.

CONSTRUCTION RECORDS

Provide 2 original hard copies of soil nail slope stabilization construction records including
the following within 24 hours of completing each lift.

1. Names of Soil Nail Slope Stabilization Contractor, Superintendent, Nozzleman, Drill
Rig Operator, and Project Manager.

2. Description, county, NCDOT contract, TIP and WBS element number
3. Stations and lift location, dimensions, elevations and description

4. Soil nail locations, diameters, lengths and inclinations, bar types, sizes and grades,
corrosion protection and temporary casing information

5. Date and time drilling begins and ends, soil nail bar is placed, grout is mixed and/or
arrives on-site, grout placement begins and ends

6. Grout volume, temperature, flow and density records
7. Ground and surface water conditions and elevations, if applicable
8. Weather conditions including air temperature at time of grout placement

9. All other pertinent details related to soil nail slope stabilization construction

~ After completing all lifts for a soil nail slope stabilization or a stage of a soil nail slope

stabilization, submit electronic copies (pdf or jpg format on CD or DVD) of all
corresponding construction records.

SoIL NAIL TESTING

For this provision, “verification tests” are performed on test nails not incorporated into the
work, i.e., sacrificial soil nails “Verification test nails” refer to soil nails on which
verification tests are performed and “proof test nails” refer to soil nails on which proof tests
are performed.

One verification test is required at each soil nail slope stabilization location, or as directed
by the Engineer. The Engineer will select the test location in the field. Proof tests on
5 percent of production soil nails with a minimum of 1 test per nail row are required. More
or less soil nail testing may be required depending on the subsurface conditions
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encountered. The Engineer will decide the actual number and specific locations of each
verification and proof test required.

Do not test soil nails until grout achieves the required 3 day compressive strength. Do not

begin construction of any production soil nails until verification tests are satisfactorily
completed.

A.

Testing Equipment
Use testing equipment that includes the following.

2 dial gauges

dial gauges rigid supports
hydraulic jack and pressure gauge
electronic load cell

jacking block or reaction frame

Provide pressure gauges graduated in 100 psi (690 kPa) increments or less. Use dial
gauges capable of measuring to 0.001” (0.025 mm) and accommodating the
maximum anticipated movement. Submit identification number and calibration
records for each load cell, jack and pressure gauge with the soil nail slope

stabilization installation and testing plan. Calibrate the jack and pressure gauge as a
unit.

Align testing equipment to ensure uniform loading. Use a jacking block or reaction
frame that does not damage the slope or contact the slope face within 3 ft (1 m) of
test nails. Align dial gauges within 5 degrees of the test nail axis. Place dial gauges
opposite each other on either side of the test nail. Set up test equipment and
measuring devices such that resetting or repositioning the components before
completing testing is not required. A load cell is not required for proof tests if the
same jack and pressure gauge are used for verification tests.

Test Nails

Test nails have both bonded and unbonded lengths. Grout only the bonded length
before testing. Minimum bonded and unbonded lengths of 10 ft and 5 ft,
respectively, are required.

Soil nail bars for production soil nails may be overstressed under higher test nail
loads. Use larger or higher grade steel bars to allow for higher loads instead of
shortening bond lengths to less than the minimum. Any costs associated with higher
capacity bars will be considered incidental to the soil nail testing pay items.
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C. Verification Tests

Install sacrificial soil nails in accordance with the accepted submittals and this

provision. Use the same equipment, methods and drill hole diameter for sacrificial
soil nails as will be used for production soil nails.

Use the following equation to determine maximum bond length for verification test

nails, LBVT (ft or m).

Cpp XA, xf
Lyt < —RTZ7t7y

QarL %3

Where,
Crr = reduction coefficient, 0.9 for Grade 60 and 75 (420 and 520) bars or 0.8
for Grade 150 (1035) bars,
A = bar area (in2 or mz),
fy = bar yield stress (ksi or kPa) and
QaLL = allowable unit grout/ground bond strength (kips/ft or kN/m).

Use the following equation to determine design verification test load, DTL (kips or
kN).

DTL =Lyt XQarL

Calculate DTL based on as-built bond lengths. Perform verification tests by
incrementally loading test nails to failure or a maximum test load of 300 percent of
DTL according to the following schedule.

Load Hold Time

AL* 1 minute
0.25 DTL 10 minutes
0.50 DTL 10 minutes
0.75 DTL 10 minutes
1.00 DTL 10 minutes
1.25 DTL 10 minutes
1.50 DTL 60 minutes (creep test)
1.75 DTL 10 minutes
2.00 DTL 10 minutes
2.50 DTL 10 minutes
3.00 DTL 10 minutes

AL* 1 minute

*Alignment load (AL) is the minimum load required to align testing
equipment and should not exceed 0.05 DTL.
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Reset dial gauges to zero after applying alignment load. Record test nail movement
at each load increment and permanent set after load is reduced to alignment load.

Monitor test nails for creep at the 1.50 DTL load increment. Measure and record test
nail movement during the creep portion of the test at 1, 2, 3, 5, 6, 10, 20, 30, 50 and
60 minutes. Repump jack as needed to maintain the intended load during hold times.

D. Proof Tests

Use the following equation to determine maximum bond length for proof test nails,
LBPT (ft or m).

CRT XAt Xfy

Lppr <
BT QL x1.5

Where variables are as defined in Item C of this section.
Use the following equation to determine design proof test load, DTL (kips or kN).
DTL =Lgpr X Qarr

Calculate DTL based on as-built bond lengths. Perform proof tests by incrementally
loading test nails to failure or a maximum test load of 150 percent of DTL according
to the following schedule.

Load Hold Time

AL* Until movement stabilizes
0.25 DTL Until movement stabilizes
0.50 DTL Until movement stabilizes
0.75 DTL : Until movement stabilizes
1.00 DTL Until movement stabilizes
1.25 DTL Until movement stabilizes
1.50 DTL 10 or 60 minutes (creep test)

AL* 1 minute

*Alignment load (AL) is the minimum load required to align testing
equipment and should not exceed 0.05 DTL.

Reset dial gauges to zero after applying alignment load. Record test nail movement
at each load increment and monitor test nails for creep at the 1.50 DTL load
increment. Measure and record test nail movement at 1, 2, 3, 5, 6 and 10 minutes.
When the test nail movement between 1 minute and 10 minutes exceeds 0.04” (1
mm), maintain the maximum test load for an additional 50 minutes and record

movements at 20, 30, 50 and 60 minutes. Repump jack as needed to maintain the
intended load during hold times.
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E.

Test Nail Acceptance
Test nail acceptance is based on the following criteria.

1. For verification tests, total creep movement is less than 0.08” (2 mm) between the

6 and 60 minute readings and creep rate is linear or decreasing throughout the
creep test load hold time.

2. For proof tests, total creep movement is less than 0.04” (1 mm) between the 1 and
10 minute readings or less than 0.08” (2 mm) between the 6 and 60 minute

readings and creep rate is linear or decreasing throughout the creep test load hold
time.

3. Total test nail movement at maximum test load exceeds 80 percent of the
theoretical elastic elongation of the test nail unbonded length.

4. Pullout failure does not occur at the 1.5 DTL load increment or before. Pullout

failure is defined as the inability to increase the load while test nail movement
continues. Record the pullout failure load as part of the test data.

Maintain stability of test nail unbonded lengths for subsequent grouting. If the test
nail unbonded length of a proof test nail can not be satisfactorily grouted after testing,
do not incorporate the test nail into the work and replace the nail with another
production soil nail at no additional cost to the Department.

Test Nail Results

Submit 2 original hard copies of test nail records including load versus movement
curves within 24 hours of completing each test. The Engineer will review the test

nail records and associated construction records to determine if the test nail is
acceptable.

If the Engineer determines a verification test nail is unacceptable, the Engineer may
revise the soil nail slope stabilization design and/or installation methods. The
Engineer will have up to 10 working days to revise the soil nail slope stabilization
design and/or installation and testing plan at no additional cost to the Department.

If the Engineer determines a proof test nail is unacceptable as a result of the
contractor’s activities, then either additional proof tests on adjacent production soil
nails or a revision to the soil nail slope stabilization design and/or installation
methods for the production soil nails represented by the unacceptable proof test nail
may be required at no additional cost to the Department. If required, remove
representative production soil nails and provide new production soil nails with the
revised design and/or installation methods at no additional cost to the Department.
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After completing all soil nail testing, submit electronic copies (pdf or jpg format on
CD or DVD) of all corresponding testing records.

8.0 MEASUREMENT AND PAYMENT

Soil Nail Slope Stabilization will be measured and paid for at the contract unit price per
square yard of the slope stabilization system measured along the surface of the slope that
has been incorporated into the completed and accepted work.

Include in the unit bid price for Soil Nail Slope Stabilization all costs for submittals,
furnishing labor, tools, equipment and materials, excavating lifts, installing soil nails,

grouting, wire mesh and any incidentals necessary to design and construct soil nail slope
stabilization in accordance with this provision.

Supplemental Stabilization Soil Nails will be measured and paid for at the contract unit
price per each to construct additional soil nails into the completed and accepted work.
Include in the unit bid price all costs for furnishing labor, tools, equipment and materials,
installing soil nails, grouting, and any incidentals necessary to construct supplemental soil
nails in accordance with this provision. No payment will be made for supplemental soil
nails that are required due to Contractor negligence during excavation.

Stabilization Soil Nail Verification Tests and Soil Nail Proof Tests will be measured and
paid for per each, depending on the type of test. Include in these unit bid prices all costs
for soil nail testing in accordance with Section 7.0 of this provision. The Department will
only pay for the initial verification or proof test on an initial test nail required by the

Engineer; no payment will be made for subsequent tests performed on the same test nail or
replacement test nails.

Pay Item Pay Unit

Soil Nail Slope Stabilization Square Yard

Supplemental Stabilization Soil Nails Each

Stabilization Soil Nail Verification Tests Each

Stabilization Soil Nail Proof Tests Each

FLOWABLE FILL:

(9-17-02) (Rev 8-21-07) SP3 R30
Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.
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Materials

Provide flowable fill material in accordance with Article 340-2 of the 2006 Standard
Specifications.

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, flowable fill will be measured in cubic yards and paid for as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including but not
limited to the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit

Flowable Fill Cubic Yard

PIPE TESTING:

4-17-07 SP3 R33

Revise the 2006 Standard Specifications as follows:
Page 3-3, Article 300-6, add the following as a new paragraph before (A):

The Department reserves the right to perform forensic testing on any installed pipe.

PIPE ALTERNATES:
(7-18-06) (Rev 4-17-07) SP3 R36

Description

The Contractor may substitute Aluminized Corrugated Steel Pipe, Type IR or HDPE Pipe, Type

S or Type D up to 48 inches in diameter in lieu of concrete pipe in accordance with the following
requirements.

Material
Item Section
HDPE Pipe, Type S or D 1032-10
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Aluminized Corrugated Steel Pipe, Type IR 1032-3(AX7)

Aluminized Corrugated Steel Pipe will not be permitted in counties listed in Article 310-2 of the
2006 Standard Specifications.

Construction Methods

Aluminized Corrugated Steel Pipe Culverts and HDPE Pipe Culverts shall be installed in
accordance with the requirements of Section 300 of the 2006 Standard Specifications for Method
A, except that the minimum cover shall be at least 12 inches. Aluminized Corrugated Steel Pipe

Culvert and HDPE Pipe Culvert will not be permitted for use under travelways, including curb
and gutter.

Measurement and Payment
"Aluminized Corrugated Steel Pipe Culvert to be paid for will be the actual number of
linear feet installed and accepted. Measurement will be in accordance with Section 310-6 of the

2006 Standard Specifications.
"HDPE Pipe Culvert to be paid for will be the actual number of linear feet installed and
accepted. Measurement will be in accordance with Section 310-6 of the 2006 Standard

Specifications.

Payment will be made under:

Pay Item Pay Unit

___" Aluminized Corrugated Steel Pipe Culverts, " Thick Linear Foot
____"HDPE Pipe Culverts - Linear Foot

PIPE INSTALLATION:

(10-20-09) SP3 R40 A

Revise the 2006 Standard Specifications as follows:
Replace Section 300 with the following:

SECTION 300
2.0 PIPE INSTALLATION

300-1 DESCRIPTION

Excavate, undercut, provide material, condition foundation, lay pipe, joint and couple pipe
sections, and furnish and place all backfill material as necessary to install the various types of
pipe culverts and fittings required to complete the project.

Install pipe in accordance with the detail in the plans.
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Do not waste excavation unless permitted. Use suitable excavated material as backfill; or in the
formation of embankments, subgrades, and shoulders; or as otherwise directed. Furnish disposal

areas for the unsuitable material. The Engineer will identify excavated materials that are
unsuitable.

Where traffic is to be maintained, install pipe in sections so that half the width of the roadway is
available to traffic.

300-2 MATERIALS

Refer to Division 10:

Item Section
Flowable Fill 1000
Select Materials 1016
Joint Materials 1032-9(G)
Engineering Fabric 1056-1

Provide foundation conditioning material meeting the requirements of Article 1016-3 for Class V
or VI as shown in the contract documents.

Provide bedding material meeting the requirements of Article 1016-3 for Class II (Type 1 only)
or Class III as shown in contract documents.

Provide backfill material meeting the requirements of Article 1016-3 for Class II (Type 1 only)
or Class I1I material as shown in the contract documents.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrrell, and Washington.

300-3 UNLOADING AND HANDLING

Unload and handle pipe with reasonable care. Do not roll or drag metal pipe or plates over
gravel or rock during handling. Take necessary precautions to ensure the method used in lifting
or placing the pipe does not induce stress fatigue in the pipe. Use a lifting device that uniformly
distributes the weight of the pipe along its axis or circumference. Repair minor damage to pipe
when permitted. Remove pipe from the project that is severely damaged or is rejected as being

unfit for use. Undamaged portions of a joint or section may be used where partial lengths are
required.
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300-4 PREPARATION OF PIPE FOUNDATION

Prepare the pipe foundation in accordance with the applicable as shown in the contract
documents, true to line and grade, and uniformly firm.

Camber invert grade an amount sufficient to prevent the development of sag or back slope in the
flow line. The Contractor shall determine the amount of camber required and submit to the
Engineer for approval.

Where material is found to be of poor supporting value or of rock and when the Engineer cannot
make adjustment in the location of the pipe, undercut existing foundation material within the
limits established on the plans. Backfill the undercut with foundation conditioning material,
Class V or VI select material. Encapsulate the foundation conditioning material with Type 4
engineering fabric prior to placing bedding material. Overlap all transverse and longitudinal
joints in the fabric at least 18 inches.

Maintain the pipe foundation in a dry condition.
300-S INVERT ELEVATIONS

The proposed pipe culvert invert elevations shown on the Drainage Summary Sheets are based
upon information available when the plans were prepared. If proposed invert elevations are
adjusted during construction based upon actual conditions encountered, no claim for an
extension of time for any reason resulting from this information will be allowed.

When a pipe culvert is to be installed in a trench and the average actual elevation of the pipe
between drainage structures deviates from the average proposed elevation shown on the
Drainage Summary Sheets by more than one foot a pay adjustment will be made as follows:

Pay Adjustment (per linear foot) = [(APE-AAE)t 1 foot] (0.15 X CUP)
Where:  CUP = Contract Unit Price of Pipe Culvert

AAE = Average Actual Elevation (Actual Inlet elev. + Actual Outlet elev.)
2

APE = Average Plan Elevation (Plan Inlet elev. + Plan QOutlet elev.)
2

When the actual location of a pipe culvert is changed from the location shown on the plans, the
Engineer will make a pay adjustment deemed warranted based upon the relation of the pipe
culvert as shown on the plans to the finished roadway and the relation of the pipe culvert as
constructed to the finished roadway.

The top elevation column on the drainage summary sheet indicates the flow elevation at the top
of structures intended to collect surface water.
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The top elevation column on drainage structures not intended to collect surface water indicates
the elevation at the top of the cover.

300 -6

LAYING PIPE

The Department reserves the right to perform forensic testing on any installed pipe.

(A)

(B)

Rigid Pipe

Concrete and welded steel pipe will be considered rigid pipe. Lay pipe on prepared
foundation, bell or groove end upgrade with the spigot or tongue fully inserted. Check
each joint for alignment and grade as the work proceeds.

Use flexible plastic joint material except when material of another type is specified in the
contract documents. Joint material of another type may be used when permitted.

Repair lift holes in concrete pipe, if present. Thoroughly clean and soak the lift hole and
completely fill the void with an approved non-shrink gout. Submit alternate details for
repairing lift holes to the engineer for review and approval.

For all pipes 42 inches in diameter and larger, wrap filter fabric around all pipe joints.
Use Type 2 Class B fabric. Extend fabric at least 12 inches beyond each side of the joint.

Secure the filter fabric against the outside of the pipe by methods approved by the
Engineer.

Flexible Pipe (Except Structural Plate Pipe)

Corrugated steel, corrugated aluminum, corrugated polyethylene (HDPE), and
polyvinylchloride (PVC) pipe will be considered flexible pipe. Place flexible pipe
carefully on the prepared foundation starting at the downstream end with the inside
circumferential laps pointing downstream and with the longitudinal laps at the side or

quarter points.

Handle coated corrugated steel pipe with special care to avoid damage to coatings.

Join pipe sections with coupling band, fully bolted and properly sealed. Provide coupling
bands for annular and helical corrugated metal pipe with circumferential and longitudinal
strength sufficient to preserve the alignment, prevent separation of the sections, and
prevent backfill infiltration. Match-mark all pipe 60 inches or larger in diameter at the
plant for proper installation on the project.

At locations indicated in the plans, corrugated steel pipe sections shall be jointed together
with rod and lug coupling bands, fully bolted. Sleeve gaskets shall be used in
conjunction with rod and lug couplings and the joints properly sealed. Coupling bands
shall provide circumferential and longitudinal strength sufficient to preserve the
alignment, prevent separation of the sections and prevent infiltration of backfill material.
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300-7 BEDDING AND BACKFILLING

Loosely place bedding material, in a uniform layer, a depth equal to the inside diameter of the
pipe divided by 6 or 6 inches, whichever is greater. Leave bedding material directly beneath the
pipe uncompacted and allow pipe seating and backfill to accomplish compaction. Excavate
recesses to receive the bells where bells and spigot type pipe is used.

Place fill around the pipe in accordance with the applicable method shown on the plans in layers
not to exceed 6 inches loose unless otherwise permitted. Compact to the density required by
Subarticle 235-4(C). Approval of the backfill material is required prior to its use. Use select
material as shown in the contract documents.

Take care during backfill and compaction operations to maintain alignment and prevent damage

to the joints. Keep backfill free from stones, frozen lumps, chunks of highly plastic clay, or
other objectionable material.

Grade and maintain all pipe backfill areas in such a condition that erosion or saturation will not
damage the pipe foundation or backfill.

Excavatable flowable fill may be used for backfill when approved by the Engineer. When using
excavatable flowable fill, ensure that the pipe is not displaced and does not float during backfill.

Submit methods for supporting the pipe and material placement to the Engineer for review and
approval.

Do not operate heavy equipment over any pipe until it has been properly backfilled with a
minimum 3 feet of cover. Place, maintain, and finally remove the required cover that is above
the proposed finished grade at no cost to the Department. Remove and replace, at no cost to the

Department, pipe that becomes misaligned, shows excessive settlement, or has been otherwise
damaged by the Contractor's operations.

300-8 INSPECTION AND MAINTENANCE

Prior to final acceptance, the Engineer will perform random video camera and or mandrel
inspections to ensure proper jointing and that deformations do not exceed allowable limits.
Replace pipes having cracks greater than 0.1 inches or deflections greater than 7.5 percent.
Repair or replace pipes with cracks greater than 0.01 inches, exhibiting displacement across a
crack, exhibiting bulges, creases, tears, spalls, or delamination. Maintain all pipe installations in
a condition such that they will function continuously from the time the pipe is installed until the
project is accepted.
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300-9 MEASUREMENT AND PAYMENT

General

No measurement will be made of any work covered by this section except as listed below.
Removal and disposal of existing pavement is a part of the excavation for the new pipe culvert
installation. Repair of the pavement will be made in accordance with Section 654.

Foundation Conditioning
Using Local Material

Undercut excavation is all excavation removed by undercutting below the bottom of the
trench as staked. Undercut Excavation will be measured as the actual number of cubic yards
of undercut excavation, measured in its original position and computed by the average end
area method, that has been removed as called for in the contract and will be paid for at
double the contract unit price for Unclassified Excavation as provided in Article 225-7.

Local material used for conditioning the foundation will be measured and paid for in
accordance with Article 225-7 for Unclassified Excavation or in accordance with
Article 230-5 for Borrow Excavation depending on the source of the material.

Local material used to replace pipe undercut excavation will be measured and paid for in
accordance with Article 225-7 or Article 230-5.

Using Other Than Local Material

No measurement and payment will be made for Undercut Excavation. The material used to
replace pipe undercut excavation will be classified as foundation conditioning material.

Foundation Conditioning Material, Minor Structures will be measured and paid for as the
actual number of tons of this material weighed in trucks on certified platform scales or other
certified weighing devices.

No direct payment will be paid for undercut excavation. Payment at the contract unit price
for Foundation Conditioning Material, Minor Structures will be full compensation for all
work of pipe undercut excavation.

Foundation Conditioning Fabric
Foundation Conditioning Fabric will be measured and paid for in square yards. The
measurement will be based on the theoretical calculation using length of pipe installed and two

times the standard trench width. No separate measurement will be made for overlapping fabric
or the vertical fabric dimensions required to encapsulate the foundation conditioning material.
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Bedding and Backfill - Select Material

No measurement will be made for select bedding and backfill material required in the contract
documents. The select bedding and backfill material will be included in the cost of the installed
pipe.

Where unclassified excavation or borrow material meets the requirements for select bedding and
backfill and is approved for use by the Engineer, no deductions will be made to these pay items
to account for use in the pipe installation.

Payment will be made under:

Pay Item Pay Unit
Foundation Conditioning Material, Minor Structures Ton
Foundation Conditioning Fabric Square Yard

REINFORCED BRIDGE APPROACH FILL:
(3-18-03) (Rev 9-16-08) SP4 RO1 A

Description

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

Materials
(A) Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or
polyvinyl chloride, and meets the following physical requirements:

Property ~ Requirements Test Method
Thickness 25 mils Minimum ASTM D1593
Tensile Strength at Break 100 Ib/inch Minimum ASTM D638
Puncture Strength 40 1bs Minimum ASTM D 4833

Moisture Vapor Transmission Rate (18 02/de per Day Maximum ASTM E96
(B) Fabric
Refer to Section 1056 for Type 2 Engineering Fabric and the following:

Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,
polyethylene, or polyester formed into a stable network such that the filaments or yarns
retain their relative positions to each other.
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Fabric Property Requirements Test Method
Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not
be accepted. Furnish letters of certification from the manufacturer with each shipment of
the fabric and geomembrane attesting that the material meets the requirements of this
provision; however, the material is subject to inspection, test, or rejection by the Engineer
at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-
duty protective covering to protect the material from ultraviolet rays. After the protective
wrapping has been removed, do not leave the material uncovered under any
circumstances for longer than 4 days.

(C) Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class
V select material of Section 1016 of the 2006 Standard Specifications. When select
material is required under water, use select material class V only, up to one foot above
the existing water elevation.

(D) 4 inch Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816
of the 2006 Standard Specifications.

Construction Methods

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) parallel to the centerline of the roadway. A minimum roll
width of 10.0 feet for the fabric is required. Overlap geomembrane or fabric splices parallel to
the centerline of the roadway a minimum of 18 inches. Geomembrane or fabric splices parallel
to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches in depth, loose measurement, for the full width of the cross section, and
keep each layer approximately level. Place and compact each layer of select material fill no
more than 10 inches thick with low ground pressure equipment. Use hand operated equipment to
compact the fill material within three feet of the backwall and wingwalls as directed by the
Engineer. Compact select material to a density equal to at least 95% of that obtained by
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compacting a sample of the material in accordance with AASHTO T99 as modified by the
Department. Compact the top eight inches of select material to a density to at least 100% of that
obtained by compacting a sample of the material in accordance with AASHTO T99 as modified
by the Department. Density requirements are not applicable to select material, class V; however
compact the fill with at least four passes of low ground pressure equipment on the entire surface
as directed by the Engineer. The compaction of each layer of select material shall be inspected
and approved by the Department prior to the placement of the next fill layer. No equipment will
be allowed to operate on the drainage pipe or any geomembrane/fabric layer until it is covered
with at least six inches of fill material. Compaction shall not damage the drainage pipe,
geomembrane, or fabric under the fill. Cover the geomembrane/fabric with a layer of fill
material within four days after placement of the geomembrane/fabric. Geomembrane and fabric

that are damaged as a result of installation will be replaced as directed by the Department at no
additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch diameter perforated drainage pipe along the base of the backwall and sloped to
drain as shown on the plans. Completely wrap perforated drainage pipe and #78M stone with
Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through the bottom
of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve shall be of
adequate strength to withstand the wingwall load. Place the pipe sleeve in position to allow the
drainage pipe to go through the wing wall with a proper slope. Connect four-inch diameter
nonperforated (plain) drainage pipe with a coupling to the perforated pipe near the inside face of
the wingwall. Place the nonperforated drainage pipe through the pipe sleeve, extend down to the
toe of the slope and connect, to a ditch or other drainage systems as directed by the Engineer.
For bridge approaches in cut sections where no side slope is available, direct the drainage pipe
outlet to the end slope down to the toe using elbows as directed by the Engineer.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid for at the contract lump sum price.
Such price and payment will be full compensation for both approach fills at each bridge
installation, including but not limited to furnishing, placing and compacting select material,
furnishing and placing geomembrane and woven fabric, furnishing and placing pipe sleeve,
drainage pipe, and stone, furnishing and installing concrete pads at the end of outlet pipes,
excavation and any other items necessary to complete the work.
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Payment will be made under:

Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum

FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5 ROI

Revise the Standard Specifications as follows:

Page 5-1, Article 500-1 Description, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized

roadbed to a condition suitable for placement of base course, pavement, and shoulders.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 4-20-10) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance
with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND
TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at the
following minimum frequency during mix production:

Second paragraph, delete the fourth sentence, and replace with the following
When daily production of each mix design exceeds 100 tons and a regularly scheduled

full test series random sample location for that mix design does not occur during that

day’s production, perform at least one partial test series consisting of Items A and B in
the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO
T 209):
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or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

@) Option 1
Insert the following immediately after the first paragraph:
(ii))  Option 2

Mix sampled from truck at plant with one set of specimens prepared by the
Contractor and then tested jointly by QA and QC at a mutually agreed upon lab
site within the first 7 calendar days after beginning production of each new mix
design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test
press or a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first
paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled random
samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test
limits with a dash red line.

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

(@ A change in the binder percentage, aggregate blend, or Gmm is made on the JMF,
or, .

(b)  When the Contractor elects to stop or is required to stop production after one or
two moving average values, respectively, fall outside the moving average limits
as outlined in subarticle 609-5(C)6 or,

() If failure to stop production after two consecutive moving averages exceed the
moving average limits occurs, but production does stop at a subsequent time, re-
establish a new moving average beginning at the actual production stop point.

Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.
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The following are established as control limits for mix production. Apply the individual
limits to the individual test results. Control limits for the moving average limits are based
on a moving average of the last 4 data points. Apply all control limits to the applicable
target source.

CONTROL LIMITS ‘
Mix Control Criteria Target Source Movirig. A.\t/erage Individual Limit
imi

2.36 mm Sieve JMF - +4.0% +8.0 %
0.075mm Sieve JMF +1.5 % +2.5 %
VTM @ Nges JMF +1.0 % +2.0 %
VMA @ Nges Min. Spec. Limit | Min Spec. Limit -1.0%
Po.075/ Pue Ratio 1.0 +0.4 +0.8
%Gmm @ Nini Max. Spec. Limit N/A +2.0%
TSR Min. Spec. Limit N/A - 15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning'" and substitute
the words ""moving average''.

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average
limits.

Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the
specified requirements will subject all mix from the stop point tonnage to the point when
the next individual test is back on or within the moving average limits, or to the tonnage
point when production is actually stopped, whichever occurs first, to being considered
unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with
the following:

Immediately notify the Engineer when any moving average value exceeds the moving
average limit. If two consecutive moving average values for any one of the mix control
criteria fall outside the moving average limits, cease production of that mix, immediately
notify the Engineer of the stoppage, and make adjustments. The Contractor may elect to
stop production after only one moving average value falls outside the moving average
limits.
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Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average
after four additional tests is on or within the moving average limits, the Contractor may
continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for
Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving average
after four additional individual tests is outside the moving average limits, the mix will be
evaluated for acceptance in accordance with Article 105-3. Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at
the stop point to the sample tonnage when the moving average is on or within the moving

average limits. In addition, any mix that is obviously unacceptable will be rejected for
use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive
moving average values falling outside the moving average limits will subject all mix
produced from the stop point tonnage to the tonnage point when the moving average is
back on or within the moving average limits or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable. Remove this
material and replaced with materials that comply with the Specifications at no additional
costs to the Department, unless otherwise approved. Payment will be made for the actual
quantities of materials required to replace the removed quantities, not to exceed the
original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following: '

Perform the sampling and testing at the minimum test frequencies as specified above.
Should the density testing frequency fail to meet the minimum frequency as specified
above, all mix without the required density test representation will be considered
unsatisfactory. If the Engineer allows the mix to remain in place, payment will be made
in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph,
insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:
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Proceed on limited production when, for the same mix type and on the same contract, one
of the following conditions occur (except as noted in the first paragraph below).

(@)  Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*
(©) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-25, Article 609-6 Quality Assurance, Density Quality Assurance, insert the following
items after item (E):

(F) By retesting Quality Control core samples from control strips (either core or
nuclear) at a frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control
nuclear gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs
and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be
incorporated into asphalt plant mixes in accordance with Article 1012-1 and the
following applicable requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used
in recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures
containing reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS)
material may constitute up to 6% by weight of total mixture for any mix. When both
RAP and RAS are used, do not use a combined percentage of RAS and RAP greater than
20% by weight of total mixture, unless otherwise approved. When the percent of binder
contributed from RAS or a combination of RAS and RAP exceeds 20% but not more than
30% of the total binder in the completed mix, the virgin binder PG grade shall be one
grade below (both high and low temperature grade) the binder grade specified in Table
610-2 for the mix type, unless otherwise approved. When the percent of binder
contributed from RAS or a combination of RAS and RAP exceeds 30% of the total
binder in the completed mix, the Engineer will establish and approve the virgin binder
PG grade. Use approved methods to determine if any binder grade adjustments are
necessary to achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt
material is limited to 20% and shall be produced using virgin asphalt binder grade PG 76-
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22. For all other recycled mix types, the virgin binder PG grade shall be as specified in
Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the total
mixture, use RAP meeting the requirements for processed or fractionated RAP in
accordance with the requirements of Section 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved
stockpile of RAP in accordance with Section 1012-1(C). Use approved test methods to
determine if any binder grade adjustments are necessary to achieve the performance
grade for the specified mix type. The Engineer will establish and approve the virgin
asphalt binder grade to be used.

Page 6-34, Subarticle 610-3(C),

Delete Table 610-2 and associated notes. Substitute the following:

(AASHTO T283 Modified)

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
. . Compaction Max.
Mix g;‘:in Binder Levels No. Rut Volumetric Properties (c)
Type SALS PG Gyrations @ Depth
P Millions | Grade y (mm)
(a) (b) N | Ny VMA VM .VFA %G mm
. es % Min, % Min. - Max. @ Nini
S-4.75A(e) <03 64-22 6 50 - 200 7.0-15.0 - -
SF-95A <03 6422 6 50 11.5 160 30-50 70-80 <91.5
S-9.5B 03-3 64 -22 7 65 9.5 15.5 3.0-5.0 65 - 80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 15.5 3.0-5.0 65-78 <90.5
895D  >30 @ 76-22 8 100 45 155 3.0-5.0 65-78 <90.0
S-12.5C  3-30 70 -22 7 75 6.5 14.5 3.0-5.0 65-78 <£90.5
S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0-50 65-78 <90.0
CIF190B <3 6422 7 | 65 | - 135 3.0-50 65-78 <90.5
1-19.0C 3-30 64 -22 7 75 | eee-- 13.5 3.0-5.0 65-78 <90.0
I-19.0D >30 70 -22 8 100 | —--- 13.5 3.0-5.0 65-78 <£90.0
I T S v s R e e s 30-50 6578 <905
B-25.0C >3 64 -22 7 75 @ - 12.5 3.0-5.0 65-78 <90.0
_ DesignParameter _ Design Criteria
All Mix 1. Dust to Binder Ratio (Pog75/ Ppe) 06-14
Types 2. Retained Tensile Strength (TSR) 85% Min. (d)
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Notes: (a) Based on 20 year design traffic.
(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).

(c) Volumetric Properties based on specimens compacted to Ngs as modified by the
Department.

(d) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.

(e) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
the Engineer.

Page 6-34, Insert the following immediately after Table 610-2:

A. TABLE 610-2A
_B. SUPERPAVE MIX DESIGN CRITERIA

Percentage of RAP in Mix
Category 1 Category 2 Category 3
Mix Type % RAP <20% 20.1% < %RAP <30.0% = %RAP >30.0%
All A and B Level PG 64 -22 PG 64 -22 TBD
Mixes, 119.0C, B25.0C 3
S9.5C, S12.5C, 119.0D PG 70 -22 PG 64-22 TBD
S 9.5D and S12.5D PG 76-22 N/A N/A

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of 1 inch by either crushing
and or screening to reduce variability in the gradations.

(3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating the
RAP into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
. Minimum Air Minimum Surface
Asphalt Concrete Mix Type Temperature Temperature
'ACBC, Type B25.0B,C,B37.5C = 35F | 35°%
ACIC, Type 119.0B, C, D 35°F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F*
ACSC, Type S 9.5C, S 12.5C 45°F 50°F
ACSC, Type S 9.5D, S 12.5D 50°F 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first
sentence with the following:
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Use the 30 foot minimum length mobile grade reference system or the non-contacting
laser or sonar type ski with at least four referencing stations mounted on the paver at a
minimum length of 24 feet to control the longitudinal profile when placing the initial lanes
and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless
otherwise specified or approved.

Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed

directly on an unprimed aggregate or soil base, the layer will be included in the "Other"
construction category.

Page 6-50, Article 610-13 Density Acceptance, delete the formula and description in the
middle of the page and replace with the following:,

PF  =100-10(D)'*%
where: PF = Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,
not to exceed 2.0%
Page 6-53, Article 620-4 Measurement and Payment:
Sixth paragraph, delete the last sentence.
Seventh paragraph, delete the paragraph and replace with the following:
The adjusted contract unit price will then be applied to the theoretical quantity of asphalt
binder authorized for use in the plant mix placed during the partial payment period

involved, except that where recycled plant mix is used, the adjusted unit price will be

applied only to the theoretical number of tons of additional asphalt binder materials
required by the job mix formula.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following:

SRR B '""A’p’piica - P
Tépe of Grade of Asphalt Asphalt l%ate Temperature Aggl:egate Rate 1b./sq. yd.
oat gal/yd op Size Total
Sand Seal A CRS-2 or 0.22-0.30 150-175 Blotting 12-15
CRS-2P Sand

Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)
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(5) Sand Seal

Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate. Uniformly spread the fully required
amount of aggregate in one application and correct all non-uniform areas prior to

rolling.
Immediately after the aggregate has been uniformly spread, perform rolling.
When directed, broom excess aggregate material from the surface of the seal coat.
When the sand seal is to be constructed for temporary sealing purposes only and will
not be used by traffic, other grades of asphalt material meeting the requirements of
Articles 1020-6 and 1020-7 may be used in lieu of the grade of asphalt required by
Table 660-1 when approved.
Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:
Provide and conduct the quality control and required testing for acceptance of the UBWC
in accordance with Quality Management System for Asphalt Pavements (OGAFC, PADL,
and Ultra-Thin HMA Version), included in the contract.

Page 6-76, Article 661-2 Materials, add the following after Asphalt Binder, Grade 70-28:

Item Section
Asphalt Binder, Grade 76-22 1020
Reclaimed Asphalt Shingles 1012

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as
ASPHALT BINDER FOR PLANT MIX and add the following as the first paragraph:

Use either PG 70-28 or PG 76-22 binder in the mix design. Where PG 76-22 is being
used in the production of Ultra-thin, the grade of asphalt binder to be paid for will be PG
70-28, unless otherwise approved.

Page 6-79, Subarticle 661-2(G), Composition of Mix, add the following as the third sentence
of the first paragraph.

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total
binder in the completed mix.
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes
with the following:

TABLE 661-4 - MIXTURE DESIGN CRITERIA
Gradation Design Criteria (% Passing by Weight)

Standard Sieves 1/2in. TypeA = 3/8in. TypeB = 1/4in. TypeC
ASTM mm (% Passing by Weight)
% inch 19.0 100
2 inch 12.5 85-100 100
“38inch 95 60-80  s-100 100
#4 4.75 28 -38 28-44 40 - 55
#8 2.36 19-32 17-34 22-32
#16 1.18 15-23 13-23 15-25
#30 0.600 10-18 8-18 10-18
#0030 813 = 6-13 8-13
#100 0.150 6-10 4-10 6-10
#200 0.075 4.0-7.0 3.0-7.0 4.0-7.0
Mix Design Criteria
1/2in. Type A 3/8in. Type B 1/4 in. Type C
Asphalt Content,% | 46-56  46-58 | 50-58
Draindown Test, 0.1% max
AASHTO T 305 ) )
Moisture Sensitivity, 0/ s
AASHTOT283* 80% min.
Application Rate, I/ yd® % 70 50
Approximate Application Depth, 3/4 5/8 12
in.
Asphalt PG Grade, PG 70-28 or PG 70-28 or PG 70-28 or
AASHTOM320 | PG7622 PG 76-22 PG 76-22

NOTE: *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory
compactor. The mixtures shall be compacted using 100 gyrations to achieve specimens
approximately 95 mm in height. Use mixture and compaction temperatures recommended by
the binder supplier.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5 of the Standard
Specifications.

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete
the first paragraph and add the following as the first and second paragraphs.

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives
written approval.
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Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when
the pavement surface temperature is less than 50°F or on a wet pavement. In addition,
when PG 76-22 binder is used in the JMF, place the wearing course only when the road
pavement surface temperature is 60°F or higher and the air temperature in the shade away
from artificial heat is 60°F or higher.

Page 10-40, Subarticle 1012-1(A), add the following at the end of the last paragraph, last
sentence: :

or ultra-thin bonded wearing course.

Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC
and a row for UBWC with entries:

Coarse Fine Aggregate Sand Equivalent ' Flat & Elongated 5:1 Ratio
Mix Type AAgg:' egate(b) ‘:&gsull;,ll:gy;gblrﬁm:lmg % Minimum % Maximum
ngularity etho .
ASTM D5821 A AASHTO T176 | ASTM D4791 Section 8.4
S95D 100/100 45 50 10
OGAFC 100/100 N/A N/A 10
~ UBWC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:
(©) Does not apply to Mix Types SF 9.5A and S 9.5B.
Page 10-42, Subarticle 1012-1(B)(6), add as the last sentence:
The percentage loss for aggregate used in UBWC shall be no more than 35%.
Page 10-43, Subarticle 1012-1(F): Reclaimed Asphalt Shingle Material (RAS), insert the
following immediately following the first paragraph:
(1) Mix Design RAS

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and
binder content prior to use in an asphalt mix design.

(2) Mix Production RAS
New Source RAS is defined as acceptable material which was not included in the

stockpile when samples were taken for mix design purposes. Process new source RAS so
that all materials will pass a 1/2" sieve prior to introduction into the plant mixer unit.
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After a stockpile of processed RAS has been sampled and mix designs made from these
samples, do not add new source RAS to the original stockpile without prior field testing
to insure gradation and binder uniformity. Sample and test new source RAS before
blending with the existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled and tested
for comparison with the original recycled mix design data. New source RAS may also be
placed against the existing stockpile in a linear manner provided it is sampled for mix
design conformity prior to its use in the recycled mix.

RAS contamination including but not limited to excessive dirt, debris, clean stone,
concrete will not be allowed.

Field approval of new source RAS will be based on the table below and volumetric mix
properties on the mix with the new source RAS included. Provided these tolerances are
met, volumetric properties of the new mix will then be performed. If all volumetric mix

properties meet the mix design criteria for that mix type, the new source RAS may
continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the
allowable tolerances of the table below, do not use the new source RAS unless approved
by the Engineer. The Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

NEW SOURCE RAS GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

0-6% RAS
Py % +1.6%
Sieve Size (mm) Tolerance

9.5 e |
4.75 15
2.36 4
1.18 +4
0.300 +4
0.150 +4
0.075 2.0
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with

the following:

(G) Reclaimed Asphalt Pavement (RAP)

(1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for
uniformity of gradation and binder content prior to use in an asphalt mix
design. Use reclaimed asphalt pavement that meets all requirements
specified for one of the following two classifications.

(a)

(b)

()

(d)

Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its
original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder
content and all materials will pass a 2" sieve prior to introduction into
the plant mixer unit.

Processed RAP

RAP that is processed in some manner (possibly by crushing and/or
use of a blending method) to produce a uniform gradation and binder
content in the RAP prior to use in a recycled mix. Process RAP so that
all materials have a uniform gradation and binder content and will pass
a 1" sieve prior to introduction into the plant mixer unit.

Fractionated RAP

Fractionated RAP is defined as having two or more RAP stockpiles,
where the RAP is divided into coarse and fine fractions. Grade RAP
so that all materials will pass a 1" sieve. The coarse RAP stockpile
shall only contain material retained on a 3/8" screen, unless otherwise
approved. The fine RAP stockpile shall only contain material passing
the 3/8" screen, unless otherwise approved. The Engineer may allow
the Contractor to use an alternate to the 3/8" screen to fractionate the
RAP. The maximum percentages of fractionated RAP may be
comprised of coarse, fine, or the combination of both. Utilize a
separate cold feed bin for each stockpile of fractionated RAP used.

Approved Stockpiled RAP
Approved Stockpiled RAP is defined as fractionated RAP which has

been isolated and tested for asphalt content, gradation, and asphalt
binder characteristics with the intent to be used in mix designs with

81



C202594 (R-2100B)

B 82 Ashe County

greater than 30% RAP materials. Fractionate the RAP in accordance
with Section 1012-1(G)(c). Utilize a separate cold feed bin for each
approved stockpile of RAP used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a
minimum of 5 tests per stockpile to determine the asphalt content and
gradation. Separate stockpiles of RAP material by fine and coarse
fractions. Erect and maintain a sign satisfactory to the Engineer on
each stockpile to identify the material. Assure that no deleterious
material is allowed in any stockpile. The Engineer may reject by
visual inspection any stockpiles that are not kept clean, separated, and
free of foreign materials.

Submit requests for RAP stockpile approval to the Engineer with the
following information at the time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.

For the Stockpiled RAP to be considered for approval, the gradation
and asphalt content shall be uniform. Individual test results, when
compared to the target, will be accepted if within the tolerances listed
below:

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES

(Apply Tolerances to Mix Design Data)

Py, % +0.3%
Sieve Size (mm) Percent Passing
25.0 +5%
19.0 +5%
12.5 +5%
4.75 +5%
2.36 +4%
1.18 +4%
0.300 +4%
0.150 +4%
0.075 +1.5%

Note: If more than 20% of the individual sieves are out of the gradation

tolerances, or if more than 20% of the asphalt binder content test
results fall outside the appropriate tolerances, the RAP shall not be
used in HMA unless the RAP representing the failing tests is removed
from the stockpile.
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Do not add additional material to any approved RAP stockpile, unless
otherwise approved by the Engineer.

Maintain at the plant site a record system for all approved RAP
stockpiles. Include at a minimum the following:  Stockpile
identification and a sketch of all stockpile areas at the plant site; all
RAP test results (including asphalt content, gradation, and asphalt
binder characteristics).

(2) Mix Production RAP

During mix production, use RAP that meets the criteria for one of the
following categories:

(a)

(b)

Mix Design RAP

RAP contained in the mix design stockpiles as described above may be
used in all applicable JMFs. These stockpiles have been pretested:
however, they are subject to required QC/QA testing in accordance
with Subarticle 609-5(C)(2).

New Source RAP

New Source RAP is defined as any acceptable material that was not
included in the stockpile or other source when samples were taken for
mix design purposes. Process new source RAP so that all materials
have a uniform gradation and binder content and will pass a 2" sieve
prior to introduction into the plant mixer unit.

After a stockpile of millings, processed RAP, or fractionated RAP has
been sampled and mix designs made from these samples, do not add
new source RAP to the original stockpile without prior field testing to
insure gradation and binder uniformity. Sample and test new source
RAP before blending with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be
sampled and tested for comparison with the original recycled mix
design data. New source RAP may also be placed against the existing
stockpile in a linear manner provided it is sampled for mix design
conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has
not been processed to obtain a uniform gradation and binder content
and is not representative of the RAP used during the applicable mix
design. Unprocessed RAP shall not be incorporated into any JMFs
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prior to processing. Different sources of unprocessed RAP may be
stockpiled together provided it is generally free of contamination and
will be processed prior to use in a recycled mix. RAP contamination .
in the form of excessive dirt, debris, clean stone, concrete, etc. will not
be allowed. Incidental amounts of dirt, concrete, and clean stone may
be acceptable. Unprocessed RAP may be processed and then
classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2
below and volumetric mix properties on the mix with the new source
RAP included. Provided the Table 1012-2 tolerances are met,
volumetric properties of the new mix will then be performed. If all
volumetric mix properties meet the mix design criteria for that mix
type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table 1012-2, do
not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

TABLE 1012-2 :
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)
Mix 0-20% RAP 207-30 % RAP 30" % RAP
Type
. Sieve = Base  Inter. @ Surf. = Base Inter. = Surf. = Base Inter. & Surf
P% 0%  +04% C03%
250 1 - +7 - - +5 - -
19.0 +1 +10 - 17 +7 - x5 15 -
125 - #10 | #10 | - | 47 | #7 - | 45 | 45
95 - - 0 - S - - 35
4.75 +10 - +10 +7 - +7 +5 - 15
2.36 18 18 18 5 5 5 4 +4 4
118 | 48 +8 +8 +5 +5 45 +4 +4 44
0.300 +8 18 18 5 5 x5 14 4 +4
0.150 - - i8 - - ) - - +4
0.075 " W i4M 12 BT I e e i
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ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE:
(5-19-09) (Rev 10-20-09) SP6 R02

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the
temperature at which asphalt mixtures are produced and placed.

Notify the Engineer at least 2 weeks before producing the Warm Mix so the Engineer can
arrange a preconstruction meeting. Discuss special testing requirements necessary for warm mix
asphalt at the pre-pave meeting. Included at the pre-pave meeting the Contractor’s QC manager,
Paving Superintendent, and manufacturer’s representative for the process or additive used for
producing warm mix asphalt, the Department’s Roadway Construction Engineer, Resident
Engineer, State Pavement Construction, and Quality Assurance Supervisor.

Require a manufacturer's representative for the process or additive used to be present on

site at the plant during the initial production and on the roadway during the laydown of
the warm mix asphalt.

Revise the 2006 Standard Specifications as follows:
Page 6-8, Article 609-1 Description, insert the following as the second paragraph.

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in
the temperature at which asphalt mixtures are produced and placed. WMA is allowed for
use at the Contractor’s option when shown in the contract documents.

Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments,
Second paragraph, insert the following immediately after the first sentence.

When producing a WMA, field verification testing will also consist of performing a

Tensile Strength Ratio (TSR) testing in accordance with AASHTO T283 as Modified by
the Department.

Third paragraph, delete the third sentence and replace with the following:

Verification is considered satisfactory for HMA when all volumetric properties except
%Gmm@Nin;i are within the applicable mix design criteria, and the gradation, binder
content, and %Gum@Nini are within the individual limits for the mix type being
produced. Verification is considered satisfactory for WMA when all volumetric
properties except %Gmm@Nini are within the applicable mix design criteria, the TSR is
equal to or above the minimum design criteria, and the gradation, binder content, and
%Gmm@Nin; are within the individual limits for the mix type being produced.
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Page 6-12, Subarticle 609-5(C)2(d) Bulk Specific Gravity of Compacted Specimens, add
after (AASHTO T 312):

When producing Warm Mix Asphalt, gyrate specimens to specified Nges compaction
effort without reheating mix other than to desired compaction temperature. Record time
needed to reheat samples (if any).

Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following
immediately after the third paragraph:

When producing WMA, perform TSR testing at

i Beginning of production for each JMF
ii. Monthly thereafter

Page 6-27, Article 610-1 Description, insert the following as the third paragraph:
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in
the temperature at which asphalt mixtures are produced and placed. Use WMA at the
Contractor’s option unless otherwise shown on the plans.

Page 6-27, Article 610-2 Materials, insert the following at the end of this Article:

Use only WMA additives or processes listed on the Department’s approved list
maintained by the Materials and Tests Unit.

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth
paragraph:

When WMA is used, submit the mix design without including the WMA additive.

Page 6-32, Subarticle 610-3(C) Job Mix Formula,
Add the following as the second paragraph:

When WMA is used, document the additive or process used and recommended rate on
the JMF submittal. Verify the JMF based on plant produced mixture from the trial batch.

Immediately following PG 76-22 335°F, add the following paragraph:

When WMA is used, produce an asphalt mixture within the temperature range of 225°F
and 275 °F.
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows: ‘

Asphalt Concrete Base Course ~ TypeB25.0__ 43%
“Asphalt Concrete Intermediate Course Type119.0 4.7%
Asphalt Concrete Surface Course Type S 4.75A 7.0%
Asphalt Concrete Surface Course Type SF 9.5A 6.5%
Asphalt Concrete Surface Course Type S9.5 6.0%

~Asphalt Concrete Surface Course Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: :
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $506.67 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on May 1, 2010.

MASONRY DRAINAGE STRUCTURES:
(10-16-07) SP8 RO1

Revise the 2006 Standard Specifications as follows:

Page 8-31, Article 840-4 Measurement and Payment, add the following at the end of the
second paragraph:

For that portion of Masonry Drainage Structure measured above a height of 10.0 feet, payment
will be made at 1.3 times the contract unit price per linear foot for Masonry Drainage Structure.
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BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE

SITES:
(12-18-07) (4-15-08) SP8 R02

Revise the 2006 Standard Specifications as follows:
Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first
words of the sentence.

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or
archaeological that is included or eligible for inclusion in the National Register of Historic
Places.

Division 8 Incidentals
Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places. Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is
available on the NCDOT website and shall be used for all borrow and waste sites on this
project.

ENDWALLS:
(5-20-08) SP8 R25

Revise the Standard Specifications as follows:
Page 8-28, Article 838-4 Replace the 1st and 2nd paragraph with the following:
Endwalls will be measured and paid for in cubic yards of concrete or brick that have been

completed and accepted. This quantity will be computed from the dimensions shown on
the plans or from revised authorized dimensions. Where precast concrete units have been
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approved and are used in lieu of cast-in-place units the quantity to be paid for will be
computed the same as if cast-in-place units were used, as no reduction in pay quantity
will be made due to the use of precast in lieu of cast in place endwalls.

Reinforced Endwalls will be measured and paid for in cubic yards of concrete or brick
that have been completed and accepted. This quantity will be computed from the
dimensions shown on the plans or from revised authorized dimensions. Where precast
concrete units have been approved and are used in lieu of cast-in-place units the quantity
to be paid for will be computed the same as if cast-in-place units were used, as no

reduction in pay quantity will be made due to the use of precast in lieu of reinforced cast
in place endwalls.

GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2
(10-21-08) SP8 R64

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations

shown in the plans.
Materials
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-Plus) manufactured by:
Trinity Industries, Inc.
2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976
The guardrail anchor unit (SKT 350) as manufactured by:
Road Systems, Inc.
3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 2 in accordance with Section 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.
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No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 TL-2 Each

GUARDRAIL ANCHOR UNITS, TYPE 350:
(420-04) SP8 R65

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the

applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435
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Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type 350 Each

IMPACT ATTENUATOR UNITS, TYPE 350: v

(420-04) (Rev 7-18-06) SP8 R75
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials
NON-GATING IMPACT ATTENUATOR UNITS:
The impact attenuator unit (QUADGUARD) as manufactured by:

Energy Absorption Systems, Inc.
One East Wacker Drive
Chicago, Illinois 60601-2076
Telephone: 312-467-6750
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The impact attenuator unit (TRACC) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

GATING IMPACT ATTENUATOR UNITS:

The impact attenuator unit (BRAKEMASTER) as manufactured by:
Energy Absorption Systems, Inc.
One East Wacker Drive
Chicago, Illinois 60601-2076
Telephone: 312-467-6750

The impact attenuator unit (CAT) as manufactured by:
Trinity Industries, Inc.
2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the impact attenuator unit without the éxpress written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

If the median width is 40 feet or less, the Contractor shall supply one of the NON-GATING
Impact Attenuator Units listed in the Materials Section herein.

If the median width is greater than 40 feet, the Contractor may use any of the GATING or NON-
GATING Impact Attenuator Units listed in the Materials Section herein.
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Measurement and Payment

Impact Attenuator Unit, Type 350 will be measured and paid for at the contract unit price per
each. Such prices and payment will be full compensation for all work covered by this provision

including but not limited to furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit

Impact Attenuator Unit, Type 350 Each

IMPACT ATTENUATOR UNITS, TYPE 350 TL-2:

(4-11-07) SPI
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at

locations shown in the plans.
Materials
NON-GATING IMPACT ATTENUATOR UNITS:
The impact attenuator unit (QUADGUARD) as manufactured by:
Energy Absorption Systems, Inc.
One East Wacker Drive

Chicago, Illinois 60601-2076
Telephone: 312-467-6750

The impact attenuator unit (SHORT RACC) as manufactured by:
Trinity Industries, Inc.
2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

Prior to installation the Contractor shall submit to the Engineer:

1. FHWA acceptance letter for each impact attenuator unit certifying it meets the requirements
of NCHRP Report 350, Test Level 2, in accordance with Section 106-2 of the Standard
Specifications. :

2. Certified working drawings and assembling instructions from the manufacturer for each

impact attenuator unit in accordance with Article 105-2 of the Standard Specifications.
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No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Measurement and Payment

Impact attenuator units will be measured and paid for at the contract unit price per each for
Impact Attenuator Unit, Type 350 TL-2. Such prices and payment will be full compensation for
all work covered by this provision including but not limited to furnishing, installing and all
incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Impact Attenuator Unit, Type 350 TL-2 Each

FENCE:

(3-6-06) SP8 R86

Revise the 2006 Standard Specifications as follows:
Page 8-54, Subarticle 866-3(A), second sentence,
Add existing fencing after stumps

PREFORMED SCOUR HOLE WITH LEVEL SPREADER APRON:
(10-15-02) (Rev 10-20-09) SP8 R105

Description

Construct and maintain preformed scour holes with spreader aprons at the locations shown on the
plans and in accordance with the details in the plans. Work includes excavation, shaping and
maintaining the hole and apron, furnishing and placing filter fabric, rip rap (class as specified in
the plans) and permanent soil reinforcement matting.

Materials

Item Section
Plain Rip Rap ' 1042
Filter Fabric 1056

The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat
and shall be constructed of synthetic or a combination of coconut and synthetic fibers evenly
distributed throughout the mat between a bottom UV stabilized netting and a heavy duty UV
stabilized top net. The matting shall be stitched together with UV stabilized polypropropylene
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thread to form a permanent three dimensional structure. The mat shall have the following
minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9%
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 1b/ft
[Elongation (Maximum) ~ ASTMD6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM 4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Stress (Vegetated) = Performance Bench >8.0 Ib/ft*
Test
Maximum Allowable Velocity (Vegetated) Performance Bench >16.0 ft/s
Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  the chemical and physical properties of the mat used, and
(B) conformance of the mat with this specification.

Construction Methods

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be

mulched.

Measurement and Payment

Preformed Scour Holes with Level Spreader Aprons will be measured and paid as the actual
number that has been incorporated into the completed and accepted work. Such price and

payment will be full compensation for all work covered by this provision.

Payment will be made under:

Pay Item Pay Unit
Preformed Scour Hole with Level Spreader Aprons Each
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STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) SP9 RO1

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.

AGGREGATE PRODUCTION:
(11-20-01) SP10 RO5

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION:
(11-20-01) SP10R10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.
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VOLUMETRIC CONCRETE BATCHING:
(5-18-10) ‘ SPIORI3

Revise the 2006 Standard Specifications as follows:
Page 10-19, after Article 1000-12, add the following as a new article:
1000-13 VOLUMETRIC MIXED CONCRETE

Upon written request by the contractor, the Department may approve the use of concrete
proportioned by volume. The volumetric producer must submit and have approved a process
control plan and product quality control plan by the Materials and Tests Unit. If concrete is
proportioned by volume, the other requirements of these specifications with the following
modifications will apply. Unless otherwise approved by the Department, use of concrete
proportioned by volume shall be limited to Class B concrete and a maximum of 30 cubic yards
per unit per day.

(A) Materials

Use materials that meet the requirements for the respective items in the Standard

Specifications except that they will be measured by a calibrated volume-weight
relationship. :

Storage facilities for all material shall be designed to permit the Department to make
necessary inspections prior to the batching operations. The facilities shall also permit
identification of approved material at all times, and shall be designed to avoid mixing
with or contaminating by unapproved material. Coarse and fine aggregate shall be
furnished and handled so variations in the moisture content affecting the uniform
consistency of the concrete will be avoided.

Moisture content of the coarse and fine aggregate will be made available onsite for the
Engineer’s review for each load. The frequency of moisture testing will be dependent on
certain variables such as weather, season and source; however, moisture tests should be
performed at least once at the beginning of the work day for each source material.
Additional daily moisture tests for the coarse and fine aggregate shall be performed if
requested by the Engineer.

Unused materials should be emptied from hopper daily. Concrete should not be mixed
with materials that have been left in the hopper overnight.

(B) Equipment

Provide volumetric mixers with rating plates indicating that the performance of the mixer
is in accordance with the Volumetric Mixer Manufacturer Bureau or equivalent. Mixers
must comply with ASTM C685. Unless otherwise specified, all mixing operations must
be in strict accordance with the manufacturer’s recommended procedures. Such
procedures shall be provided to the Department for review upon request.
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©

The volumetric mixer shall be capable of carrying sufficient unmixed dry bulk cement,
pozzolan (if required), fine aggregate, coarse aggregate, admixtures and water, in
separate compartments and accurately proportioning the specified mix. Each batching or
mixing unit (or both) shall carry in a prominent place a metal plate or plates on which are
plainly marked the gross volume of the unit in terms of mixed concrete, discharge speed
and the weight-calibrated constant of the machine in terms of a revolution counter or
other output indicator.

The concrete mixing device shall be an auger-type continuous mixer used in conjunction
with volumetric proportioning. The mixer shall produce concrete, uniform in color and
appearance, with homogeneous distribution of the material throughout the mixture.
Mixing time necessary to produce uniform concrete shall be established by the contractor
and shall comply with other requirements of these specifications. Only equipment found
acceptable in every respect and capable of producing uniform results will be permitted.

Each volumetric mixer shall be equipped with an onboard ticketing system that will
electronically produce a record of all material used and their respective weights and the
total volume of concrete placed. Alternate methods of recordation may be used if
approved by the Engineer. Tickets should also identify the following information, at
minimum;:

Contractor Name

Contractor Phone Number
NCDOT Project No. and TIP No.
Date

Truck No.

Ticket No.

Time Start/End of Pour

Mix ID & Description (Strength)
Aggregate Moisture Before Mixing

Proportioning Devices

Volume proportioning devices, such as counters, calibrated gate openings or flow meters,
shall be easily accessible for controlling and determining the quantities of the ingredients
discharged. All indicating devices that affect the accuracy of proportioning and mixing
of concrete shall be in full view of and near enough to be read by the operator and
Engineer while concrete is being produced. In operation, the entire measuring and
dispensing mechanism shall produce the specified proportions of each ingredient.

The volumetric mixer shall provide positive control of the flow of water and admixtures
into the mixing chamber. Water flow shall be indicated by a flow meter and be readily
adjustable to provide for slump control and/or minor variations in aggregate moisture.
The mixer shall be capable of continuously circulating or mechanically agitating the
admixtures.
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D)

(E)

¥

Liquid admixtures shall be dispensed through a controlled, calibrated flow meter. A
positive means to observe the continuous flow of material shall be provided. If an
admixture requires diluting, the admixture shall be diluted and thoroughly mixed prior to
introducing the admixture into the dispenser. When admixtures are diluted, the ratio of

dilution and the mixing shall be approved by and performed in the presence of the
Department.

The volumetric mixer shall be capable of measurement of cement, pozzolan (if required),
liquids and aggregate being introduced into the mix.

Calibration

Volume-weight relationships will be based on calibration. The proportioning devices
shall be calibrated by the contractor prior to the start of each NCDOT job, and
subsequently at intervals recommended by the equipment manufacturer. Calibrations
will be performed in the presence of the Department and subject to approval from the
Department. Calibration of the cement and aggregate proportioning devices shall be
accomplished by weighing (determining the mass of) each component. Calibration of the
admixture and water proportioning devices shall be accomplished by weight (mass) or
volume. Tolerances in proportioning the individual components will be as follows:

TABLE 1000-4
VOLUMETRIC MIXED CONCRETE CALIBRATION

~ PROPORTION TOLERANCES

Item , Tolerance
Cement, Weight (Mass) percent 0to+4

Fine Aggregate, Weight (Mass) percent +2

Coarse Aggregate, Weight (Mass) percent ~ *2
Admixtures, Weight (Mass) or Volume percent | £3
‘Water, Weight (Mass) or Volume percent +1

Each volumetric mixer must be accompanied at all times by completed calibration
worksheets and they shall be made available to the Department upon request.

Verification of Yield

Verification of the proportioning devices may be required at any time by the Department.
Verification shall be accomplished by proportioning the rock and sand based on the
cement meter count for each concrete mobile mixer. Once the count (revolutions) for 94
pounds of cement has been determined then delivery of the correct amount of rock and
sand can be verified.

Uniformity

When concrete is produced, have present during all batching operations a Certified
Concrete Batch Technician. During batching and placement, the sole duty of this
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employee is to supervise the production and control of the concrete, perform moisture
tests, adjust mix proportions of aggregates for free moisture, complete and sign approved
delivery tickets, and assure quality control of the batching.

Two samples of sufficient size to make the required tests will be taken after discharge of
approximately 15 and 85 percent of the load. Each of the 2 samples of concrete will be
separately tested for the properties listed in Table 1000-3. Tests will be conducted in
accordance with the test procedures specified in Table 1000-3 or procedures established
by the Materials and Tests Unit. The Engineer may recheck mixer performance at any
time when in his opinion satisfactory mixing is not being accomplished.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction):
(2-20-07) SPI10R16

Revise the 2006 Standard Specifications as follows:
Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used. The pozzolan quantity shall not
exceed the amount shown in Table 1024-1. For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the

Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarryasrprob.pdf

Table 1024-1
Pozzolans for Use in Portland Cement Concrete
Pozzolan Rate

Class F Fly Ash 20% by weight of required cement content, with 1.2
. | lbs Class F fly ash per Ib of cement replaced
Ground Granulated Blast Furnace Slag | 35%-50% by weight of required cement content
~with 1 1b slag per 1b of cement replaced
Microsilica 4%-8% by weight of required cement content, with
1 1b microsilica per 1b of cement replaced
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CULVERT PIPE:

(1-19-10)

SP10R32

Revise the Standard Specifications for Roads and Structures as follows:

Page 10-67, Article 1032-1, replace (A), (B), (C), (D), (E) and (F) with the following:

(A)
(B)
©)
(D)
)

Coated corrugated metal culvert pipe and pipe arches.

Coated corrugated metal end sections, coupling band, and other accessories
Corrugated aluminum alloy structural plate pipe and pipe arches

Corrugated aluminum alloy end sections, coupling band, and other accessories
Welded steel pipe '

Page 10-69, Subarticle 1032-3(A)(5) Coating Repair, replace with the following:

Repair shall be in accordance with Section 1076-6 of the Standard Specifications.
Subarticle 1032-3(A)(7) Aluminized Pipe, replace with the following:
Aluminized pipe shall meet all requirements herein, except that the pipe and coupling

bands shall be fabricated from aluminum coated steel sheet meeting the requirements of
AASHTO M274. :

Page 10-71, Article 1032-4 Coated Culvert Pipe, replace (A), (1), (2), (3), (4), (B), (C), (D),
(E), (F) and (G) with the following:

(A)

(B)

Coatings for Steel Culvert Pipe or Pipe Arch

The below coating requirements apply for steel culvert pipe, pipe arch, end sections, tees,
elbows, and eccentric reducers.

(1)  Steel Culvert pipe shall have an aluminized coating, meeting the requirement of
AASHTO M274

(2)  When shown on the plans or as approved by the Engineer, a polymeric coating
meeting the requirements of AASHTO M246 for Type B coating may be
substituted for aluminized coating. :

Acceptance

Acceptance of coated steel culvert pipe, and its accessories will be based on, but not

limited to, visual inspections, classification requirements, check samples taken from
material delivered to the project, and conformance to the annual Brand Registration.
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Page 10-73, Article 1032-5, sixth paragraph, third sentence, remove the word "spelter"
Page 10-74, 1032-7 Vitrified Clay Culvert Pipe, delete section in its entirety.

Page 10-75, Article 1032-8 Welded Steel Pipe, change title to WELDED STEEL PIPE FOR
DRAINAGE

Subarticle 1032-9(B) Plain Concrete Culvert Pipe, delete section in its entirety.

Page 10-77, Article 1032-10 Corrugated Polyethylene Culvert Pipe, change title to
CORRUGATED POLYETHYLENE (HDPE) CULVERT PIPE

Add the following: Article 1032-11 Polyvinyl Chloride (PVC) Pipe

Polyvinyl Chloride pipe shall conform to AASHTO M 304 or ASTM 949. When rubber
gaskets are to be installed in the pipe joint, the gasket shall be the sole element relied on
to maintain a tight joint. Test pipe joints at the plant hydrostatically using test methods in
ASTM D 3212. Soil tight joints shall be watertight to 13.8 kPa. Watertight joints shall
be watertight to 34.5 kPa unless a higher pressure rating is specified in the plans.

GLASS BEADS:
(7-18-06) SP10 R35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(C) Gradation & Roundness
Replace the second sentence of the first paragraph with the following:
All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.
Delete the last paragraph.

ENGINEERING FABRICS TABLE 1056-1:
(7-18-06) SP10 R40

Revise the 2006 Standard Specifications as follows:

Page 10-100, Table 1056-1, replace the values for Trapezoidal Tear Strength with the following:

Physical Property AiT?i Type 1 Type 2 Type 3 Type 4
es
Method
L " Class A . Class B
Typical Applications Shoulder Drain .| Under Riprap Temporary Silt Soil
Fence Stabilization
Trapezoidal Tear Strength | D4533 451b 75 Ib ] - 75 Ib

102



C202594 (R-2100B) — Ashe County
+ 103
PRECAST DRAINAGE STRUCTURES - MACRO-SYNTHETIC FIBERS
(7-15-08)(Rev 11-18-08) SP10 R42

Description

Substitute as an option, macro-synthetic fibers in lieu of 4” x 4” W1.4 x W1.4 welded wire

fabric reinforcement for selected precast concrete products in accordance with the following
requirements.

Materials
Item Section
Portland Cement Concrete 1077-5

(A)  Substitute macro-synthetic fibers only for steel reinforcement with an area of steel of 0.12
in®/ft or less in the following items:

(1)  Precast Drainage Structure units in accordance with the requirements of
Standard Drawing 840.45.

2) Precast Manhole 4.0' Riser Sections in accordance with the requirements of
Standard Drawing 840.52.

All other requirements, including reinforcement for these precast concrete items will remain the
same.

(B) Submittal Submit to the Department for approval by the precast producer and fiber
manufacturer, independently performed test results certifying the macro-synthetic fibers
and the precast concrete products meet the requirements listed herein:

(C) Macro-Synthetic Fibers

(1)  Manufacture from virgin polyolefins (polypropylene and polyethylene) and
comply with ASTM C 1116.4.1.3.

Fibers manufactured from materials other than polyolefins Submit test results
certifying resistance to long-term deterioration when in contact with the moisture
and alkalies present in cement paste and/or the substances present in air-
entraining and chemical admixtures.

2) Fiber length - no less than 1-1/2 inch.

3) Macro-synthetic fibers - aspect ratio (length divided by the equivalent diameter of
the fiber) between 45 and 150.

(4)  Macro-synthetic fibers - Minimum tensile strength of 40 ksi when tested in
accordance with ASTM D 3822.
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(5)  Macro-synthetic fibers - minimum modulus of elasticity of 400 ksi when tested in
accordance with ASTM D 3822.

(D) Fiber Reinforced Concrete

(1) Approved structural fibers may be used as a replacement of steel reinforcement in
allowable structures of NCDOT Standards 840.45 and 840.52. The dosage rate,
in pounds of fibers per cubic yard, shall be as per recommended by the fiber
manufacturer to provide a minimum average residual strength (in accordance
with ASTM C 1399) of concrete of no less than that of the concrete with the steel
reinforcement that is being replaced, but no less than 5 lbs. per cubic yard.
Submit the recommendations of the manufacturer that correlate the toughness of
steel-reinforced concrete with that of the recommended dosage rate for the fiber-
reinforced concrete.

2) Fiber reinforced concrete - 4.5% air content, + 1.5% tolerance.

(3)  Fiber reinforced concrete - develop a minimum compressive strength 4000 psi in
28 days.

(4)  Workability of the concrete mix - determine in accordance with ASTM C995.
The flow time - not be less than 7 seconds or greater than 25 seconds.

(5)  Assure the fibers are well dispersed and prevent fiber balling during production.
After introduction of all other ingredients, add the plastic concrete and mix the
plastic concrete for at least 4 minutes or for 50 revolutions at standard mixing
speed.

Measurement and Payment

No separate payment will be made for substitution of macro-fiber synthetic reinforcement for the
steel reinforcing. The price bid for the precast units will be full compensation for furnishing and
incorporating the macro-fiber synthetic reinforcement.

QUALIFICATION OF WELDS AND PROCEDURES:

(7-21-09) SP10 R43

Page 10-143, Subarticle 1072-20(D) Qualification of Welds and Procedures, replace the third
sentence of the first paragraph with the following:

For all prequalified field welds, submit Welding Procedure Specifications (WPS) for each joint
configuration for approval at least 30 days prior to performing any welding. In lieu of this, use
the WPS provided and preapproved by the Department. These preapproved WPS are available
from the Materials and Tests Unit or at:
http://www.ncdot.org/doh/operations/materials/structural/appr_proc.html. Use non-prequalified
welds only if approved by the Engineer. Submit WPS for all non-prequalified welds to the
Engineer for approval. At no cost to the Department, demonstrate their adequacy in accordance
with the requirements of the Bridge Welding Code.
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PORTABLE CONCRETE BARRIER:
(2-20-07) SP10 R50

The 2006 Standard Specifications is revised as follows:
Page 10-245, Article 1090-1(A) General, add the following after the first sentence:

The requirement for approved galvanized connectors will be waived if the barrier remains the
property of the Contractor.

TEMPORARY SHORING:
(2-20-07) (Rev. 9-25-07) SP11 R02

Description

Design and construct temporary shoring in accordance with the contract. Temporary shoring
includes standard shoring, temporary mechanically stabilized earth (MSE) walls and non-
anchored temporary shoring. Trench boxes are not considered temporary shoring. “Standard
shoring” refers to standard temporary shoring and standard temporary MSE walls. Notes on
plans may restrict the use of one or both types of standard shoring. Notes on plans may also
require or prohibit temporary MSE walls.

Unless noted otherwise on the plans, temporary shoring is required as shown on the plans and to
maintain traffic. Temporary shoring to maintain traffic is defined as shoring necessary to
provide lateral support to the side of an excavation or embankment parallel to an open travelway
when a theoretical 2:1 (H:V) slope from the bottom of the excavation or embankment intersects
the existing ground line closer than 5 ft from the edge of pavement of the open travelway.

This provision is not applicable to anchored temporary shoring or the installation of pipes, drop
inlets and utilities unless noted otherwise on the plans. Provide all shoring submittals before
beginning work.

Materials
(A) Certifications, Storage and Handling

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the
Standard Specifications for all shoring materials used with the exception of reinforcing
fabrics and geogrids. Furnish Type 2 Typical Certified Mill Test Reports in accordance
with Article 106-3 of the Standard Specifications for all seam strengths and reinforcing
fabric and geogrid properties. Provide minimum average roll values (MARYV) in
accordance with ASTM D4759 for test reports. For testing reinforcing fabric and
geogrids, a lot is defined as a single day’s production.

Load, transport, unload and store shoring materials such that they are kept clean and free
of damage. Identify, store and handle all geogrids and geotextile fabrics in accordance
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(B)

©)

(D)

with ASTM D4873. Geogrids and fabrics with defects, flaws, deterioration or damage
will be rejected. Do not leave fabrics or geogrids uncovered for more than 7 days.

Shoring Backfill

Use shoring backfill for the construction of all temporary shoring including backfilling
behind non-anchored temporary shoring and in the reinforced zone for temporary MSE
walls. Unless backfilling around culverts, use shoring backfill that meets the
requirements of Class II Type I, Class III, Class V or Class VI select material in
accordance with Section 1016 of the Standard Specifications or AASHTO M145 for soil
classification A-2-4 with a maximum plasticity index (PI) of 6. For backfilling around
culverts, use shoring backfill as defined herein except for A-2-4 soil.

Non-anchored Temporary Shoring

Use steel shapes, plates and piles that meet the requirements of ASTM A36 and steel
sheet piles that meet the requirements of Article 1084-2 of the Standard Specifications.
Use timber lagging with a minimum allowable bending stress of 1000 psi that meets the
requirements of Article 1082-1 of the Standard Specifications. For standard temporary
shoring, use pile sections and lengths and lagging sizes as shown on the plans.

Temporary MSE Walls

Use welded wire reinforcement forms, facings, mesh and mats that meet the requirements
of AASHTO MS5 or M221. Use connector bars and wires for welded wire wall
components and support struts that meet the requirements of AASHTO M32. For

standard temporary MSE walls, use wire gauges, strut sizes and welded wire components
as shown on the plans.

(1) Geotextile Fabrics

Use geotextile fabrics that meet the requirements of Article 1056-1 of the
Standard Specifications.

(a)  Reinforcing Fabric
The reinforcement direction (RD) is defined as the direction perpendicular

to the wall face and the cross-reinforcement direction (CRD) is defined as
the direction parallel to the wall face.
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Use woven polyester or polypropylene fabric that meets the following

properties:
~ Property | Test Method . Requirement (MARYV)
Wide Width Tensile ASTM DA4595 Varies —
Strength @ Ultimate (RD) 200 1b/in min
Wide Width Tensile ASTM D4595 100 Ib/in min
Strength @ Ultimate (CRD) \.
Trapezoidal Tear Strength | ASTM D4533 100 b min_
CBR Puncture Strength ASTM D6241 600 b min
UV Resistance after 500 hrs | ASTM D4355 70 %
Apparent Opening Size ASTM D4751 20 min — 70 max
_ (AOS), US Sieve
Permittivity ASTM D4491 | 0.20 sec”

For standard temporary MSE walls (temporary fabric wall) use reinforcing
fabric wide width tensile strengths and lengths in the RD as shown on the
plans.

(b) Retention Fabric
Retain shoring backfill at the face of temporary MSE walls with retention

fabric. Use fabric that meets the requirements of Class 3 and the UV
resistance, AOS and permittivity for separation geotextile in accordance

with AASHTO M288.
SierraScape Temporary Wall
Use uniaxial (UX) geogrids composed of high-density polyethylene (HDPE)
manufactured by Tensar Earth Technologies. Test geogrids in accordance with
ASTM D6637. Use connection rods manufactured by Tensar Earth Technologies
to transfer the load between the facings and geogrids.

For standard temporary MSE walls (SierraScape temporary wall) use geogrid
types and lengths as shown on the plans.

Terratrel Temporary Wall

Use ribbed reinforcing steel strips manufactured by The Reinforced Earth

Company that meet the requirements of ASTM A572, Grade 65. Use connector

rods that meet the requirements of AASHTO M31, Grade 60 and hair pin
connectors that meet the requirements of ASTM A1011, Grade 50. Use bolts,
nuts and washers that meet the requirements of AASHTO M164.
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For standard temporary MSE walls (Terratrel temporary wall) use ribbed steel
strip size and lengths, rod lengths and diameters, hairpin connectors, bolts, nuts
and washers as shown on the plans.

Embedment

“Embedment” is defined as the depth of shoring below the bottom of the excavation or the grade
in front of the shoring. For cantilever shoring, embedment is the depth of the piling below the
grade in front of the shoring. For temporary MSE walls, embedment is the difference between
the grade elevation in front of the wall and the elevation of the bottom of the reinforced zone.

Portable Concrete Barriers

Provide portable concrete barriers in accordance with the plans and if shoring is located within
the clear zone as defined in the AASHTO Roadside Design Guide. Use NCDOT portable
concrete barriers (PCBs) in accordance with Roadway Standard Drawing No. 1170.01 and
Section 1170 of the Standard Specifications. Use Oregon Tall F-Shape Concrete Barriers in
accordance with detail drawing and special provision obtained from:
http://www.ncdot.org/doh/preconstruct/wztc/DesRes/English/DesResEng.html

The clear distance is defined as the horizontal distance from the back face of the barrier to the
edge of pavement and the minimum required clear distance is shown on the traffic control plans.
At the Contractor’s option or if the minimum required clear distance is not available, set an
unanchored PCB against the traffic side of the shoring and design shoring for traffic impact or
use the “surcharge case with traffic impact™ for the standard temporary shoring. An anchored
PCB or Oregon barrier is required for barriers above and behind temporary MSE walls.

Contractor Designed Shoring

“Contractor designed shoring” is defined as non-anchored temporary shoring or temporary MSE
walls designed by the Contractor. Unless prohibited or required, Contractor designed shoring is
optional. Contractor designed shoring is required when notes on plans prohibit the use of
standard shoring. Non-anchored Contractor designed shoring is prohibited when notes on plans
require the use of temporary MSE walls and Contractor designed temporary MSE walls are
prohibited when notes on plans prohibit the use of temporary MSE walls.

Before beginning design, survey the shoring location to determine existing elevations and actual
design heights. Submit design calculations and drawings including typical sections for review
and acceptance showing details of the proposed design and construction sequence in accordance
with Article 105-2 of the Standard Specifications. Have shoring designed, detailed and sealed by
a Professional Engineer registered in the State of North Carolina. Submit 3 hard copies of design
calculations and 10 hard copies of drawings and an electronic copy (pdf or jpeg format on CD or
DVD) of both the calculations and drawings.

Design non-anchored temporary shoring in accordance with the AASHTO Guide Design
Specifications for Bridge Temporary Works and temporary MSE walls in accordance with the
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AASHTO Allowable Stress Design Standard Specifications for Highway Bridges. Use the
following soil parameters for shoring backfill in the reinforced zone.

Total Unit Weight = 120 pcf
Friction Angle = 30 degrees
Cohesion = 0 psf

Design temporary shoring in accordance with the in-situ assumed soil parameters shown on the
plans. Design shoring for a 3-year design service life and a traffic surcharge equal to 240 psf.
This surcharge is not applicable for construction traffic. If a construction surcharge will be
present within a horizontal distance equal to the height of the shoring, design the shoring for the
required construction surcharge. If the edge of pavement or a structure to be protected is within
a horizontal distance equal to the height of the shoring, design shoring for a maximum deflection
of 3”. Otherwise, design shoring for a maximum deflection of 6”.

For non-anchored temporary shoring, the top of shoring elevation is defined as the elevation
where the grade intersects the back face of the shoring. For traffic impact, apply 2 kips/ft to the
shoring 1.5 ft above the top of shoring elevation. When designing for traffic impact, extend
shoring at least 32” above the top of shoring elevation. Otherwise, extend shoring at least 6
above the top of shoring elevation. '

Standard Shoring

Unless notes on plans prohibit the use of one or both types of standard shoring, standard shoring
is optional. Submit a “Standard Temporary MSE Wall Selection Form™ for each standard
temporary MSE wall location and a “Standard Temporary Shoring Selection Form” for up to
three standard temporary shoring locations. Submit selection forms at least 14 days before
beginning shoring construction. Obtain standard shoring selection forms from:
http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

(A) Standard Temporary Shoring

Determine the shoring height, traffic impact, groundwater condition and slope or
surcharge case for each standard temporary shoring location. Determine the minimum
required extension, embedment and sheet pile section modulus or H pile section from the
plans for each location.

(B) Standard Temporary MSE Walls

Choose a standard temporary MSE wall from the multiple temporary MSE wall options
shown in the plans. Do not use more than one option per wall location.

Step bottom of reinforced zone in increments equal to vertical reinforcement spacing for

the wall option chosen. Determine the wall height and slope or surcharge case for each
section of standard temporary MSE wall. With the exception of either the first or last
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section of wall, use horizontal section lengths in increments equal to the following for the
wall option chosen.

Standard Temporary MSE Wall Increment
Option
Temporary Fabric Wall 9 ft min (varies)
Hilfiker Temporary Wall 10 ft min (varies)
SierraScape Temporary Wall 18ft—71/4in
Retained Earth Temporary Wall 24ft
Terratrel Temporary Wall 19ft—8in

Determine the appropriate facings and/or forms and reinforcement length, spacing,
strength, type, density and/or size from the plans for each wall section.

Construction Methods

When using an anchored PCB, anchor the barrier in accordance with Roadway Standard
Drawing 1170.01 and Section 1170 of the Standard Specifications. Control drainage during
construction in the vicinity of temporary shoring. Collect and direct run off away from
temporary MSE walls, shoring and shoring backfill.

A)

Non-anchored Temporary Shoring

Install and interlock sheet piling or install piles as shown on the plans or accepted
submittals with a tolerance of 1/2 inch per foot from vertical. Contact the Engineer if the
design embedment is not achieved. If piles are placed in drilled holes, perform pile
excavation to the required elevations and backfill excavations with concrete and lean
sand grout.

Remove grout as necessary to install timber lagging. Install timber lagging with a
minimum bearing distance of 3” on each pile flange. Backfill voids behind lagging with
shoring backfill.

Perform welding in accordance with the accepted submittals and Article 1072-20 of the
Standard Specifications.

(1) Pile Excavation

Excavate a hole with a diameter that will result in at least 3” of clearance around
the entire pile. Use equipment of adequate capacity and capable of drilling
through soil and non-soil including rock, boulders, debris, man-made objects and
any other materials encountered. Blasting is not permitted to advance
excavations. Blasting for core removal is permitted only when approved by the
Engineer. Dispose of drilling spoils in accordance with Section 802 of the
Standard Specifications. Drilling spoils consist of all excavated material
including water removed from excavations by either pumping or drilling tools.

110



C202594 (R-2100B) - Ashe County

(B)
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If unstable, caving or sloughing soils are encountered, stabilize excavations with
clean watertight steel casing. Steel casings may be either sectional type or one
continuous corrugated or non-corrugated piece. Provide casings of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use steel casings with an outside diameter equal to the
hole size and a minimum wall thickness of 1/4 inch.

Before placing concrete, check the water inflow rate in the excavation after any
pumps have been removed. If the inflow rate is less than 6” per half hour, remove
any water and free fall the concrete into the excavation. Ensure that concrete
flows completely around the pile. If the water inflow rate is greater than 6™ per
half hour, propose and obtain approval of the concrete placement procedure
before placing concrete.

Center the pile in the excavation and fill the excavation with Class A concrete in
accordance with Section 1000 of the Standard Specifications except as modified
herein. Provide concrete with a slump of 6 to 8 inches. Use an approved high-
range water reducer to achieve this slump. Place concrete in a continuous manner
to the bottom of shoring or the elevations shown on the accepted submittals. Fill
the remainder of the excavation with a lean sand grout and remove all casings.

Temporary MSE Walls

The Engineer may require a wall preconstruction meeting to discuss the construction and
inspection of the temporary MSE walls. If required, conduct the meeting with the Site
Superintendent, the Resident or Bridge Maintenance Engineer, the Bridge Construction
Engineer and the Geotechnical Operations Engineer before beginning wall construction.

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications. Excavate as necessary as shown on the plans or accepted
submittals. Notify the Engineer when foundation excavation is complete. Do not place
shoring backfill or first reinforcement layer until obtaining approval of the excavation
depth and foundation material.

If applicable, install foundations located within the reinforced zone in accordance with
the plans or accepted submittals.

Erect and maintain facings and forms as shown on the plans or accepted submittals.
Stagger vertical joints of facings and forms to create a running bond when possible unless
shown otherwise on the plans or accepted submittals.

Place facings and forms as near to vertical as possible with no negative batter. Construct
temporary MSE walls with a vertical and horizontal tolerance of 3” when measured with
a 10 ft straight edge and an overall vertical plumbness (batter) and horizontal alignment
of less than 6”.
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Place reinforcement at locations and elevations shown on the plans or accepted submittals
and in slight tension free of kinks, folds, wrinkles or creases. Repair or replace any
damaged reinforcement. Contact the Engineer when existing or future structures such as
foundations, pavements, pipes, inlets or utilities will interfere with reinforcement. To
avoid structures, deflect, skew and modify reinforcement.

Do not splice reinforcement in the reinforcement direction (RD), i.e., parallel to the wall
face. Seams are allowed in the cross-reinforcement direction (CRD). Bond or sew
adjacent reinforcing fabric together or overlap fabric a minimum of 18” with seams
oriented perpendicular to the wall face.

Place shoring backfill in 8 to 10 inch thick lifts and compact in accordance with
Subarticle 235-4(C) of the Standard Specifications. Use only hand operated compaction
equipment within 3 ft of the wall face. Do not damage reinforcement when placing and
compacting shoring backfill. End dumping directly on the reinforcement is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 10” of shoring backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Cover reinforcing and retention fabric with at least 3” of shoring backfill. Place top
reinforcement layer between 4 and 24 inches below top of wall as shown on the plans or
accepted submittals.

Bench temporary MSE walls into the sides of excavations where applicable. If the top of
wall is within 5 ft of finished grade, remove top form or facing and incorporate the top
reinforcement layer into the fill when placing fill in front of the wall. Temporary MSE
walls remain in place permanently unless required otherwise.

Measurement and Payment

Temporary Shoring will be measured and paid for at the contract unit price per square foot of
exposed face area at locations shown on the plans or required by the Engineer. For temporary
MSE walls, the wall height will be measured as the difference between the top and bottom of
wall and does not include the embedded portions of the wall or any pavement thickness above
the wall. For all other temporary shoring, the shoring height will be measured as the difference
between the top and bottom of shoring elevation. The bottom of shoring elevation is defined as
where the grade intersects the front face of the shoring. The top of shoring elevation is defined
as where the grade intersects the back face of the shoring. No payment will be made for any
extension of shoring above the top of shoring or any embedment below the bottom of shoring.
Such price and payment will be full compensation for furnishing all labor, tools, equipment,
materials and all incidentals necessary to design and install the temporary shoring and complete
the work as described in this provision.

No payment will be made for temporary shoring not shown on the plans or required by the

Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating the shoring
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locations shown on the plans or the estimated quantities shown in the bid item sheets as a result
of actual field measurements or site conditions.

No additional payment will be made for anchoring PCBs or providing Oregon barriers in lieu of
unanchored PCBs. Additional costs for anchoring PCBs or providing Oregon barriers will be
considered incidental to Temporary Shoring.

Payment will be made under:

Pay Item Pay Unit

Temporary Shoring Square Foot

ANCHORED TEMPORARY SHORING: (SPECIAL)
Description

Anchored temporary shoring consists of sheet piling or H piles with timber lagging anchored
with ground or helical anchors. At the Contractor’s option, use anchored temporary shoring in
lieu of temporary shoring. Design and construct anchored temporary shoring based on actual
elevations and dimensions in accordance with the contract and accepted submittals. For this
provision, “anchored shoring” refers to anchored temporary shoring and “Anchored Shoring
Contractor” refers to the contractor installing the anchors. Use an Anchored Shoring Contractor

prequalified by the NCDOT Contractual Services Unit for anchored retaining walls work (work
code 3020).

Materials

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the Standard
Specifications for anchored shoring materials. Store steel materials on blocking a minimum of
12” (300 mm) above the ground and protect it at all times from damage; and when placing in the
work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign
materials. Load, transport, unload and store anchored shoring materials such that they are kept
clean and free of damage. Damaged or bent materials will be rejected.

Use steel piles meeting the requirements of Section 1084 of the Standard Specifications. For
steel shapes and plates not addressed below, use steel materials meeting the requirements of
ASTM A36. Use timber lagging with a minimum allowable bending stress of 1000 psi (6.9
MPa) that meets the requirements of Article 1082-1 of the Standard Specifications.

(A)  Ground Anchors

A ground anchor consists of a grouted steel bar or strands with miscellaneous elements.
Use high-strength steel bars meeting the requirements of AASHTO M275 or seven-wire
strands meeting the requirements of ASTM A886 or Article 1070-5 of the Standard
Specifications. Splice bars in accordance with Article 1070-10 of the Standard
Specifications. Do not splice strands.
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Provide bondbreakers, spacers and centralizers meeting the requirements of Section 6.3.5

of the AASHTO LRFD Bridge Construction Specifications. Use grout in accordance with
the contract.

(B)  Helical Anchors

A helical anchor consists of a lead section with a central steel shaft and at least one helix
steel plate followed by extensions with only central shafts (no helixes). Use helical
anchors with an ICC Evaluation Service, Inc. (ICC-ES) report. Helical anchors without
an ICC-ES report may be approved at the discretion of the Engineer. Provide couplers,
thread bar adapters and bolts for connecting helical anchors together and to piling in
accordance with the anchor manufacturer’s recommendations.

(C) Anchorages

Anchorages consist of steel bearing plates with washers and hex nuts for bars or steel
wedge plates and wedges for strands. Provide bearing plates meeting the requirements of
Section 6.3.3 of the AASHTO LRFD Bridge Construction Specifications and washers, hex

nuts, wedge plates and wedges in accordance with the anchor manufacturer’s
recommendations.

(D)  Shoring Backfill

Use shoring backfill meeting the requirements of Class II Type I, Class III, Class V or
Class VI Select Material in accordance with Section 1016 of the Standard Specifications
or AASHTO M145 for soil classification A-2-4 with a maximum plasticity index (PI)
of 6.

Design

Before beginning design, survey Contractor designed shoring locations to determine existing
elevations and actual design heights. Design anchored shoring in accordance with the plans and
the FHWA Geotechnical Engineering Circular No. 4 “Ground Anchors and Anchored Systems”
(Publication No. FHWA-IF-99-015). Do not embed anchored shoring below bottom of
excavation or the grade in front of shoring. Backfill voids and fill sections behind lagging and
piling with shoring backfill.

Provide portable concrete barriers in accordance with the contract for barriers for temporary
shoring. The top of shoring elevation is defined as the elevation where the grade intersects the
back face of the anchored shoring. For traffic impact, apply 2 kips/ft (29.2 kN/m) to the
anchored shoring 18” (450 mm) above the top of shoring elevation. When designing for traffic
impact, extend anchored shoring at least 32” (800 mm) above the top of shoring elevation.
Otherwise, extend anchored shoring at least 6 (150 mm) above the top of shoring elevation.

Design anchored shoring for a 3-year design service life and a traffic surcharge equal to 240 psf
(11.5 kPa). This surcharge is not applicable for construction traffic. If a construction surcharge
will be present within a horizontal distance equal to the height of the shoring, design the
anchored shoring for the required construction surcharge.
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Do not extend anchors beyond right-of-way or easement lines. Extend the unbonded length for
ground anchors or the shallowest helix for helical anchors at least 5 ft (1.5 m) behind the critical
failure surface. If existing or future obstructions such as foundations, guardrail posts,
pavements, pipes, inlets or utilities will interfere with anchors, maintain a minimum clearance of
6” (150 mm) between the obstruction and the anchors.

Determine anchor loads for ground and helical anchors in accordance with Geotechnical
Engineering Circular No. 4. Size anchors such that design loads do not exceed 60% of bar,
strand or central shaft tensile strengths. Also, size anchors such that maximum test loads do not

exceed 80% of bar, strand or central shaft tensile strengths and lock-off loads do not exceed 70%
of tensile strengths.

Submit anchored shoring designs including unit grout/ground bond strengths and lock-off loads
for ground anchors and installation torque requirements for helical anchors for review and
acceptance in accordance with Article 105-2 of the Standard Specifications. Submit working
-drawings showing plan views, shoring profiles with anchor locations and typical sections with
anchor, piling and shoring details. If necessary, include details on working drawings for
obstructions interfering with anchors or extending through shoring. Also, submit a sequence and
step-by-step description of anchored shoring construction including details of piling installation,
excavations and temporary support of excavations and anchor installation and testing. Submit
design calculations for each anchored shoring section with different surcharge loads, shoring
geometry or material parameters. A minimum of one analysis is required for each shoring
section with different anchor lengths. Submit 3 hard copies of design calculations and 10 hard
copies of drawings and an electronic copy (PDF on CD or DVD) of both the calculations and

drawings. Have anchored shoring designed, detailed and sealed by a Professional Engineer
registered in North Carolina.

Construction Methods

When using an anchored NCDOT portable concrete barrier (PCB), anchor the barrier in
accordance with Roadway Standard Drawing 1170.01 and Section 1170 of the Standard
Specifications. Control drainage during construction in the vicinity of anchored shoring. Direct
run off away from anchored shoring and areas above and behind shoring.

Before starting anchored shoring construction, conduct a preconstruction meeting to discuss the
construction, inspection and testing of the anchored shoring. Schedule this meeting after all
anchored shoring submittals have been accepted. The Resident or Bridge Maintenance Engineer,
Bridge Construction Engineer, Geotechnical Operations Engineer, Contractor and Anchored
Shoring Contractor Superintendent and Project Manager will attend this preconstruction meeting.

Notify the Engineer before blasting in the vicinity of anchored shoring. Perform blasting in
accordance with the contract. Install foundations located behind anchored shoring and within a
horizontal distance equal to the longest anchor length before beginning anchored shoring
construction.
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Install piling with a tolerance of 1/2 inch per foot (42 mm per meter) from vertical and in
accordance with the accepted submittals and this provision. Contact the Engineer if the design
pile embedment is not achieved. If piles are placed in drilled holes, perform pile excavation to
the required elevations and backfill excavations with concrete and lean sand grout.

Construct anchored shoring from the top down by excavating material in front of shoring in
accordance with the accepted submittals. Remove grout as necessary to install timber lagging
and ensure at least 3 (75 mm) of contact in the horizontal direction between the lagging and pile
flanges. Do not excavate the next lift until the timber lagging for the preceding lift is installed
and the preceding row of anchors are accepted by the Engineer.

Perform any welding in accordance with Article 1072-20 of the Standard Specifications and the
accepted submittals.

(A) Pile Excavation

Excavate holes with diameters that result in at least 3” (75 mm) of clearance all around
piles. Use equipment of adequate capacity and capable of drilling through soil and non-
soil including rock, boulders, debris, man-made objects and any other materials
encountered. Blasting is not permitted to advance excavations. Blasting for core
removal is permitted only when approved by the Engineer. Dispose of drilling spoils in
accordance with Section 802 of the Standard Specifications. Drilling spoils consist of all
excavated material including water removed from excavations by either pumping or
drilling tools.

If unstable, caving or sloughing soils are encountered, stabilize excavations with clean
watertight steel casing. Steel casings may be either sectional type or one continuous
corrugated or non-corrugated piece. Provide casings of ample strength to withstand
handling and driving stresses and the pressures imposed by concrete, earth and backfill.
Use steel casings with an outside diameter equal to the hole size and a minimum wall
thickness of 1/4 inch (6 mm).

Before placing concrete, check the water inflow rate in the excavation after any pumps
have been removed. If the inflow rate is less than 6” (150 mm) per half hour, remove any
water and free fall the concrete into the excavation. Ensure that concrete flows
completely around the pile. If the water inflow rate is greater than 6 (150 mm) per half
hour, propose and obtain approval of the concrete placement procedure before placing
concrete.

Center the pile in the excavation and fill the excavation with Class A Concrete in
accordance with Section 1000 of the Standard Specifications except as modified herein.
Provide concrete with a slump of 6 to 8 inches (150 to 200 mm). Use an approved high-
range water reducer to achieve this slump. Place concrete in a continuous manner to the
bottom of shoring or the elevations shown on the accepted submittals. Fill the remainder
of the excavation with a lean sand grout and remove all casings.
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(B)

©

(D)

(E)

Anchor Fabrication and Installation

Fabricate and install ground anchors in accordance with the accepted submittals, Sections

6.4 and 6.5 of the AASHTO LRFD Bridge Construction Specifications and the following

requirements unless otherwise approved.

e Materials in accordance with this provision are required instead of materials
conforming to Sections 6.4 and 6.5.3 of the AASHTO LRFD Specifications

e Encapsulation-protected ground anchors in accordance with Section 6.4.1.2 of
the AASHTO LRFD specifications are not required

e Corrosion protection for unbonded lengths of ground anchors and anchorage
covers are not required

Install helical anchors in accordance with the accepted submittals and the anchor
manufacturer’s instructions. Measure the torque during installation and do not exceed the
torsion strength rating of the helical anchors. Satisfy the minimum installation torque and
length requirements before terminating anchor installation. When replacing helical
anchors, embed the last helix of the replacement anchor at least 3 helix plate diameters
past where the first helix of the previous anchor was located.

Anchor Testing

Proof test and lock-off all anchors in accordance with the accepted submittals and Section
6.5.5 of the AASHTO LRFD Bridge Construction Specifications with the exception of the
acceptance criteria in Section 6.5.5.5. For the AASHTO LRFD specifications, “ground
anchor” refers to a ground or helical anchor and “tendon” refers to a bar or strand for a
ground anchor and a central shaft for a helical anchor.

Anchor Acceptance

Anchor acceptance is based on the following criteria.

(D) For ground and helical anchors, total movement is less than 0.04” (I mm)
between the 1 and 10 minute readings or less than 0.08” (2 mm) between the 6

and 60 minute readings.

(2)  For ground anchors, total movement at maximum test load exceeds 80 percent of
the theoretical elastic elongation of the unbonded length.

Anchor Test Results
Submit 2 original hard copies of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of anchors. The

Engineer will review the test records to determine if the anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchored shoring design
and/or installation methods. Submit a revised anchored shoring design for review and
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acceptance and provide an acceptable anchor with the revised design and/or installation
methods at no additional cost to the Department. If required, replace the anchor and/or
provide additional anchors with the revised design and/or installation methods at no
additional cost to the Department.

After completing anchor testing for each anchored shoring, submit electronic copies
(PDF on CD or DVD) of all corresponding test records.

Measurement and Payment

If the Contractor elects to use anchored temporary shoring in lieu of temporary shoring, the
anchored shoring will be paid for at the contract unit price for Temporary Shoring. Anchored
temporary shoring will be measured as the exposed face area with the shoring height equal to the
difference between the top and bottom of shoring elevation. The top of shoring elevation is
defined as where the grade intersects the back face of the anchored shoring. The bottom of
shoring elevation is defined as where the grade intersects the front face of the anchored shoring.
No payment will be made for portions of anchored temporary shoring below bottom of shoring
elevations or any extension of anchored shoring above top of shoring. '

The contract unit price for Temporary Shoring will be full compensation for design, submittals,
furnishing labor, tools, equipment and shoring materials, excavating, welding, installing piles
and anchors, grouting, testing anchors and providing timber lagging, backfill and any incidentals
necessary to design and construct anchored shoring in accordance with this provision.

CHANGEABLE MESSAGE SIGNS:
(11-21-06) SP11RI1

Revise the 2006 Standard Specifications as follows:
Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:

Sign operator will adjust flash rate so that no more than two messages will be displayed and be
legible to a driver when approaching the sign at the posted speed.

PAVEMENT MARKING LINES:
(11-21-06) (Rev. 9-18-07) SP12 ROI

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning
of the chart:

Facility Type Marking Type Replacement Deadline
Full-control-of-access ~ multi-lane | All markings | By the end of each workday's
roadway (4 or more total lanes) and | including operation if the lane is opened to
ramps, including Interstates symbols traffic
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Page 12-14, Subarticle 1205-10, Measurement and Payment, delete the first sentence of the
first paragraph and replace with the following:

Pavement Marking Lines will be measured and paid for as the actual number of linear feet of

pavement marking lines per application that has been satisfactorily placed and accepted by the
Engineer.

PERMANENT SEEDING AND MULCHING:
(7-1-95) SP16 RO1

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660, Seeding and Mulching, and within the following percentages of
elapsed contract times, an additional payment will be made to the Contractor as an incentive
additive. The incentive additive will be determined by multiplying the number of acres of
seeding and mulching satisfactorily completed times the contract unit bid price per acre for
Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
. 0%-30% 30
30.01% - 50% N 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably
completed divided by the total original contract time.
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