

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

January 12, 2011

Addendum No. 1

RE: Contract ID C202680 WBS # 3CR.10101.96, etc.

Brunswick, New Hanover and Pender Counties

Various Sections of US-17/421, US-17 Bypass, US-17 Business, US-117, NC-53 And NC-904 and 7 Sections of Secondary Roads

January 18, 2011 Letting

To Whom It May Concern:

Reference is made to the sketch maps (plans) and proposal furnished to you on this project.

The following revisions have been made to the sketch maps:

Sheet Nos. 12 and 13 have been revised to correct the quantity of signal heads and to change the trenching to unpaved. Please void Sheet Nos. 12 and 13 in your sketch maps and staple the revised Sheet Nos. 12 and 13 thereto.

New Sheet Nos. Sig.1 thru Sig.12 are being added. Please staple new Sheet Nos. Sig.1 thru Sig.12 to the back of your existing sketch maps.

The following revision has been made to the proposal form:

On Page No. 4 of the new item sheets by copy of this addendum the following pay item quantity is hereby revised:

<u>Item</u>	<u>Description</u>	Old Quantity	New Quantity
70-7120000000-E-1705	Vehicle Signal Head (12", 3	1EA	6 EA
	Section)		

On Page No. 5 of the item sheets by copy of this addendum line item 72-7288000000-E-1715 Paved Trenching (1,2") is hereby changed to 72-7300000000-E-1715 **Unpaved** Trenching (1, 2").

The Contractor's bid must be based on these revised pay items. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

RAG/jag Attachments

cc: Mr. Jon Nance, PE

Mr. Ron Hancock, PE

Mr. H. A. Pope, PE Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Ms. Lori Strickland

Project File (2)

Mr. R.E. Davenport, PE

Ms. Natalie Roskam, PE

Mr. Larry Strickland

Ms. Penny Higgins

Ms. Jaci Kincaid

Mr. Ronnie Higgins