



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

February 9, 2011

**Addendum No. 1**

RE: Contract ID C202173

WBS # 38068.3.2

**Cherokee County (R-3622AB)**

NC-294 From SR-1130 (Sunny Point Road) To SR-1308 (Sandy Gap Road)

**February 15, 2011**

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the plans:

Sheet No. 3 has been revised to reflect the below noted pay item deletions and quantity changes. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

On Sheet No. 3B the drainage summary has been revised to add the invert elevations and adjust some quantities. Please void Sheet No. 3B in your plans and staple the revised Sheet No. 3B thereto.

Sheet Nos. 5, 8, 10, 12, 16, 17, X-12, X-16, X-51 and X-54 have been revised to make various drainage and ditch elevation changes

The following revisions have been made to the Proposal:

Page Nos. 66 thru 68 have been revised to delete the project special provision entitled "Field Office". Please void Page Nos. 66 thru 68 in your proposal and staple revised Page Nos. 66 thru 68 thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119  
WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610


On the item sheets the following pay items have been deleted or pay item quantities revised.

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
2-0000400000-N-801	Construction Surveying	LUMP SUM	<b>DELETED</b>
3-0000700000-N-SP	Field Office	LUMP SUM	<b>DELETED</b>
17-0987000000-E-310	18" RC Pipe Culverts, Class III	318 LF	374 LF
30-0988000000-E-310	24" Bit. Coated CS Pipe Elbows, Type B, 0.064" Thick	2 EA	4 EA
32-0995000000-E-340	Pipe Removal	968 LF	902 LF
56-3649000000-E-876	Rip Rap, Class B	690 TON	692 TON
57-3656000000-E-876	Filter Fabric For Drainage	3,450 SY	3,457 SY

The Contractor's bid must be based on these revised pay items. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag

**Attachments**

cc: Mr. Jon Nance, PE	Mr. R.E. Davenport, PE
Mr. Ron Hancock, PE	Ms. Natalie Roskam, PE
Mr. J. B. Setzer, PE	Mr. Ronnie Higgins
Ms. D. M. Barbour, PE	Mr. Larry Strickland
Mr. Art McMillan, PE	Ms. Marsha Sample
Mr. J. V. Barbour, PE	Ms. Penny Higgins
Ms. Lori Strickland	Ms. Jaci Kincaid
Project File (2)	

provisions of Article 104-5 of the *Standard Specifications* pertaining to revised contract unit price for overrunning minor items will not apply to this item. Any provisions included in the contract that provides for adjustments in compensation due to variations in the price of asphalt binder will not be applicable to payment for the work covered by this provision.

Payment will be made under:

<b>Pay Item</b>	<b>Pay Unit</b>
Patching Existing Pavement	Ton

**THIS PAGE INTENTIONALLY BLANK**

**BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE**

**SITES:**

(12-18-07) (4-15-08)

SP8 R02

Revise the *2006 Standard Specifications* as follows:

**Division 2 Earthwork**

**Page 2-16, Subarticle 230-1(D)**, add the words: *The Contractor specifically waives* as the first words of the sentence.