

**U-4438 PASQUOTANK**

**MONTHLY DRAW OPENINGS:**

Pasquotank	2010	2009	2008	2007	2006	2005	2004
Jan	25	27	25	41	41	27	24
Feb	30	23	27	22	33	22	21
Mar	70	64	69	68	71	31	44
Apr	187	209	186	163	217	216	167
May	409	443	233	427	462	469	345
Jun	132	329	258	326	322	326	329
Jul	182	240	170	192	219	217	221
Aug	149	165	108	153	168	190	198
Sept	199	200	175	125	165	197	146
Oct	440	464	401	236	510	462	466
Nov	251	313	315	57	310	318	254
Dec	32	73	59	45	50	84	70

**Contact Information for Current Draw Opening Contractors:**

**Liberty Support Services, Inc.**  
9813 Fanny Brown Road  
Raleigh, NC 27603  
Contact: Carol J. Hartley (919) 773-2178  
(operators of Elizabeth City bridge)

**D. Baker Services, Inc.**  
1626 US 17 N  
Windsor, NC 27983  
(252) 482-4317  
(operators of Beaufort bridge)

**CONTRACTOR INFORMATION RELATED TO EXISTING PILE JACKETS AT BENTS 4 & 5**

Bent 4            Piles 1 - 9            Jacketed from 2' below mud-line up approximately 10'  
Bent 5            Pile 6                Jacketed from 2' below mud-line up approximately 15'