



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

June 9, 2011

Addendum No. 1

RE: Contract ID C202622

WBS # 34831.3.4

F A. # STPNHF-0018(11)

Burke County (U-2550B)

NC-18 (Sterling Street) and I-40 Interchange in Morganton

June 21, 2011 Letting

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revision has been made to the Structure plans:

On Sheet No. S-53 the quantity of "Structural Steel" has been revised in the "Total Bill of Material" Please void Sheet No. S-53 in your plans and staple the revised Sheet No. S-53 thereto.

The following revision has been made to the Proposal:

On Page No. 23 of the item sheets the following pay item quantity has been revised.

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
381-8280000000-E-440	Approx. ___LBS Structural Steel	1,522,900 LS	1,740,400 LS

The Contractor's bid must be based on this revised pay item quantity The contract will be prepared accordingly

MAILING ADDRESS:

NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128

FAX: 919-250-4119

WEBSITE: WWW.NCDOT.ORG

LOCATION:

CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachment

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. J J Swain, Jr., PE
Ms. D M. Barbour, PE
Mr. Art McMillan, PE
Mr. J V Barbour, PE
Mr. John Sullivan (FHWA) Attn: Mr. James Dahlem, PE
Project File (2)

Mr. R.E. Davenport, PE
Ms. Natalie Roskam, PE
Mr. G.R. Perfetti, PE
Mr. Larry Strickland
Mr. Ronnie Higgins
Ms. Lori Strickland