



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

October 11, 2011

Addendum No. 1

RE: Contract ID C202662

WBS # 45123.3.1

F. A. # CMS-0431(26)

Nash, Edgecombe Counties (C-5112)

Rocky Mount Computerized Signal System

October 18, 2011 Letting

To Whom It May Concern:

Reference is made to the proposal and to Volume III of the plans furnished to you on this project.

The following revisions have been made to Volume III of the plans:

On Sheet Nos. 2, 4, 6 and 8, the "Summary of Work By Intersection" has been revised to correct the "Aux File" column. Please void Sheet Nos. 2, 4, 6, and 8 in your plans and staple the revised Sheet Nos. 2, 4, 6, and 8 thereto.

The following revision has been made to the Proposal:

On Page No.4 of the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
63-7980000000-N-SP	Auxiliary Output File	32 EA	45 EA

The Contractor's bid must be based on this revised quantity. The contract will be prepared accordingly.

MAILING ADDRESS:

NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900

FAX: 919-250-4119


WEBSITE: WWW.NCDOT.ORG

LOCATION:

CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachment

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. J. Rouse, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Ms. Lori Strickland
Project File (2)

Mr. R.E. Davenport, PE
Ms. Natalie Roskam, PE
Mr. Jay Bennett, PE
Mr. Larry Strickland
Mr. Ronnie Higgins
Ms. Penny Higgins
Ms. Jaci Kincaid