



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

November 8, 2011

**RE: Withdrawal of Certain Projects from the November 15, 2011 Highway Letting**

To Whom It May Concern:

On September 30, 2011 the U.S. Department of Labor (USDOL) published and put into effect new Davis Bacon Wage Determinations. These new Wage Determinations are applicable to the below listed projects. The NCDOT has concerns about these updated wage determinations and is currently working with the USDOL to resolve our issues. The NCDOT has therefore decided to withdraw the below listed projects from the November 15, 2011 letting and extend the advertisement. Bids will now be received and read on **December 20, 2011 at 2:00 P.M.**

- R-5517 Currituck C202808
- B-4415 Beaufort C202727
- B-4416 Beaufort C202728
- U-5168 Onslow C202576
- B-4503 Edgecombe C202730
- B-4657 Wake C202733
- B-4090 Cumberland C202724
- B-4542 Harnett C202732
- U-624 Orange C202156
- B-4456 Catawba C202729

Please retain any plans and proposal documents previously provided to you. An addendum on each project will be forthcoming.

Sincerely,

R. A. Garris, PE  
Contract Officer

RAG/jag

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [www.NCDOT.org](http://www.NCDOT.org)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

Page 2

November 8, 2011

cc: Mr. Jon Nance, PE  
Mr. Ron Hancock, PE  
Mr. J. Jennings, PE  
Mr. C. E Lassiter, PE  
Mr. H. A. Pope, PE  
Mr. John Rouse, PE  
Mr. J. M. Mills, PE  
Ms. D. M. Barbour, PE  
Mr. J. V. Barbour, PE  
Ms. Marsha Sample  
Ms. Lori Strickland

Mr. R.E. Davenport, PE  
Mr. Ronnie Higgins  
Mr. Brad Hibbs, PE (FHWA)  
Mr. Larry Strickland  
Mr. J. W. Bowman, PE  
Mr. G. W. Burns, PE  
Mr. M. L. Holder, PE  
Ms. Penny Higgins  
Ms. Jaci Kincaid  
Ms. Natalie Roskam, PE  
Project File (2)