



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

December 9, 2011

RE: Withdrawal of Certain Projects from the December 20, 2011 Highway Letting

To Whom It May Concern:

On September 30, 2011 the U.S. Department of Labor (USDOL) published and put into effect new Davis Bacon Wage Determinations. These new Wage Determinations are applicable to the below listed projects. The NCDOT has concerns about these updated wage determinations and is continuing to work with the USDOL to resolve our issues. The NCDOT has therefore decided to withdraw the below listed projects from the December 20, 2011 letting and extend the advertisement. Bids will now be received and read on **January 17, 2012 at 2:00 P.M.**

R-5517	Currituck	C202808	B-4463	Chowan	C202908
B-4415	Beaufort	C202727	B-4551	Hyde	C202910
BK-5128	Carteret	C202873	BK-5129	Brunswick	C202874
B-4503	Edgecombe	C202730	B-4556, B-4560	Johnston	C202739
B-4657	Wake	C202733	B-4473	Columbus	C202737
B-4090	Cumberland	C202724	U-3326A, U-3326B	Rockingham	C202652
U-624	Orange	C202156	U-4909	Forsyth	C202745
B-4456	Catawba	C202729	U-3812	Ashe	C202744

Please retain any plans and proposal documents previously provided to you. An addendum on each project will be forthcoming.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

Page 2
December 9, 2011

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. J. Jennings, PE
Mr. C. E Lassiter, PE
Mr. H. A. Pope, PE
Mr. John Rouse, PE
Mr. J. M. Mills, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. S. P. Ivey, PE
Mr. M. A. Pettyjohn, PE
Ms. Lori Strickland

Mr. R.E. Davenport, PE
Mr. Ronnie Higgins
Mr. Brad Hibbs, PE (FHWA)
Mr. Larry Strickland
Mr. J. W. Bowman, PE
Mr. G. W. Burns, PE
Mr. M. L. Holder, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Ms. Marsha Sample
Ms. Natalie Roskam, PE
Project File (2)