

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

C202773

CONTRACT AND
CONTRACT BONDS

FOR CONTRACT NO. C202773

WBS 33048.3.1 BRSTP-1002(27)

T.I.P NO. B-3421

COUNTY OF CABARRUS

THIS IS THE ROADWAY & STRUCTURE CONTRACT

ROUTE NUMBER SR 1002 LENGTH 0.266 MILES

LOCATION BRIDGE OVER SOUTHERN RAILWAY AND APPROACHES ON SR-1002
IN CONCORD.

CONTRACTOR BLYTHE DEVELOPMENT CO.

ADDRESS 1415 E WESTINGHOUSE BLVD
CHARLOTTE, NC 282735801

BIDS OPENED FEBRUARY 21, 2012

CONTRACT EXECUTION MAR 12 2012

**Vendor 4 of 5: BLYTHE DEVELOPMENT CO. (3740)
Call Order 013 (Proposal: C202773)**

Bid Information

County: CABARRUS

Address: 1415 E. Westinghouse Blvd.
Charlotte , North Carolina , 28273

Signature Check: LJACK_BLYTHE_3740

Time Bid Received: February 21, 2012 01:55 PM

Amendment Count: 0

Bid Checksum: D8F482ED

Bid Total: \$4,481,631.04

Items Total: \$4,481,631.04 ✓

Time Total: \$0.00

Bidding Errors:

None.

DBE GOAL SET 10.0

DBE GOAL MET 10.0

**Vendor 4 of 5: BLYTHE DEVELOPMENT CO. (3740)
Call Order 013 (Proposal: C202773)**

Bid Bond Information

| | |
|-----------------------------|---|
| Projects: | Bond Maximum: |
| Counties: | State of Incorporation: |
| Bond ID: SNC12906119 | Agency Execution Date: 2/21/2012 |
| Paid by Check: No | Surety Name: surety2000 |
| Bond Percent: | Bond Agency Name: Liberty Mutual Insurance Company |

Vendor 3740's Bid Information for Call 013, Letting L120221, 02/21/12

Blythe Development Co. (3740)
 Call Order 013 (Proposal ID C202773)

LIST OF DBE PARTICIPANTS

| VENDOR NUMBER | DBE NAME ADDRESS | WORK CODE TYPE OF WORK | CERT TYPE AMOUNT | | | |
|---------------|--|------------------------|------------------|----------------------|---|-------------------------|
| 5796 WB | A-1 PAVEMENT MARKING LLC 238 N BIVENS RD , MONROE, NC 28110 | | Sub | 6,396.45 | ✓ | arm committed |
| 12418 WB | LEVEL CROSS SURVEYING PLLC 668 MARSH COUNTRY LANE , RANDLEMAN, NC 27317 | | Sub | 9,500.00 | ✓ | arm committed |
| 3765 WB | STAY ALERT SAFETY SERVICES INC POST OFFICE BOX 467 , KERNERSVILLE, NC 27285 | | Sub | 7,921.90 | ✓ | arm committed |
| 3080 WB | CURTIN TRUCKING & DRAINAGE, INC POST OFFICE BOX 38220 , CHARLOTTE, NC 282781003 | | Sub | 47,787.10 | ✓ | arm committed |
| 5487 WB | ATLANTIC CONTRACTING COMPANY, I 1149 PLEASANT RIDGE RD , GREENSBORO, NC 27409 | | Sub | 114,922.50 | ✓ | arm committed |
| 3269 WB | GML CONTRACTORS, INC. P O BOX 702 , MONROE, NC 28111 | | Sub | 27,416.00 | ✓ | arm committed |
| 8932 WB | A & R MATERIALS, LLC 9450 MOSS PLANTATION AVE , CONCORD, NC 28027 | | Sup | 81,420.00 | ✓ | arm 48,852.00 committed |
| 4898 WB | BULLINGTON CONSTRUCTION INC 417 FOXGLOVE LANE , INDIAN TRAIL, NC 28079 | | Sub | 26,275.00 | ✓ | arm committed |
| 2432 WB | ACE STEEL OF NORTH CAROLINA, LL POST OFFICE BOX 296 , MT. AIRY, NC 27030 | | Sub | 159,952.48 | ✓ | arm committed |
| | | | TOTAL: | \$449,023.43 | ✓ | arm |
| | | | | 10.02% | ✓ | arm |

Vendor 3740's Bid Information for Call 013, Letting L120221, 02/21/12

Blythe Development Co. (3740)
 Call Order 013 (Proposal ID C202773)

Miscellaneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:
 NOT ANSWERED
 NOT ANSWERED
 NOT ANSWERED
 NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |

Bid Bond Data Info - Contractor Responses:

=====

BondID: SNC12906119
Surety Registry Agency: surety2000
Verified?: Yes
Surety Agency: Liberty Mutual Insurance Company
Bond Execution Date: 2/21/2012
Bond Amount: \$224,081.55 (Five Percent of Bid)

State of NC
Dept of Transportation

Date: 01-23-12
Revised:

Contract ID: C202773 Project(s): BRSTP-1002(27)
Letting Date: 02-21-12 Call Order: 013
Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|--|----------------------------|------------|----------|------------|------------|
| | | | Dollars | Cts | Dollars | Cts |
| Section 0001 ROADWAY ITEMS | | | | | | |
| Alt Group | | | | | | |
| 0001 | 0000100000-N MOBILIZATION | LUMP | LUMP | | | 225,000.00 |
| 0002 | 0000400000-N CONSTRUCTION SURVEYING | LUMP | LUMP | | | 23,000.00 |
| 0003 | 0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (18+10.00) | LUMP | LUMP | | | 15,000.00 |
| 0004 | 0050000000-E SUPPLEMENTARY CLEARING & GRUB-BING | 1.000 ACR | | 5.00000 | | 5.00 |
| 0005 | 0057000000-E UNDERCUT EXCAVATION | 1,000.000 CY | | 6.00000 | | 6,000.00 |
| 0006 | 0063000000-N GRADING | LUMP | LUMP | | | 300,000.00 |
| 0007 | 0106000000-E BORROW EXCAVATION | 29,200.000 CY | | 9.00000 | | 262,800.00 |
| 0008 | 0196000000-E GEOTEXTILE FOR SOIL STABILIZATION | 2,600.000 SY | | 1.25000 | | 3,250.00 |
| 0009 | 0199000000-E TEMPORARY SHORING | 3,050.000 SF | | 35.37000 | | 107,878.50 |
| 0010 | 0223000000-E ROCK PLATING | 500.000 SY | | 30.00000 | | 15,000.00 |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0011 | 0318000000-E FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES | 244.000 TON | 23.50000 | | 5,734.00 | |
| 0012 | 0320000000-E FOUNDATION CONDITIONING GEOTEXTILE | 1,041.000 SY | 1.25000 | | 1,301.25 | |
| 0013 | 0335200000-E 15" DRAINAGE PIPE | 264.000 LF | 28.75000 | | 7,590.00 | |
| 0014 | 0335600000-E 36" DRAINAGE PIPE | 228.000 LF | 43.00000 | | 9,804.00 | |
| 0015 | 0335850000-E **" DRAINAGE PIPE ELBOWS (15") | 4.000 EA | 200.00000 | | 800.00 | |
| 0016 | 0448200000-E 15" RC PIPE CULVERTS, CLASS IV | 832.000 LF | 35.00000 | | 29,120.00 | |
| 0017 | 0995000000-E PIPE REMOVAL | 248.000 LF | 12.00000 | | 2,976.00 | |
| 0018 | 1099500000-E SHALLOW UNDERCUT | 850.000 CY | 3.50000 | | 2,975.00 | |
| 0019 | 1099700000-E CLASS IV SUBGRADE STABILIZATION | 1,700.000 TON | 24.00000 | | 40,800.00 | |
| 0020 | 1121000000-E AGGREGATE BASE COURSE | 240.000 TON | 32.00000 | | 7,680.00 | |
| 0021 | 1220000000-E INCIDENTAL STONE BASE | 750.000 TON | 25.00000 | | 18,750.00 | |
| 0022 | 1275000000-E PRIME COAT | 91.000 GAL | 6.00000 | | 546.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0023 | 1330000000-E INCIDENTAL MILLING | 390.000 SY | 8.00000 | | 3,120.00 | |
| 0024 | 1489000000-E ASPHALT CONC BASE COURSE, TYPE B25.0B | 1,680.000 TON | 48.00000 | | 80,640.00 | |
| 0025 | 1498000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 1,310.000 TON | 48.00000 | | 62,880.00 | |
| 0026 | 1519000000-E ASPHALT CONC SURFACE COURSE, TYPE S9.5B | 1,480.000 TON | 43.00000 | | 63,640.00 | |
| 0027 | 1575000000-E ASPHALT BINDER FOR PLANT MIX | 230.000 TON | 645.00000 | | 148,350.00 | |
| 0028 | 1693000000-E ASPHALT PLANT MIX, PAVEMENT REPAIR | 467.000 TON | 95.00000 | | 44,365.00 | |
| 0029 | 2022000000-E SUBDRAIN EXCAVATION | 56.000 CY | 17.50000 | | 980.00 | |
| 0030 | 2033000000-E SUBDRAIN FINE AGGREGATE | 42.000 CY | 32.50000 | | 1,365.00 | |
| 0031 | 2044000000-E 6" PERFORATED SUBDRAIN PIPE | 250.000 LF | 5.50000 | | 1,375.00 | |
| 0032 | 2070000000-N SUBDRAIN PIPE OUTLET | 1.000 EA | 175.00000 | | 175.00 | |
| 0033 | 2077000000-E 6" OUTLET PIPE | 6.000 LF | 3.00000 | | 18.00 | |
| 0034 | 2286000000-N MASONRY DRAINAGE STRUCTURES | 17.000 EA | 1,250.00000 | | 21,250.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0035 | 2308000000-E MASONRY DRAINAGE STRUCTURES | 15.000 LF | 200.00000 | | 3,000.00 | |
| 0036 | 2352000000-N FRAME WITH GRATE, STD 840.**** (840.16) | 1.000 EA | 480.00000 | | 480.00 | |
| 0037 | 2366000000-N FRAME WITH TWO GRATES, STD 840.24 | 3.000 EA | 480.00000 | | 1,440.00 | |
| 0038 | 2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E) | 3.000 EA | 478.00000 | | 1,434.00 | |
| 0039 | 2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F) | 3.000 EA | 478.00000 | | 1,434.00 | |
| 0040 | 2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G) | 5.000 EA | 478.00000 | | 2,390.00 | |
| 0041 | 2396000000-N FRAME WITH COVER, STD 840.54 | 2.000 EA | 300.00000 | | 600.00 | |
| 0042 | 2535000000-E ***X*** CONCRETE CURB (9" X 18") | 190.000 LF | 18.50000 | | 3,515.00 | |
| 0043 | 2549000000-E 2'-6" CONCRETE CURB & GUTTER | 3,270.000 LF | 14.25000 | | 46,597.50 | |
| 0044 | 2591000000-E 4" CONCRETE SIDEWALK | 1,510.000 SY | 27.50000 | | 41,525.00 | |
| 0045 | 2605000000-N CONCRETE CURB RAMP | 19.000 EA | 835.00000 | | 15,865.00 | |
| 0046 | 2612000000-E 6" CONCRETE DRIVEWAY | 120.000 SY | 49.00000 | | 5,880.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0047 | 2619000000-E 4" CONCRETE PAVED DITCH | 35.000 SY | 44.00000 | | 1,540.00 | |
| 0048 | 2830000000-N ADJUSTMENT OF MANHOLES | 3.000 EA | 450.00000 | | 1,350.00 | |
| 0049 | 3030000000-E STEEL BM GUARDRAIL | 775.000 LF | 14.00000 | | 10,850.00 | |
| 0050 | 3045000000-E STEEL BM GUARDRAIL, SHOP CURVED | 50.000 LF | 15.00000 | | 750.00 | |
| 0051 | 3105000000-N STEEL BM GUARDRAIL TERMINAL SECTIONS | 6.000 EA | 100.00000 | | 600.00 | |
| 0052 | 3150000000-N ADDITIONAL GUARDRAIL POSTS | 5.000 EA | 13.00000 | | 65.00 | |
| 0053 | 3195000000-N GUARDRAIL ANCHOR UNITS, TYPE AT-1 | 1.000 EA | 450.00000 | | 450.00 | |
| 0054 | 3210000000-N GUARDRAIL ANCHOR UNITS, TYPE CAT-1 | 1.000 EA | 450.00000 | | 450.00 | |
| 0055 | 3215000000-N GUARDRAIL ANCHOR UNITS, TYPE III | 4.000 EA | 1,200.00000 | | 4,800.00 | |
| 0056 | 3270000000-N GUARDRAIL ANCHOR UNITS, TYPE 350 | 4.000 EA | 1,800.00000 | | 7,200.00 | |
| 0057 | 3360000000-E REMOVE EXISTING GUARDRAIL | 1,110.000 LF | 1.00000 | | 1,110.00 | |
| 0058 | 3575000000-E GENERIC FENCING ITEM PEDESTRIAN SAFETY RAIL | 95.000 LF | 20.00000 | | 1,900.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0059 | 3628000000-E RIP RAP, CLASS I | 26.000 TON | 45.00000 | | 1,170.00 | |
| 0060 | 3649000000-E RIP RAP, CLASS B | 39.000 TON | 44.50000 | | 1,735.50 | |
| 0061 | 3656000000-E GEOTEXTILE FOR DRAINAGE | 880.000 SY | 2.00000 | | 1,760.00 | |
| 0062 | 4400000000-E WORK ZONE SIGNS (STATIONARY) | 214.000 SF | 5.15000 | | 1,102.10 | |
| 0063 | 4405000000-E WORK ZONE SIGNS (PORTABLE) | 128.000 SF | 8.85000 | | 1,132.80 | |
| 0064 | 4410000000-E WORK ZONE SIGNS (BARRICADE MOUNTED) | 60.000 SF | 6.05000 | | 363.00 | |
| 0065 | 4430000000-N DRUMS | 90.000 EA | 46.00000 | | 4,140.00 | |
| 0066 | 4445000000-E BARRICADES (TYPE III) | 64.000 LF | 18.50000 | | 1,184.00 | |
| 0067 | 4450000000-N FLAGGER | 1,000.000 HR | 20.00000 | | 20,000.00 | |
| 0068 | 4465000000-N TEMPORARY CRASH CUSHIONS | 2.000 EA | 6,500.00000 | | 13,000.00 | |
| 0069 | 4470000000-N RESET TEMPORARY CRASH CUSHION | 2.000 EA | 2,000.00000 | | 4,000.00 | |
| 0070 | 4485000000-E PORTABLE CONCRETE BARRIER | 229.000 LF | 29.90000 | | 6,847.10 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0071 | 4490000000-E PORTABLE CONCRETE BARRIER (ANCHORED) | 600.000 LF | 39.90000 | | 23,940.00 | |
| 0072 | 4590000000-E GENERIC TRAFFIC CONTROL ITEM TRAFFIC CONTROL SAFETY FENCE | 313.000 LF | 10.00000 | | 3,130.00 | |
| 0073 | 4650000000-N TEMPORARY RAISED PAVEMENT MARKERS | 80.000 EA | 10.00000 | | 800.00 | |
| 0074 | 4810000000-E PAINT PAVEMENT MARKING LINES (4") | 8,327.000 LF | 0.35000 | | 2,914.45 | |
| 0075 | 4835000000-E PAINT PAVEMENT MARKING LINES (24") | 40.000 LF | 3.00000 | | 120.00 | |
| 0076 | 4850000000-E REMOVAL OF PAVEMENT MARKING LINES (4") | 2,562.000 LF | 1.00000 | | 2,562.00 | |
| 0077 | 5325600000-E 6" WATER LINE | 1,158.000 LF | 33.43000 | | 38,711.94 | |
| 0078 | 5540000000-E 6" VALVE | 4.000 EA | 885.78000 | | 3,543.12 | |
| 0079 | 5648000000-N RELOCATE WATER METER | 12.000 EA | 745.61000 | | 8,947.32 | |
| 0080 | 5666000000-E FIRE HYDRANT | 2.000 EA | 4,388.14000 | | 8,776.28 | |
| 0081 | 5691300000-E 8" SANITARY GRAVITY SEWER | 783.000 LF | 36.37000 | | 28,477.71 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0082 | 5768000000-N SANITARY SEWER CLEAN-OUT | EA 12.000 | 314.23000 | | 3,770.76 | |
| 0083 | 5775000000-E 4' DIA UTILITY MANHOLE | EA 5.000 | 1,431.54000 | | 7,157.70 | |
| 0084 | 5781000000-E UTILITY MANHOLE WALL, 4' DIA | LF 10.400 | 143.59000 | | 1,493.34 | |
| 0085 | 5801000000-E ABANDON 8" UTILITY PIPE | LF 619.000 | 11.64000 | | 7,205.16 | |
| 0086 | 5816000000-N ABANDON UTILITY MANHOLE | EA 3.000 | 254.71000 | | 764.13 | |
| 0087 | 5835000000-E *** ENCASEMENT PIPE (12-3/4") | LF 321.000 | 25.22000 | | 8,095.62 | |
| 0088 | 5835700000-E 16" ENCASEMENT PIPE | LF 122.000 | 32.28000 | | 3,938.16 | |
| 0089 | 5871000000-E TRENCHLESS INSTALLATION OF ***IN SOIL (12-3/4") | LF 135.000 | 189.67000 | | 25,605.45 | |
| 0090 | 5871010000-E TRENCHLESS INSTALLATION OF ***NOT IN SOIL (12-3/4") | LF 135.000 | 630.54000 | | 85,122.90 | |
| 0091 | 5871900000-E TRENCHLESS INSTALLATION OF 16"IN SOIL | LF 61.000 | 216.90000 | | 13,230.90 | |
| 0092 | 5871910000-E TRENCHLESS INSTALLATION OF 16"NOT IN SOIL | LF 61.000 | 655.76000 | | 40,001.36 | |
| 0093 | 5888000000-E GENERIC UTILITY ITEM REBED 42" SEWER PIPE | LF 30.000 | 849.49000 | | 25,484.70 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0094 | 6000000000-E TEMPORARY SILT FENCE | 5,300.000 LF | 1.60000 | | 8,480.00 | |
| 0095 | 6006000000-E STONE FOR EROSION CONTROL, CLASS A | 360.000 TON | 33.00000 | | 11,880.00 | |
| 0096 | 6009000000-E STONE FOR EROSION CONTROL, CLASS B | 300.000 TON | 35.00000 | | 10,500.00 | |
| 0097 | 6012000000-E SEDIMENT CONTROL STONE | 510.000 TON | 28.00000 | | 14,280.00 | |
| 0098 | 6015000000-E TEMPORARY MULCHING | 4.000 ACR | 600.00000 | | 2,400.00 | |
| 0099 | 6018000000-E SEED FOR TEMPORARY SEEDING | 150.000 LB | 3.50000 | | 525.00 | |
| 0100 | 6021000000-E FERTILIZER FOR TEMPORARY SEED-ING | 1.500 TON | 850.00000 | | 1,275.00 | |
| 0101 | 6024000000-E TEMPORARY SLOPE DRAINS | 600.000 LF | 7.00000 | | 4,200.00 | |
| 0102 | 6029000000-E SAFETY FENCE | 100.000 LF | 1.25000 | | 125.00 | |
| 0103 | 6030000000-E SILT EXCAVATION | 650.000 CY | 12.00000 | | 7,800.00 | |
| 0104 | 6036000000-E MATTING FOR EROSION CONTROL | 7,500.000 SY | 1.10000 | | 8,250.00 | |
| 0105 | 6037000000-E COIR FIBER MAT | 10.000 SY | 10.00000 | | 100.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0106 | 6042000000-E 1/4" HARDWARE CLOTH | 1,550.000 LF | 6.50000 | | 10,075.00 | |
| 0107 | 6071010000-E WATTLE | 100.000 LF | 10.00000 | | 1,000.00 | |
| 0108 | 6071020000-E POLYACRYLAMIDE (PAM) | 40.000 LB | 30.00000 | | 1,200.00 | |
| 0109 | 6071030000-E COIR FIBER BAFFLE | 150.000 LF | 7.50000 | | 1,125.00 | |
| 0110 | 6071050000-E *** SKIMMER (1-1/2") | 1.000 EA | 1,500.00000 | | 1,500.00 | |
| 0111 | 6084000000-E SEEDING & MULCHING | 4.000 ACR | 1,800.00000 | | 7,200.00 | |
| 0112 | 6087000000-E MOWING | 4.000 ACR | 100.00000 | | 400.00 | |
| 0113 | 6090000000-E SEED FOR REPAIR SEEDING | 50.000 LB | 9.00000 | | 450.00 | |
| 0114 | 6093000000-E FERTILIZER FOR REPAIR SEEDING | 0.250 TON | 1,000.00000 | | 250.00 | |
| 0115 | 6096000000-E SEED FOR SUPPLEMENTAL SEEDING | 150.000 LB | 3.00000 | | 450.00 | |
| 0116 | 6108000000-E FERTILIZER TOPDRESSING | 4.000 TON | 900.00000 | | 3,600.00 | |
| 0117 | 6114500000-N SPECIALIZED HAND MOWING | 25.000 MHR | 40.00000 | | 1,000.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0118 | 6117000000-N RESPONSE FOR EROSION CONTROL | EA 16.000 | 200.00000 | | 3,200.00 | |
| 0119 | 6890000000-E CONCRETE STEPS | CY 5.000 | 850.00000 | | 4,250.00 | |
| 0120 | 6895000000-E HANDRAIL ON STEPS | LF 31.000 | 90.00000 | | 2,790.00 | |
| 0121 | 7000000000-E PEDESTRIAN SIGNAL HEAD (**", ** SECTION) (16", 1 SECTION WITH COUNT-DOWN) | EA 8.000 | 800.00000 | | 6,400.00 | |
| 0122 | 7060000000-E SIGNAL CABLE | LF 1,870.000 | 1.75000 | | 3,272.50 | |
| 0123 | 7120000000-E VEHICLE SIGNAL HEAD (12", 3 SECTION) | EA 16.000 | 715.00000 | | 11,440.00 | |
| 0124 | 7264000000-E MESSENGER CABLE (3/8") | LF 320.000 | 2.35000 | | 752.00 | |
| 0125 | 7300000000-E UNPAVED TRENCHING (*****)(1, 2") | LF 320.000 | 5.05000 | | 1,616.00 | |
| 0126 | 7301000000-E DIRECTIONAL DRILL (*****)(4, 2") | LF 160.000 | 28.60000 | | 4,576.00 | |
| 0127 | 7324000000-N JUNCTION BOX (STANDARD SIZE) | EA 6.000 | 235.00000 | | 1,410.00 | |
| 0128 | 7348000000-N JUNCTION BOX (OVER-SIZED, HEA-VY DUTY) | EA 6.000 | 395.00000 | | 2,370.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|--------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0129 | 7360000000-N WOOD POLE | EA 4.000 | 875.00000 | | 3,500.00 | |
| 0130 | 7372000000-N GUY ASSEMBLY | EA 4.000 | 445.00000 | | 1,780.00 | |
| 0131 | 7408000000-E 1" RISER WITH WEATHERHEAD | EA 1.000 | 260.00000 | | 260.00 | |
| 0132 | 7420000000-E 2" RISER WITH WEATHERHEAD | EA 4.000 | 420.00000 | | 1,680.00 | |
| 0133 | 7444000000-E INDUCTIVE LOOP SAWCUT | LF 1,100.000 | 5.55000 | | 6,105.00 | |
| 0134 | 7456000000-E LEAD-IN CABLE (*****)(14-2) | LF 2,150.000 | 1.25000 | | 2,687.50 | |
| 0135 | 7588000000-N METAL POLE WITH SINGLE MAST ARM | EA 4.000 | 9,610.00000 | | 38,440.00 | |
| 0136 | 7613000000-N SOIL TEST | EA 4.000 | 1,015.00000 | | 4,060.00 | |
| 0137 | 7614100000-E DRILLED PIER FOUNDATION | CY 20.000 | 885.00000 | | 17,700.00 | |
| 0138 | 7631000000-N MAST ARM WITH METAL POLE DE- SIGN | EA 4.000 | 97.00000 | | 388.00 | |
| 0139 | 7684000000-N SIGNAL CABINET FOUNDATION | EA 1.000 | 3,010.00000 | | 3,010.00 | |
| 0140 | 7756000000-N CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED) | EA 1.000 | 11,190.00000 | | 11,190.00 | |

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|--------------------|--|----------------------------|-------------|-----|------------|--------------|
| | | | Dollars | Cts | Dollars | Ct |
| 0141 | 7780000000-N DETECTOR CARD (TYPE 2070L) | 7.000 EA | 130.00000 | | 910.00 | |
| 0142 | 7901000000-N CABINET BASE EXTENDER | 1.000 EA | 292.00000 | | 292.00 | |
| 0143 | 7980000000-N GENERIC SIGNAL ITEM DECORATIVE BASE COVER FOR METAL POLE ASSEMBLY | 4.000 EA | 2,165.00000 | | 8,660.00 | |
| 0144 | 7980000000-N GENERIC SIGNAL ITEM POWDER COAT FOR SINGLE MAST ARM WITH METAL POLE | 4.000 EA | 1,595.00000 | | 6,380.00 | |
| Section 0001 Total | | | | | | 2,316,804.75 |

Section 0003 WALL ITEMS

Alt Group

| | | | | | | |
|--------------------|----------------------------------|-----------------|----------|--|-----------|-----------|
| 0145 | 8801000000-E MSE RETAINING WALLS | 1,406.000 SF | 65.00000 | | 91,390.00 | |
| Section 0003 Total | | | | | | 91,390.00 |

Section 0004 STRUCTURE ITEMS

Alt Group

| | | | | | | |
|------|---|------|------|--|-----------|--|
| 0146 | 8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (17+97.08-L-) | LUMP | LUMP | | 95,000.00 | |
| 0147 | 8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 17+97.08-L-) | LUMP | LUMP | | 9,500.00 | |

Dept of Transportation

Revised:

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|------------|-----|------------|--------------|
| | | | Dollars | Cts | Dollars | Ct |
| 0148 | 8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (2, 17+97.08-L-) | LUMP | LUMP | | | 9,500.00 |
| 0149 | 8147000000-E REINFORCED CONCRETE DECK SLAB | 14,222.000 SF | 27.00000 | | | 383,994.00 |
| 0150 | 8161000000-E GROOVING BRIDGE FLOORS | 11,742.000 SF | 1.07000 | | | 12,563.94 |
| 0151 | 8182000000-E CLASS A CONCRETE (BRIDGE) | 224.900 CY | 874.05000 | | | 196,573.85 |
| 0152 | 8210000000-N BRIDGE APPROACH SLABS, STATION***** (17+97.08-L-) | LUMP | LUMP | | | 30,000.00 |
| 0153 | 8217000000-E REINFORCING STEEL (BRIDGE) | 36,910.000 LB | 1.00000 | | | 36,910.00 |
| 0154 | 8238000000-E SPIRAL COLUMN REINFORCING STEEL (BRIDGE) | 3,125.000 LB | 1.50000 | | | 4,687.50 |
| 0155 | 8280000000-E APPROX LBS STRUCTURALSTEEL | LUMP | LUMP | | | 1,006,052.00 |
| 0156 | 8364000000-E HP12X53 STEEL PILES | 1,910.000 LF | 48.00000 | | | 91,680.00 |
| 0157 | 8531000000-E 4" SLOPE PROTECTION | 1,250.000 SY | 60.00000 | | | 75,000.00 |
| 0158 | 8657000000-N ELASTOMERIC BEARINGS | LUMP | LUMP | | | 5,000.00 |

Contract ID: C202773

Project(s): BRSTP-1002(27)

Letting Date: 02-21-12 Call Order: 013

Bidder: 3740 - Blythe Development Co.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|------------|-----------|------------|--------------|
| | | | Dollars | Cts | Dollars | Ct |
| 0159 | 8727000000-N ELECTRICAL CONDUIT SYSTEM FOR SIGNALS AT STA***** (17+97.08-L-) | LUMP | LUMP | | | 33,000.00 |
| 0160 | 8860000000-N GENERIC STRUCTURE ITEM ELECTRICAL CONDUIT SYSTEM | LUMP | LUMP | | | 16,375.00 |
| 0161 | 8867000000-E GENERIC STRUCTURE ITEM CLASSIC CONCRETE BRIDGE RAIL | LF | 520.000 | 130.00000 | | 67,600.00 |
| | Section 0004 Total | | | | | 2,073,436.29 |
| | Bid Total | | | | | 4,481,631.04 |

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.

DBE COMMITMENT ITEMS

PROPOSAL: C202773
 LETTING: L120221 CALL: 013
 VENDOR: 3740 Blythe Development Co.

| LINE NO. | ITEM NO. | ITEM DESC. | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|--|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| DBE SUBCONTRACTOR: 5796 A-1 PAVEMENT MARKING LLC committed | | | | | | |
| Will Use Quote: Yes | | | | | | |
| 0073 | 4650000000-N | TEMP RAISED | EA | 80.000 | 10.00000 | 800.00 |
| 0074 | 4810000000-E | PAINT PVMT M | LF | 8327.000 | 0.35000 | 2914.45 |
| 0075 | 4835000000-E | PAINT PVT MK | LF | 40.000 | 3.00000 | 120.00 |
| 0076 | 4850000000-E | LINE REMOVAL | LF | 2562.000 | 1.00000 | 2562.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 6,396.45 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 6,396.4 |
| DBE SUBCONTRACTOR: 12418 LEVEL CROSS SURVEYING PLLC committed | | | | | | |
| Will Use Quote: Yes | | | | | | |
| 0002 | 0000400000-N | CONSTRUCTION | LS | 1.000 | 9500.00000 | 9500.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 9,500.00 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 9,500.0 |
| DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC committed | | | | | | |
| Will Use Quote: Yes | | | | | | |
| 0062 | 4400000000-E | WORK ZONE SI | SF | 214.000 | 5.15000 | 1102.10 |
| 0063 | 4405000000-E | WORK ZONE SI | SF | 128.000 | 8.85000 | 1132.80 |
| 0064 | 4410000000-E | WORK ZONE SI | SF | 60.000 | 6.05000 | 363.00 |
| 0065 | 4430000000-N | DRUMS | EA | 90.000 | 46.00000 | 4140.00 |
| 0066 | 4445000000-E | BARRICADES (| LF | 64.000 | 18.50000 | 1184.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 7,921.90 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 7,921.9 |
| DBE SUBCONTRACTOR: 3080 CURTIN TRUCKING & DRAINAGE, INC. committed | | | | | | |
| Will Use Quote: Yes | | | | | | |
| 0068 | 4465000000-N | TEMPORARY CR | EA | 2.000 | 6500.00000 | 13000.00 |
| 0069 | 4470000000-N | RESET CRASH | EA | 2.000 | 2000.00000 | 4000.00 |
| 0070 | 4485000000-E | PORT CONC BA | LF | 229.000 | 29.90000 | 6847.10 |
| 0071 | 4490000000-E | PORT CONC BA | LF | 600.000 | 39.90000 | 23940.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 47,787.10 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 47,787. |
| DBE SUBCONTRACTOR: 5487 ATLANTIC CONTRACTING COMPANY, INC. committed | | | | | | |
| Will Use Quote: Yes | | | | | | |
| 0042 | 2535000000-E | ***X*** CONC | LF | 190.000 | 18.50000 | 3515.00 |
| 0043 | 2549000000-E | 2'-6" CONC C | LF | 3270.000 | 14.25000 | 46597.50 |

| LINE NO. | ITEM NO. | ITEM DESC. | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|--|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| 0044 | 2591000000-E | 4" CONCRETE | SY | 1510.000 | 27.50000 | 41525.00 |
| 0045 | 2605000000-N | CONCRETE CUR | EA | 19.000 | 835.00000 | 15865.00 |
| 0046 | 2612000000-E | 6" CONCRETE | SY | 120.000 | 49.00000 | 5880.00 |
| 0047 | 2619000000-E | 4" CONCRETE | SY | 35.000 | 44.00000 | 1540.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 114,922.50 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 114,922 |

DBE SUBCONTRACTOR: 3269 GML CONTRACTORS, INC. committed
 Will Use Quote: Yes

| | | | | | | |
|--|--------------|--------------|-----|----------|------------|-----------|
| 0001 | 0000100000-N | MOBILIZATION | LS | 1.000 | 1500.00000 | 1500.00 |
| 0098 | 6015000000-E | TEMPORARY MU | ACR | 4.000 | 600.00000 | 2400.00 |
| 0099 | 6018000000-E | SEED FOR TEM | LB | 150.000 | 3.50000 | 525.00 |
| 0100 | 6021000000-E | FERT FOR TEM | TON | 1.500 | 850.00000 | 1275.00 |
| 0104 | 6036000000-E | MATTING FOR | SY | 7500.000 | 1.10000 | 8250.00 |
| 0105 | 6037000000-E | COIR FIBER M | SY | 10.000 | 10.00000 | 100.00 |
| 0111 | 6084000000-E | SEEDING AND | ACR | 4.000 | 1800.00000 | 7200.00 |
| 0112 | 6087000000-E | MOWING | ACR | 4.000 | 100.00000 | 400.00 |
| 0113 | 6090000000-E | SEED FOR REP | LB | 50.000 | 9.00000 | 450.00 |
| 0114 | 6093000000-E | FERT FOR REP | TON | 0.250 | 1000.00000 | 250.00 |
| 0115 | 6096000000-E | SEED FOR SUP | LB | 150.000 | 3.00000 | 450.00 |
| 0116 | 6108000000-E | FERTILIZER T | TON | 4.000 | 900.00000 | 3600.00 |
| 0117 | 6114500000-N | SPECIALIZED | MHR | 25.000 | 40.00000 | 1000.00 |
| 0118 | 6117000000-N | RESPONSE FOR | EA | 16.000 | 1.00000 | 16.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 27,416.00 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 27,416. |

DBE SUBCONTRACTOR: 8932 A & R MATERIALS, LLC committed
 Will Use Quote: Yes

| | | | | | | |
|--|--------------|--------------|-----|---------|-----------|--------------------------------|
| 0027 | 1575000000-E | ASP FOR PLAN | TON | 230.000 | 354.00000 | 81420.00 |
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | | 81,420.00 |
| DBE COMMITMENT TOTAL FOR VENDOR (Supplier) | | | | | | 48,852.00 81,420.00 |

DBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC committed
 Will Use Quote: Yes

| | | | | | | |
|------|--------------|--------------|----|----------|------------|----------|
| 0049 | 3030000000-E | STL BM GUARD | LF | 775.000 | 14.00000 | 10850.00 |
| 0050 | 3045000000-E | SBGR SHOP CU | LF | 50.000 | 15.00000 | 750.00 |
| 0051 | 3105000000-N | SBGR TERM SE | EA | 6.000 | 100.00000 | 600.00 |
| 0052 | 3150000000-N | ADDIT GUARDR | EA | 5.000 | 13.00000 | 65.00 |
| 0053 | 3195000000-N | GR ANCHOR TY | EA | 1.000 | 450.00000 | 450.00 |
| 0054 | 3210000000-N | GR ANCHOR TY | EA | 1.000 | 450.00000 | 450.00 |
| 0055 | 3215000000-N | GR ANCHOR TY | EA | 4.000 | 1200.00000 | 4800.00 |
| 0056 | 3270000000-N | GR ANCHOR TY | EA | 4.000 | 1800.00000 | 7200.00 |
| 0057 | 3360000000-E | REMOVE EXIST | LF | 1110.000 | 1.00000 | 1110.00 |

DBE COMMITMENT ITEMS

| LINE NO. | ITEM NO. | ITEM DESC. | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|--|----------|------------|-----------|------------------------|--------------------------|-----------------|
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | ✓ am | 26,275.00 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 26,275. |

DBE SUBCONTRACTOR: 2432 ACE STEEL OF NORTH CAROLINA, LLC committed
 Will Use Quote: Yes

| | | | | | | |
|------|--------------|-----------------|--|-----------|---------|-----------|
| 0149 | 8147000000-E | REINF CONCRE SF | | 14222.000 | 9.50800 | 135222.78 |
| 0153 | 8217000000-E | REINF STEEL LB | | 36910.000 | 0.67000 | 24729.70. |

| | | | | | | |
|--|--|--|--|--|------|------------|
| DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | | | ✓ am | 159,952.48 |
| DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | | | | 159,952 |

TOTAL DBE COMMITMENT FOR VENDOR: Entered: 10.02% or 449023.43
 Required: 10.00% or 448163.10
 <GOAL MET>

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|----------------------|--------------|-------|---|----------------|----------------|------------|
| ROADWAY ITEMS | | | | | | |
| 0001 | 0000100000-N | 800 | MOBILIZATION | Lump Sum LS | 225,000.00 | 225,000.00 |
| 0002 | 0000400000-N | 801 | CONSTRUCTION SURVEYING | Lump Sum LS | 23,000.00 | 23,000.00 |
| 0003 | 0029000000-N | SP | REINFORCED BRIDGE APPROACH FILL, STATION ***** (18 + 10.00) | Lump Sum LS | 15,000.00 | 15,000.00 |
| 0004 | 0050000000-E | 226 | SUPPLEMENTARY CLEARING & GRUB- BING | 1 ACR | 5.00 | 5.00 |
| 0005 | 0057000000-E | 226 | UNDERCUT EXCAVATION | 1,000 CY | 6.00 | 6,000.00 |
| 0006 | 0063000000-N | SP | GRADING | Lump Sum LS | 300,000.00 | 300,000.00 |
| 0007 | 0106000000-E | 230 | BORROW EXCAVATION | 29,200 CY | 9.00 | 262,800.00 |
| 0008 | 0196000000-E | 270 | GEOTEXTILE FOR SOIL STABILIZA- TION | 2,600 SY | 1.25 | 3,250.00 |
| 0009 | 0199000000-E | SP | TEMPORARY SHORING | 3,050 SF | 35.37 | 107,878.50 |
| 0010 | 0223000000-E | 275 | ROCK PLATING | 500 SY | 30.00 | 15,000.00 |
| 0011 | 0318000000-E | 300 | FOUNDATION CONDITIONING MATE- RIAL, MINOR STRUCTURES | 244 TON | 23.50 | 5,734.00 |
| 0012 | 0320000000-E | 300 | FOUNDATION CONDITIONING GEO- TEXTILE | 1,041 SY | 1.25 | 1,301.25 |
| 0013 | 0335200000-E | 305 | 15" DRAINAGE PIPE | 264 LF | 28.75 | 7,590.00 |
| 0014 | 0335600000-E | 305 | 36" DRAINAGE PIPE | 228 LF | 43.00 | 9,804.00 |
| 0015 | 0335850000-E | 305 | *** DRAINAGE PIPE ELBOWS (15") | 4 EA | 200.00 | 800.00 |
| 0016 | 0448200000-E | 310 | 15" RC PIPE CULVERTS, CLASS IV | 832 LF | 35.00 | 29,120.00 |
| 0017 | 0995000000-E | 340 | PIPE REMOVAL | 248 LF | 12.00 | 2,976.00 |
| 0018 | 1099500000-E | 505 | SHALLOW UNDERCUT | 850 CY | 3.50 | 2,975.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0019 | 1099700000-E | 505 | CLASS IV SUBGRADE STABILIZATION | 1,700 TON | 24.00 | 40,800.00 |
| 0020 | 1121000000-E | 520 | AGGREGATE BASE COURSE | 240 TON | 32.00 | 7,680.00 |
| 0021 | 1220000000-E | 545 | INCIDENTAL STONE BASE | 750 TON | 25.00 | 18,750.00 |
| 0022 | 1275000000-E | 600 | PRIME COAT | 91 GAL | 6.00 | 546.00 |
| 0023 | 1330000000-E | 607 | INCIDENTAL MILLING | 390 SY | 8.00 | 3,120.00 |
| 0024 | 1489000000-E | 610 | ASPHALT CONC BASE COURSE, TYPE B25.0B | 1,680 TON | 48.00 | 80,640.00 |
| 0025 | 1498000000-E | 610 | ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 1,310 TON | 48.00 | 62,880.00 |
| 0026 | 1519000000-E | 610 | ASPHALT CONC SURFACE COURSE, TYPE S9.5B | 1,480 TON | 43.00 | 63,640.00 |
| 0027 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX | 230 TON | 645.00 | 148,350.00 |
| 0028 | 1693000000-E | 654 | ASPHALT PLANT MIX, PAVEMENT REPAIR | 467 TON | 95.00 | 44,365.00 |
| 0029 | 2022000000-E | 815 | SUBDRAIN EXCAVATION | 56 CY | 17.50 | 980.00 |
| 0030 | 2033000000-E | 815 | SUBDRAIN FINE AGGREGATE | 42 CY | 32.50 | 1,365.00 |
| 0031 | 2044000000-E | 815 | 6" PERFORATED SUBDRAIN PIPE | 250 LF | 5.50 | 1,375.00 |
| 0032 | 2070000000-N | 815 | SUBDRAIN PIPE OUTLET | 1 EA | 175.00 | 175.00 |
| 0033 | 2077000000-E | 815 | 6" OUTLET PIPE | 6 LF | 3.00 | 18.00 |
| 0034 | 2286000000-N | 840 | MASONRY DRAINAGE STRUCTURES | 17 EA | 1,250.00 | 21,250.00 |
| 0035 | 2308000000-E | 840 | MASONRY DRAINAGE STRUCTURES | 15 LF | 200.00 | 3,000.00 |
| 0036 | 2352000000-N | 840 | FRAME WITH GRATE, STD 840.**** (840.16) | 1 EA | 480.00 | 480.00 |
| 0037 | 2366000000-N | 840 | FRAME WITH TWO GRATES, STD 840.24 | 3 EA | 480.00 | 1,440.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0038 | 2374000000-N | 840 | FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E) | 3 EA | 478.00 | 1,434.00 |
| 0039 | 2374000000-N | 840 | FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F) | 3 EA | 478.00 | 1,434.00 |
| 0040 | 2374000000-N | 840 | FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G) | 5 EA | 478.00 | 2,390.00 |
| 0041 | 2396000000-N | 840 | FRAME WITH COVER, STD 840.54 | 2 EA | 300.00 | 600.00 |
| 0042 | 2535000000-E | 846 | ***X *** CONCRETE CURB (9" X 18") | 190 LF | 18.50 | 3,515.00 |
| 0043 | 2549000000-E | 846 | 2'-6" CONCRETE CURB & GUTTER | 3,270 LF | 14.25 | 46,597.50 |
| 0044 | 2591000000-E | 848 | 4" CONCRETE SIDEWALK | 1,510 SY | 27.50 | 41,525.00 |
| 0045 | 2605000000-N | 848 | CONCRETE CURB RAMP | 19 EA | 835.00 | 15,865.00 |
| 0046 | 2612000000-E | 848 | 6" CONCRETE DRIVEWAY | 120 SY | 49.00 | 5,880.00 |
| 0047 | 2619000000-E | 850 | 4" CONCRETE PAVED DITCH | 35 SY | 44.00 | 1,540.00 |
| 0048 | 2830000000-N | 858 | ADJUSTMENT OF MANHOLES | 3 EA | 450.00 | 1,350.00 |
| 0049 | 3030000000-E | 862 | STEEL BM GUARDRAIL | 775 LF | 14.00 | 10,850.00 |
| 0050 | 3045000000-E | 862 | STEEL BM GUARDRAIL, SHOP CURVED | 50 LF | 15.00 | 750.00 |
| 0051 | 3105000000-N | 862 | STEEL BM GUARDRAIL TERMINAL SECTIONS | 6 EA | 100.00 | 600.00 |
| 0052 | 3150000000-N | 862 | ADDITIONAL GUARDRAIL POSTS | 5 EA | 13.00 | 65.00 |
| 0053 | 3195000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE AT-1 | 1 EA | 450.00 | 450.00 |
| 0054 | 3210000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE CAT-1 | 1 EA | 450.00 | 450.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0055 | 3215000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE III | 4 EA | 1,200.00 | 4,800.00 |
| 0056 | 3270000000-N | SP | GUARDRAIL ANCHOR UNITS, TYPE 350 | 4 EA | 1,800.00 | 7,200.00 |
| 0057 | 3360000000-E | 863 | REMOVE EXISTING GUARDRAIL | 1,110 LF | 1.00 | 1,110.00 |
| 0058 | 3575000000-E | SP | GENERIC FENCING ITEM PEDESTRIAN SAFETY RAIL | 95 LF | 20.00 | 1,900.00 |
| 0059 | 3628000000-E | 876 | RIP RAP, CLASS I | 26 TON | 45.00 | 1,170.00 |
| 0060 | 3649000000-E | 876 | RIP RAP, CLASS B | 39 TON | 44.50 | 1,735.50 |
| 0061 | 3656000000-E | 876 | GEOTEXTILE FOR DRAINAGE | 880 SY | 2.00 | 1,760.00 |
| 0062 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) | 214 SF | 5.15 | 1,102.10 |
| 0063 | 4405000000-E | 1110 | WORK ZONE SIGNS (PORTABLE) | 128 SF | 8.85 | 1,132.80 |
| 0064 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARRICADE MOUNTED) | 60 SF | 6.05 | 363.00 |
| 0065 | 4430000000-N | 1130 | DRUMS | 90 EA | 46.00 | 4,140.00 |
| 0066 | 4445000000-E | 1145 | BARRICADES (TYPE III) | 64 LF | 18.50 | 1,184.00 |
| 0067 | 4450000000-N | 1150 | FLAGGER | 1,000 HR | 20.00 | 20,000.00 |
| 0068 | 4465000000-N | 1160 | TEMPORARY CRASH CUSHIONS | 2 EA | 6,500.00 | 13,000.00 |
| 0069 | 4470000000-N | 1160 | RESET TEMPORARY CRASH CUSHION | 2 EA | 2,000.00 | 4,000.00 |
| 0070 | 4485000000-E | 1170 | PORTABLE CONCRETE BARRIER | 229 LF | 29.90 | 6,847.10 |
| 0071 | 4490000000-E | 1170 | PORTABLE CONCRETE BARRIER (ANCHORED) | 600 LF | 39.90 | 23,940.00 |
| 0072 | 4590000000-E | SP | GENERIC TRAFFIC CONTROL ITEM TRAFFIC CONTROL SAFETY FENCE | 313 LF | 10.00 | 3,130.00 |
| 0073 | 4650000000-N | 1251 | TEMPORARY RAISED PAVEMENT MARKERS | 80 EA | 10.00 | 800.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0074 | 4810000000-E | 1205 | PAINT PAVEMENT MARKING LINES (4") | 8,327 LF | 0.35 | 2,914.45 |
| 0075 | 4835000000-E | 1205 | PAINT PAVEMENT MARKING LINES (24") | 40 LF | 3.00 | 120.00 |
| 0076 | 4850000000-E | 1205 | REMOVAL OF PAVEMENT MARKING LINES (4") | 2,562 LF | 1.00 | 2,562.00 |
| 0077 | 5325600000-E | 1510 | 6" WATER LINE | 1,158 LF | 33.43 | 38,711.94 |
| 0078 | 5540000000-E | 1515 | 6" VALVE | 4 EA | 885.78 | 3,543.12 |
| 0079 | 5648000000-N | 1515 | RELOCATE WATER METER | 12 EA | 745.61 | 8,947.32 |
| 0080 | 5666000000-E | 1515 | FIRE HYDRANT | 2 EA | 4,388.14 | 8,776.28 |
| 0081 | 5691300000-E | 1520 | 8" SANITARY GRAVITY SEWER | 783 LF | 36.37 | 28,477.71 |
| 0082 | 5768000000-N | 1520 | SANITARY SEWER CLEAN-OUT | 12 EA | 314.23 | 3,770.76 |
| 0083 | 5775000000-E | 1525 | 4' DIA UTILITY MANHOLE | 5 EA | 1,431.54 | 7,157.70 |
| 0084 | 5781000000-E | 1525 | UTILITY MANHOLE WALL, 4' DIA | 10.4 LF | 143.59 | 1,493.34 |
| 0085 | 5801000000-E | 1530 | ABANDON 8" UTILITY PIPE | 619 LF | 11.64 | 7,205.16 |
| 0086 | 5816000000-N | 1530 | ABANDON UTILITY MANHOLE | 3 EA | 254.71 | 764.13 |
| 0087 | 5835000000-E | 1540 | *** ENCASEMENT PIPE (12-3/4") | 321 LF | 25.22 | 8,095.62 |
| 0088 | 5835700000-E | 1540 | 16" ENCASEMENT PIPE | 122 LF | 32.28 | 3,938.16 |
| 0089 | 5871000000-E | 1550 | TRENCHLESS INSTALLATION OF *** IN SOIL (12-3/4") | 135 LF | 189.67 | 25,605.45 |
| 0090 | 5871010000-E | 1550 | TRENCHLESS INSTALLATION OF *** NOT IN SOIL (12-3/4") | 135 LF | 630.54 | 85,122.90 |
| 0091 | 5871900000-E | 1550 | TRENCHLESS INSTALLATION OF 16" IN SOIL | 61 LF | 216.90 | 13,230.90 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0092 | 5871910000-E | 1550 | TRENCHLESS INSTALLATION OF 16" NOT IN SOIL | 61 LF | 655.76 | 40,001.36 |
| 0093 | 5888000000-E | SP | GENERIC UTILITY ITEM REBED 42" SEWER PIPE | 30 LF | 849.49 | 25,484.70 |
| 0094 | 6000000000-E | 1605 | TEMPORARY SILT FENCE | 5,300 LF | 1.60 | 8,480.00 |
| 0095 | 6006000000-E | 1610 | STONE FOR EROSION CONTROL, CLASS A | 360 TON | 33.00 | 11,880.00 |
| 0096 | 6009000000-E | 1610 | STONE FOR EROSION CONTROL, CLASS B | 300 TON | 35.00 | 10,500.00 |
| 0097 | 6012000000-E | 1610 | SEDIMENT CONTROL STONE | 510 TON | 28.00 | 14,280.00 |
| 0098 | 6015000000-E | 1615 | TEMPORARY MULCHING | 4 ACR | 600.00 | 2,400.00 |
| 0099 | 6018000000-E | 1620 | SEED FOR TEMPORARY SEEDING | 150 LB | 3.50 | 525.00 |
| 0100 | 6021000000-E | 1620 | FERTILIZER FOR TEMPORARY SEED- ING | 1.5 TON | 850.00 | 1,275.00 |
| 0101 | 6024000000-E | 1622 | TEMPORARY SLOPE DRAINS | 600 LF | 7.00 | 4,200.00 |
| 0102 | 6029000000-E | SP | SAFETY FENCE | 100 LF | 1.25 | 125.00 |
| 0103 | 6030000000-E | 1630 | SILT EXCAVATION | 650 CY | 12.00 | 7,800.00 |
| 0104 | 6036000000-E | 1631 | MATTING FOR EROSION CONTROL | 7,500 SY | 1.10 | 8,250.00 |
| 0105 | 6037000000-E | SP | COIR FIBER MAT | 10 SY | 10.00 | 100.00 |
| 0106 | 6042000000-E | 1632 | 1/4" HARDWARE CLOTH | 1,550 LF | 6.50 | 10,075.00 |
| 0107 | 6071010000-E | SP | WATTLE | 100 LF | 10.00 | 1,000.00 |
| 0108 | 6071020000-E | SP | POLYACRYLAMIDE (PAM) | 40 LB | 30.00 | 1,200.00 |
| 0109 | 6071030000-E | 1640 | COIR FIBER BAFFLE | 150 LF | 7.50 | 1,125.00 |
| 0110 | 6071050000-E | SP | *** SKIMMER (1-1/2") | 1 EA | 1,500.00 | 1,500.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0111 | 6084000000-E | 1660 | SEEDING & MULCHING | 4 ACR | 1,800.00 | 7,200.00 |
| 0112 | 6087000000-E | 1660 | MOWING | 4 ACR | 100.00 | 400.00 |
| 0113 | 6090000000-E | 1661 | SEED FOR REPAIR SEEDING | 50 LB | 9.00 | 450.00 |
| 0114 | 6093000000-E | 1661 | FERTILIZER FOR REPAIR SEEDING | 0.25 TON | 1,000.00 | 250.00 |
| 0115 | 6096000000-E | 1662 | SEED FOR SUPPLEMENTAL SEEDING | 150 LB | 3.00 | 450.00 |
| 0116 | 6108000000-E | 1665 | FERTILIZER TOPDRESSING | 4 TON | 900.00 | 3,600.00 |
| 0117 | 6114500000-N | 1667 | SPECIALIZED HAND MOWING | 25 MHR | 40.00 | 1,000.00 |
| 0118 | 6117000000-N | SP | RESPONSE FOR EROSION CONTROL | 16 EA | 200.00 | 3,200.00 |
| 0119 | 6890000000-E | SP | CONCRETE STEPS | 5 CY | 850.00 | 4,250.00 |
| 0120 | 6895000000-E | SP | HANDRAIL ON STEPS | 31 LF | 90.00 | 2,790.00 |
| 0121 | 7000000000-E | 1705 | PEDESTRIAN SIGNAL HEAD (***, ** SECTION) (16", 1 SECTION WITH COUNT- DOWN) | 8 EA | 800.00 | 6,400.00 |
| 0122 | 7060000000-E | 1705 | SIGNAL CABLE | 1,870 LF | 1.75 | 3,272.50 |
| 0123 | 7120000000-E | 1705 | VEHICLE SIGNAL HEAD (12", 3 SECTION) | 16 EA | 715.00 | 11,440.00 |
| 0124 | 7264000000-E | 1710 | MESSENGER CABLE (3/8") | 320 LF | 2.35 | 752.00 |
| 0125 | 7300000000-E | 1715 | UNPAVED TRENCHING (***** (1, 2") | 320 LF | 5.05 | 1,616.00 |
| 0126 | 7301000000-E | 1715 | DIRECTIONAL DRILL (***** (4, 2") | 160 LF | 28.60 | 4,576.00 |
| 0127 | 7324000000-N | 1716 | JUNCTION BOX (STANDARD SIZE) | 6 EA | 235.00 | 1,410.00 |
| 0128 | 7348000000-N | 1716 | JUNCTION BOX (OVER-SIZED, HEA- VY DUTY) | 6 EA | 395.00 | 2,370.00 |
| 0129 | 7360000000-N | 1720 | WOOD POLE | 4 EA | 875.00 | 3,500.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0130 | 7372000000-N | 1721 | GUY ASSEMBLY | 4 EA | 445.00 | 1,780.00 |
| 0131 | 7408000000-E | 1722 | 1" RISER WITH WEATHERHEAD | 1 EA | 260.00 | 260.00 |
| 0132 | 7420000000-E | 1722 | 2" RISER WITH WEATHERHEAD | 4 EA | 420.00 | 1,680.00 |
| 0133 | 7444000000-E | 1725 | INDUCTIVE LOOP SAWCUT | 1,100 LF | 5.55 | 6,105.00 |
| 0134 | 7456000000-E | 1726 | LEAD-IN CABLE (***** (14-2) | 2,150 LF | 1.25 | 2,687.50 |
| 0135 | 7588000000-N | SP | METAL POLE WITH SINGLE MAST ARM | 4 EA | 9,610.00 | 38,440.00 |
| 0136 | 7613000000-N | SP | SOIL TEST | 4 EA | 1,015.00 | 4,060.00 |
| 0137 | 7614100000-E | SP | DRILLED PIER FOUNDATION | 20 CY | 885.00 | 17,700.00 |
| 0138 | 7631000000-N | SP | MAST ARM WITH METAL POLE DE- SIGN | 4 EA | 97.00 | 388.00 |
| 0139 | 7684000000-N | 1750 | SIGNAL CABINET FOUNDATION | 1 EA | 3,010.00 | 3,010.00 |
| 0140 | 7756000000-N | 1751 | CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED) | 1 EA | 11,190.00 | 11,190.00 |
| 0141 | 7780000000-N | 1751 | DETECTOR CARD (TYPE 2070L) | 7 EA | 130.00 | 910.00 |
| 0142 | 7901000000-N | 1753 | CABINET BASE EXTENDER | 1 EA | 292.00 | 292.00 |
| 0143 | 7980000000-N | SP | GENERIC SIGNAL ITEM DECORATIVE BASE COVER FOR METAL POLE ASSEMBLY | 4 EA | 2,165.00 | 8,660.00 |
| 0144 | 7980000000-N | SP | GENERIC SIGNAL ITEM POWDER COAT FOR SINGLE MAST ARM WITH METAL POLE | 4 EA | 1,595.00 | 6,380.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------|---------------|----------------|------------|
| 0145 | 8801000000-E | SP | MSE RETAINING WALLS | 1,406 SF | 65.00 | 91,390.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|----------------|----------------|--------------|
| 0146 | 8035000000-N | 402 | REMOVAL OF EXISTING STRUCTURE AT STATION ***** (17+97.08-L-) | Lump Sum LS | 95,000.00 | 95,000.00 |
| 0147 | 8091000000-N | 410 | FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 17+97.08-L-) | Lump Sum LS | 9,500.00 | 9,500.00 |
| 0148 | 8091000000-N | 410 | FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (2, 17+97.08-L-) | Lump Sum LS | 9,500.00 | 9,500.00 |
| 0149 | 8147000000-E | 420 | REINFORCED CONCRETE DECK SLAB | 14,222 SF | 27.00 | 383,994.00 |
| 0150 | 8161000000-E | 420 | GROOVING BRIDGE FLOORS | 11,742 SF | 1.07 | 12,563.94 |
| 0151 | 8182000000-E | 420 | CLASS A CONCRETE (BRIDGE) | 224.9 CY | 874.05 | 196,573.85 |
| 0152 | 8210000000-N | 422 | BRIDGE APPROACH SLABS, STATION ***** (17+97.08-L-) | Lump Sum LS | 30,000.00 | 30,000.00 |
| 0153 | 8217000000-E | 425 | REINFORCING STEEL (BRIDGE) | 36,910 LB | 1.00 | 36,910.00 |
| 0154 | 8238000000-E | 425 | SPIRAL COLUMN REINFORCING STEEL (BRIDGE) | 3,125 LB | 1.50 | 4,687.50 |
| 0155 | 8280000000-E | 440 | APPROX LBS STRUCTURAL STEEL | 531,720 LS | 1,006,052.00 | 1,006,052.00 |
| 0156 | 8364000000-E | 450 | HP12X53 STEEL PILES | 1,910 LF | 48.00 | 91,680.00 |
| 0157 | 8531000000-E | 462 | 4" SLOPE PROTECTION | 1,250 SY | 60.00 | 75,000.00 |
| 0158 | 8657000000-N | 430 | ELASTOMERIC BEARINGS | Lump Sum LS | 5,000.00 | 5,000.00 |
| 0159 | 8727000000-N | SP | ELECTRICAL CONDUIT SYSTEM FOR SIGNALS AT STA ***** (17+97.08-L-) | Lump Sum LS | 33,000.00 | 33,000.00 |
| 0160 | 8860000000-N | SP | GENERIC STRUCTURE ITEM ELECTRICAL CONDUIT SYSTEM | Lump Sum LS | 16,375.00 | 16,375.00 |

Contract Item Sheets For C202773

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0161 | 8867000000-E | SP | GENERIC STRUCTURE ITEM CLASSIC CONCRETE BRIDGE RAIL | 520 LF | 130.00 | 67,600.00 |

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$4,481,631.04

1056/Mar06/Q700807.05/D762777680000/E161



Contract No. C202773
County Cabarrus

Rev. 5-19-11

**EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION**

CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating *N.C.G.S. § 133-24* within the last three years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Blythe Development Company

Full name of Corporation

1415 E. Westinghouse Blvd., Charlotte, NC 28273

Address as Prequalified

Attest

[Signature]
~~Secretary/Assistant Secretary~~
Select appropriate title

By

[Signature]
President/Vice President/Assistant Vice President
Select appropriate title

Luther J. Blythe Jr.

Print or type Signer's name

L. Jack Blythe

Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

6th day of March 2012


[Signature]
Signature of Notary Public

of Mecklenburg County

State of North Carolina

My Commission Expires: 1-13-2015

NOTARY SEAL



DEBARMENT CERTIFICATION

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his certification was erroneous when he submitted his debarment certification or explanation filed with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered transaction, principal, proposal, and voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification.

Contract No C202773

County (ies): Cabarrus

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION



Contract Officer

3/12/12
Date

Execution of Contract and Bonds
Approved as to Form:



Special Deputy Attorney General

Bond No. 018-027-188

Contract No. C202773
County Cabarrus

Rev 5-17-11

CONTRACT PAYMENT BOND

Date of Payment Bond Execution March 7, 2012
Name of Principal Contractor Blythe Development Company
Name of Surety: Liberty Mutual Insurance Company
Name of Contracting Body: North Carolina Department of Transportation
Raleigh, North Carolina
Amount of Bond: (\$4,481,631.04) Four Million Four Hundred Eighty One
Thousand Six Hundred Thirty One Dollars and 04/100
Contract ID No.: C202773
County Name: Cabarrus

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C202773
County Cabarrus

Rev 5-17-11

CONTRACT PAYMENT BOND

Affix Seal of Surety Company

Liberty Mutual Insurance Company
Print or type Surety Company Name

By Jennifer C. Hoehn
Print, stamp or type name of Attorney-in-Fact



Jennifer C. Hoehn
Signature of Attorney-in-Fact

Donna K. Ashley
Signature of Witness

Donna K. Ashley
Print or type Signer's name

6100 Fairview Road
Charlotte, NC 28210
Address of Attorney-in-Fact

Contract No. C202773
County Cabarrus


Rev 5-17-11

**CONTRACT PAYMENT BOND
CORPORATION**

SIGNATURE OF CONTRACTOR (Principal)


Blythe Development Company
Full name of Corporation

1415 East Westinghouse Boulevard, Charlotte, NC 28273
Address as prequalified

By 
Signature of ~~President, Vice President, Assistant Vice President~~
Select appropriate title

L. Jack Blythe
Print or type Signer's name

Affix Corporate Seal

Attest 
Signature of ~~Secretary, Assistant Secretary~~
Select appropriate title

Luther J. Blythe Jr.
Print or type Signer's name

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

LIBERTY MUTUAL INSURANCE COMPANY
BOSTON, MASSACHUSETTS
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS:

That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint, Jennifer C. Hoehn its true and lawful attorney-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge, at any location within the United States, the following surety bond:

Principal Name: Blythe Development Company
Obligee Name: North Carolina Department of Transportation
LMS Surety Bond Number: 018-027-188 Bond Amount: See Bond Form

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 28th day of MARCH, 2009.



LIBERTY MUTUAL INSURANCE COMPANY


Garnet W. Elliott

By Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 28th day of MARCH, 2009, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



Notarial Seal
Teresa Pastella, Notary Public
Plymouth Twp., Montgomery County
My Commission Expires March 28, 2013

By Teresa Pastella
Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 7th day of March, 2012.



By David M. Carey
David M. Carey, Assistant Secretary

Contract No. C202773
County Cabarrus

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: March 7, 2012

Name of Principal Contractor: Blythe Development Company

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: **North Carolina Department of Transportation**

Raleigh, North Carolina

Amount of Bond: (\$4,481,631.04) Four Million Four Hundred Eighty One Thousand Six Hundred Thirty One Dollars and 04/100

Contract ID No.: C202773

County Name: Cabarrus

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C202773
County Cabarrus

Rev 5-17-11


CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)


Blythe Development Company
Full name of Corporation

1415 East Westinghouse Boulevard, Charlotte, NC 28273
Address as prequalified

By 
Signature of ~~President, Vice President, Assistant Vice President~~
Select appropriate title

L. Jack Blythe
Print or type Signer's name

Affix Corporate Seal

Attest 
Signature of ~~Secretary, Assistant Secretary~~
Select appropriate title

Luther J. Blythe Jr.
Print or type Signer's name

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

LIBERTY MUTUAL INSURANCE COMPANY
BOSTON, MASSACHUSETTS
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS:

That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint, Jennifer C. Hoehn its true and lawful attorney-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge, at any location within the United States, the following surety bond:

Principal Name: Blythe Development Company
Obligee Name: North Carolina Department of Transportation
LMS Surety Bond Number: 018-027-188 Bond Amount: See Bond Form

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 28th day of MARCH, 2009.




LIBERTY MUTUAL INSURANCE COMPANY
By Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 28th day of MARCH, 2009, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



Notarial Seal
Teresa Pastella, Notary Public
Plymouth Twp., Montgomery County
My Commission Expires March 28, 2013
Member, Pennsylvania Association of Notaries

By Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 7th day of March, 2012.



By David M. Carey, Assistant Secretary