

County : Macon

| Line # | Item Number | Sec # | Description | Quantity | Unit Cost | Amount |
|----------------------|--------------|-------|--|----------|-----------|--------|
| ROADWAY ITEMS | | | | | | |
| 0001 | 0000100000-N | 800 | MOBILIZATION | Lump Sum | L.S. | |
| 0002 | 1245000000-E | SP | SHOULDER RECONSTRUCTION | 25.8 | SMI | |
| 0003 | 1297000000-E | 607 | MILLING ASPHALT PAVEMENT, **** DEPTH (1-1/2") | 2,323 | SY | |
| 0004 | 1297000000-E | 607 | MILLING ASPHALT PAVEMENT, **** DEPTH (4") | 41,810 | SY | |
| 0005 | 1498000000-E | 610 | ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 11,657 | TON | |
| 0006 | 1519000000-E | 610 | ASPHALT CONC SURFACE COURSE, TYPE S9.5B | 14,600 | TON | |
| 0007 | 1525100000-E | SP | ASPHALT CONC SURFACE COURSE, TYPE SF9.5A (LEVELING COURSE) | 2,160 | TON | |
| 0008 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX | 1,581 | TON | |
| 0009 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) | 4,896 | SF | |
| 0010 | 4405000000-E | 1110 | WORK ZONE SIGNS (PORTABLE) | 96 | SF | |
| 0011 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARRICADE MOUNTED) | 48 | SF | |
| 0012 | 4420000000-N | 1120 | PORTABLE CHANGEABLE MESSAGE SIGN | 3 | EA | |
| 0013 | 4445000000-E | 1145 | BARRICADES (TYPE III) | 96 | LF | |
| 0014 | 4710000000-E | 1205 | THERMOPLASTIC PAVEMENT MARKING LINES (24", 120 MILS) | 160 | LF | |
| 0015 | 4810000000-E | 1205 | PAINT PAVEMENT MARKING LINES (4") | 275,058 | LF | |
| 0016 | 4835000000-E | 1205 | PAINT PAVEMENT MARKING LINES (24") | 50 | LF | |
| 0017 | 4847000000-E | 1205 | POLYUREA PAVEMENT MARKING LINES (4", *****) (HIGHLY REFLECTIVE ELEMENTS) | 225,200 | LF | |

County : Macon

| Line # | Item Number | Sec # | Description | Quantity | Unit Cost | Amount |
|--------|--------------|-------|-------------------------------|-----------|-----------|--------|
| 0018 | 4905000000-N | 1253 | SNOWPLOWABLE PAVEMENT MARKERS | 768 EA | | |

1014/Mar08/Q580532.8/D56143200000/E18

Total Amount Of Bid For Entire Project :

Contract No. **C203007**

County (ies): **Macon**

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Execution of Contract and Bonds
Approved as to Form:

Attorney General