PROJECT SPECIAL PROVISIONS

Project 17BP.5S.P.2 Wake County
SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to rehabilitate
elements of existing bridge structures and overlay existing bridge decks with either latex
modified concrete or epoxy and stone as directed in the plans. Work includes: existing deck
surface preparation and placement of epoxy and stone overlays, removing deteriorated
concrete using hydro-demolition methods and overlaying with latex modified concrete,
milling of roadway approaches, disposal of waste material, installing foam joint seals,
grooving bridge deck, substructure repairs using formed and poured concrete, shotcrete and
epoxy injection, jacking spans and painting bearings bearings, asphalt paving approaches,
pavement markings, seeding and mulching all grassed areas disturbed; and all incidental
items necessary to complete the project as specified and shown on the plans.

Work will be performed on existing bridges at the following locations:

1.) Wake County Bridge #197 — Athens Drive over I-440 (Latex Modified Concrete

Overlay-Very Early Strength)

2.) Wake County Bridge #210 — 1-440 over SR1012 (Latex Modified Concrete
Overlay-Very Early Strength)

3.) Wake County Bridge #211 — 1-440 over SR1012 (Latex Modified Concrete
Overlay-Very Early Strength)

4.) Wake County Bridge #223 — 1-440 over SR3007 (Epoxy & Stone Overlay)
5.) Wake County Bridge #238 — I-440 over SR1728 (Epoxy & Stone Overlay)
6.) Wake County Bridge #239 —1-440 over SR1728 (Epoxy & Stone Overlay)
7.) Wake County Bridge #242 — 1-440 over SR1676 (Latex Modified Concrete

Overlay-Very Early Strength)

Contractor shall provide all necessary access; provide all traffic control; provide all staging
areas, material storage, waste disposal, provide environmental controls to limit loss of
materials from collection of hydro-demolition water, jacking equipment, sawing
equipment, and chipping equipment; and all else necessary to complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard -
Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.
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HYDRO-DEMOLITION OF BRIDGE DECK SPECIAL

Description

Hydro-demolition shall consist of the removal of the deck surface by means of high
pressure water blasting which will remove concrete, asphalt, oil, dirt, concrete laitance and
rust from the exposed reinforcing bars by direct impact, pressurization of micro and macro
cracks and cavitation produced by jet instability. If reinforcing bars or bridge drainage
devices are pulled up or snagged during scarification milling operations, the Contractor
shall cease operations and consult with the Engineer to determine what adjustments, if any,
need to be made to the roto-milling operations.

The Contractor shall submit for approval prior to beginning work, his Hydro-demolition
Management Plan. This plan shall include how the Contractor shall provide for the
collection, treatment, and disposal of all run-off water generated by the scarification and
hydro-demolition processes. This Water Management Plan shall be prepared in accordance
the NCDOT Guidelines for Managing Hydro-demolition Water (a copy of which is
included in the Appendix). The contractor shall comply with applicable regulation
concerning such water disposal.

Equipment
Use the following surface preparation equipment:

e Hydro-demolition machine, self-propelled with min. 17,000 psi orifice pressure.

 Sawing equipment capable of sawing concrete to the specified depth.

e Scarifying equipment that is a power-operated, mechanical scarifier or grinder
capable of removing at least 1/4 inch (6 mm) for each pass.

o Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of
removing rust scale from reinforcing steel, or removing small chips of concrete
partially loosened by the scarifying or chipping operation, and of removing
rehydrated dust left from scarification.

e Power driven hand tools for removal of unsound concrete are required that meet the
following requirements:

Pneumatic hammers weighing a nominal 35 1b (16 kg) or less.

Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in
width.

o Hand tools such as hammers and chisels for removal of final particles of unsound
concrete.

e Vibratory screed for overlays, except as noted herein.

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet
through an orifice at a pressure of at least 17,000 PSI. The machine shall move the jet
transversely across the area and forward and backward so that the entire deck is covered
with the water-jet and operated at a pressure sufficient to remove the unsound concrete.
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The machine shall have sufficient means to control and vary the following functions:

(1) Water pressure.

(2) Angle and distance of the orifice in relation to the surface to be blasted.
(3) Limits of transverse and longitudinal movement of the orifice.

(4) Speed of the orifice in the transverse and longitudinal direction.

The high pressure pump (or pumps) shall be equipped with over-pressurization relief
valves and rupture disc systems. All high pressure components shall be rated at full
working pressure of the hydro-demolition system. The complete hydro-demolition system
must be capable of depressurization from a single point.

The equipment must operate at a noise level of less than 90 decibels at a distance of 50 feet.

Construction Methods

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated
concrete from the bridge deck in accordance with the following surface preparation
classifications shown below:

Seal all expansion joints subjected to run-off water from the hydro-demolition process with
material approved by the Engineer, prior to beginning the Class I Surface Preparation. The
expansion joints shall remain sealed until water from the hydro-demolition process no
longer passes over them. The contractor shall take all steps necessary to eliminate the flow
of water through the expansion joints, and any other locations water could leak from the
deck.

All deck drains in the immediate work area and the other sections of the bridge affected by
the work being performed in the immediate work area shall be sealed prior to beginning the
Deck Scarification. They shall remain sealed until it has been determined that materials
from the hydro-demolition and concrete overlay operations can not be discharged through
them any longer.

A. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck
or if applicable, the approach roadway pavement, and scarification of the concrete deck
to remove the entire concrete surface of the deck to a uniform depth not less than }2”
above the top mat of steel and not less than }4” above the plan demolition depth (1/2”
minimum hydro-demolition required).

Estimated average cover to top mat:
Bridge #197: 1 »” +/-3/8”

Bridge #210: 1 %> +/-3/8”

Bridge #211: 1 %” +/-3/8”

Bridge #242: 3” +/-3/8”

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified
surface. In areas where reinforcing steel is located in the depth to be scarified, use
another method with the Engineer’s approval. If reinforcing bars or bridge drainage
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devices are pulled up or snagged during scarification milling operations, the Contractor
shall cease operations and consult with the Engineer to determine what adjustments, if
any, need to be made.

Class I Surface Preparation (Partial Depth): Remove by hydro-demolition and by

chipping with hand tools all loose, unsound and contaminated deck concrete and in
areas where reinforcing steel is exposed by removing deck to an average depth of /2
inch below the top mat of reinforcing steel. Dispose of the removed concrete, clean,
repair or replace rusted or loose reinforcing steel, and thoroughly clean the newly
exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

Class II Surface Preparation (Partial Depth): Remove by hydro-demolition and by
chipping with hand tools all loose, unsound and contaminated deck concrete to an
average depth of approximately one-half the deck thickness, but no less than 3/4 inch
below the top mat of steel. In areas where the entire perimeter of the reinforcing steel
bar is exposed, chip or use hand-held high velocity water-jet equipment to provide a
minimum depth of 3/4 inch below the bar. Dispose of the removed concrete, clean,
repair or replace rusted or loose reinforcing steel, and thoroughly clean the newly
exposed surface.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

In overhangs, removing concrete areas of less than 0.60 ft*/ft length of bridge without
overhang support is permitted unless the Engineer directs otherwise. Overhang support
is required for areas removed greater than 0.60 ft?/ft length of bridge. Submit details of
overhang support to the Engineer for approval prior to beginning the work.

D. Class III Surface Preparation (Full Depth): Remove by hydro-demolition, and chipping

E.

with hand tools all loose, unsound and contaminated deck concrete to the full slab
depth. Thoroughly clean the routed out areas and dispose of concrete removed and
clean, repair, or replace reinforcing bars.

For areas of less than 3 ft? suspending forms from existing reinforcing steel using wire
ties is permitted. For larger areas, support forms by blocking from the beam flanges, or
other approved method.

Overhang support is required for full depth removal adjacent to bridge rails. Submit
details of overhang support to the Engineer for approval prior to beginning the work.

Under Deck Containment: Under deck containment shall be installed under areas of the

bridge deck where Class III surface preparation occurs. The containment shall be
installed prior to hydro-demolition in the areas indicated on the plans and in any other
areas where blow thru or full depth removal occurs during surface preparation.



Submit for approval detailed plans for under deck containment. Detail how waste,
debris, and wastewater are kept from falling below.

F. Class AA Concrete: Fill the Class III surface preparation areas with Class AA or latex
modified concrete up to the bottom of the proposed concrete overlay in accordance with
the methods described below:

Refill areas where concrete was removed with Class AA concrete up to the bottom of
the proposed concrete overlay in accordance with Section 420 of the Standard
Specifications. Any of the methods for curing Class AA concrete as stated in the
Standard Specifications are permitted except the membrane curing compound method.

Provide a raked finish to the surface of the Class AA concrete to provide a minimum
relief of 1/16” and a maximum relief of %4”. Place the overlay course only after the
Class AA concrete has attained 2500 psi (17.2 MPa) as measured by an approved, non-
destructive test method.

Refilling the areas from which concrete has been removed with latex modified concrete
during the Class III repair is permitted if any of the following conditions are met:

o The reinforcing steel cover is 1% inches or less for the top mat of steel.

e The area being repaired is less than 1 yd*.

e The Engineer directs the fill.

For areas of less than 3 ft* suspending forms from existing reinforcing steel using wire ties
is permitted. For larger areas, support forms by blocking from the beam flanges, or other
approved method.

Surface Preparation

Two trial areas shall be designated by the Engineer to demonstrate that the equipment,
personnel, and methods of operation are capable of producing results to the satisfaction of
the owner’s Engineer. The first trial area shall consist of approximately 50 square feet of
sound concrete as determined by the Engineer. The equipment shall be calibrated to
remove the sound concrete from the scarified surface to the depth required to achieve the
plan overlay thickness. After completion of this test area, the equipment shall be moved to
the second area consisting of deteriorated or defective concrete, to determine whether this
unsound concrete will be completely removed with the previous calibration and to establish
a baseline for requiring the contractor to place under-deck containment in areas subject to
full depth removal, before beginning the hydro-demolition process in a span. Should it be
determined that not all defective concrete has been removed, the hydro-demolition system
shall be recalibrated to remove an additional 1/4 inch of sound concrete, then re-test on
deteriorated concrete.

If additional defective concrete is found, the depth of cut will increase in 1/4 inch
increments until only sound concrete is found remaining.
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When satisfactory results are obtained, the machine parameters shall be used for production
removal. The contractor shall make adjustments to the operating parameters, as required,
to perform concrete removal as indicated on the drawings and to adjust to the variance in
the compressive strength of the concrete.

Hand held water blasting equipment, pneumatic hammers, and hand tools may be
substituted for the hydro-demolition unit in areas inaccessible (such as adjacent to the curb)
or inconvenient (such as small patch areas).

The Engineer will re-inspect after each removal and require additional removals until
compliance with plans and specifications are met.

Regardless of the method of removal, the removal operation shall be stopped if it is
determined that sound concrete is being removed. Appropriate recalibration, or change in
equipment and methods shall be performed prior to resuming the removal operation.

The Contractor shall take all steps necessary to prevent cutting or otherwise damaging
existing steel designated to remain in place. Any such bars damaged (nicks deeper than
20% of the bar diameter) by the Contractor’s operation shall be repaired or replaced.
Defects in embedded reinforcing steel due to corrosion, which has reduced the cross
sectional area of the steel by 25% or greater, shall have new reinforcing steel of similar
cross section area lap-spliced to each side of the damaged area. Reinforcing bars shall be
Grade 60 and meet the material requirements of Section 1070 of the Standard
Specifications. Replacement bars shall be spliced to existing bars using either minimum 30
bar diameter lap splices or approved mechanical connectors.

The Contractor shall support and protect the exposed reinforcing steel, which is left
unsupported by the hydro-demolition process, against displacement and damage from loads
such as those caused by removal equipment and delivery buggies. All reinforcing steel
damaged or dislodged by these operations shall be replaced with bars of the same size at
the contractor’s expense.

Rebar exposed and cleaned by hydro-demolition shall not require re-cleaning if encased in
concrete within seven (7) days. Rebar exposed for more than seven (7) days shall be
cleaned by high velocity water jets (4,000 PSI minimum) prior to placement of the new
concrete.

When large areas of the deck on composite bridges are removed resulting in the debonding
of the main stress carrying longitudinal reinforcing bars, the removal shall be performed in
stages to comply with the construction sequence shown on the plans or as directed by the
Engineer.

The Contractor shall shield his operations to prevent injury or damage from flying or
falling debris. The Contractor shall provide a method of handling expected and unexpected
blow-through of the deck where shown on the plans and as directed by the Engineer. This
method shall provide for the containment of the runoff water and debris, and the protection
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of the area under the bridge deck. The Contractor shall be responsible for any injury or
damage caused by his operations. The containment shall remain in-place until the latex
modified concrete has been cast and reach minimum strength.

The removal area shall be thoroughly cleaned of all dirt, foreign materials and loose
concrete to the extent necessary to produce a firm solid surface for adherence of new

concrete.

Removal of concrete debris shall be accomplished either by hand or by mechanical means
capable of removing wet debris and water all in the same pass and directly follow the
hydro-demolition process to prevent the debris from re-setting or re-adhering to the surface
of the remaining sound concrete. All concrete debris shall become the property of the
Contractor and shall be legally disposed of at the contractor’s expense. The contractor
shall be responsible for disposing of all debris generated by the scarification operations.

Any debris which is allowed to re-settle or re-adhere to the surface of the sound concrete
shall be carefully removed by the Contractor (at no additional cost), and the Contractor
shall exercise care to avoid any damage to the remaining sound concrete or exposed
reinforcement. Following the removal of the debris and prior to the placement of the
overlay, the entire surface shall be blasted clean with high pressure water to remove any
bond-breaking residue, loose material from the concrete surface, and/or rust from the
reinforcing steel. This residue shall be collected and disposed of by the contractor. The
Contractor will not be permitted to allow material to fall from the deck.

All water used for hydro-demolition shall be potable. The Contractor is responsible for
furnishing all of the water required for the project.

Any areas of the prepared surface contaminated by oil or other materials detrimental to
good bond as a result of the contractor’s operations shall be removed to such depth as may
be required at the contractor’s expense.

The Contractor shall provide adequate lighting as required to allow for the safe conduct of
nighttime removal operation if he elects to do hydro-demolition at night. Submit a lighting
plan to the Engineer for approval prior to beginning work.

Measurement and Payment

Scarifying Bridge Deck will be measured and paid for by the contract unit price per square
yard and shall be full compensation for the milling of any existing asphalt wearing surface
from the bridge deck or approaches, milling of the entire concrete bridge deck, repairing or
replacing any damaged reinforcing steel, and the cleaning and disposal of all waste material

generated.

Hydro-demolition of Bridge Deck will be measured and paid for by the contract unit price
per square yard and shall be full compensation for Classes I, II, and III deck preparation,
removal and disposal of unsound and contaminated concrete, cleaning, repairing or
replacing of reinforcing steel, under deck containment, class AA concrete, and for
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furnishing all materials, labor, tools, equipment and incidentals necessary to complete the
work.

Payment will be made under:
Pay Item Pay Unit
Scarifying Bridge Deck Square Yard
Hydro-demolition of Bridge Deck Square Yard

MANAGING HYDRODEMOLITION WATER
(6-17-08) SPI14-03

1.0  Description
Collect and properly dispose of hydrodemolition water from bridge decks.

2.0 Construction Methods

(A) Prepare a written hydrodemolition water management plan in accordance with the
Guidelines  for = Managing  Hydrodemolition = Water  available  at
http://www.ncdot.gov/projects/ncbridges/#stats. Submit plan and obtain approval
from the Engineer prior to beginning of the hydrodemolition operation.

(B)  Prior to final payment, submit a paper copy of all completed records pertaining to
disposal of hydrodemolition water.

3.0 Measurement and Payment

Payment for collecting, sampling, testing, pH adjustment, monitoring, handling,
discharging, hauling, disposing of the hydrodemolition water, documentation, record
keeping, and obtaining permits if applicable, shall be included in the payment for other
items.

BRIDGE JACKING
1.0 GENERAL

Bridge jacking at End Bent 1 and Bent 1 is to facilitate repairs to concrete caps at End
Bent 1 and Bent 1. All girders at a bent shall be jacked simultaneously and shall be
raised the same amount and at the same rate. The hydraulic pressure of the jacks
shall be adjusted as required to allow for equal movements. Jacking devices shall be
equipped with locking rings. It shall be the responsibility of the contractor
performing the jacking to determine a jacking location at each bearing and provide a
design for the jacking loads. The contractor shall submit the jacking plan, details,
procedures and supporting calculations to the engineer for review and approval.

2.0 UTILITY COORDINATION

Utility owners with active utilities on the bridge shall be notified by the contractor of
the jacking operation 30 days before the operation begins.
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3.0 SCOPE OF WORK

Work for bridge jacking includes setting blocking and jacks, jacking bridge spans,
mechanically locking jacks, setting and maintaining devices to monitor location of
girders, and lowering bridge spans onto bearing assemblies.

4.0 BASIS OF PAYMENT

Payment will be made at the lump sum price bid for Bridge Jacking. Such lump sum
price will be full compensation for all materials, equipment, tools, labor, and
incidentals necessary to complete the work.

All costs to form and pour concrete repairs, including all tools, labor, equipment, and
reinforcing steel will be paid for by the contract bid price per cubic foot of Concrete

Repairs.
CLEANING AND PAINTING EXISTING BEARING PLATES (9-30-11)

Thoroughly clean the exposed surfaces of all bearing plates, anchor bolts, nuts and washers
in the existing structure in accordance with the Article 442-7(B) of the Standard
Specifications. Have the Engineer approve the cleaning of each unit before beginning
painting.

After cleaning, apply a touch up coat of natural color organic zinc repair paint to the steel
followed by a complete coat of the same paint.

Cleaning and Painting Existing Bearing Plates will be paid for at the contract lump sum
price bid and will be full compensation for all materials, shop drawings, equipment, tools,
labor, and incidentals necessary to complete the work.

CONCRETE REPAIRS ' (9-30-11)
DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the
existing caps and columns in reasonably close conformity with the lines, depth, and
details shown on the plans, described herein and as established by the Engineer. This
work also includes straightening, cleaning, and replacement of reinforcing steel,
dowelling new reinforcing steel, removing all loose materials, removing and disposing
of debris, formwork, applying repair material, and protecting adjacent areas of the
bridge and environment from material leakage. The repair material shall be one of the
below described materials unless otherwise noted in the plans or provisions.

The location and extent of repairs shown on the plans described herein are general in
nature. The Engineer determines the exact extent of removal in the field based on an
evaluation of the condition of the exposed surfaces. The Contractor shall coordinate
with the Engineer for removal operations such that repairs will not be implemented on
more than one face of the concrete element without the approval of the engineer.
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Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extra payment is provided for these repairs.

REPAIR MATERIAL OPTIONS

Polymer Modified Concrete Repair Material

Repair material shall be polymer modified cement mortar for vertical or overhead
applications and shall be suitable for applications in marine environments. Material
shall be approved for use by NCDOT. Submit repair material to the Engineer for
review and approval prior to beginning the work. Color of repair material shall be

concrete gray.

Prior to the application of repair mortar, square up edges in repair areas, thoroughly
clean surfaces to be repaired and remove all loose materials. Remove grease, wax,
salt, and oil contaminants by scrubbing with an industrial grade detergent or
degreasing compound followed by a mechanical cleaning. Remove weak or
deteriorated concrete to sound concrete by bush hammering, gritblasting, scarifying,
waterblasting, or other approved methods. Remove dirt, dust, laitance and curing
compounds by gritblasting, sanding, or etching with 15% hydrochloric acid. Only
acid etch if approved and follow it by scrubbing and flushing with copious amounts
of clean water. Check the cleaning using moist pH paper. Water cleaning is
complete when the paper reads 10 or higher. Follow all mechanical cleaning with
vacuum cleaning.

When surface preparation is completed, mix and apply repair mortar in accordance
with manufacturer’s recommendations. Use aggregate that is washed, kiln-dried,
and bagged. Apply bonding agent to all repair areas immediately prior to placing
repair mortar. Repair areas shall be formed unless otherwise approved by the
Engineer. Form areas to establish the original neat lines of the member being
repaired.

Apply repair mortar to damp surfaces only when approved. In such instances,
remove all free water by air-blasting. After applying the repair mortar, remove
excessive material and provide a smooth, flush surface.

Class A Concrete Repair Material

Repair material shall be Class A Portland Cement Concrete as described in Section
1000 of the Standard Specifications.

Prior to the application of Class A concrete, square up edges in repair areas,
thoroughly clean surfaces to be repaired and remove all loose materials. Remove
grease, wax, salt, and oil contaminants by scrubbing with an industrial grade
detergent or degreasing compound followed by a mechanical cleaning. Remove
weak or deteriorated concrete to sound concrete by bush hammering, gritblasting,
scarifying, waterblasting, or other approved methods. Remove dirt, dust, laitance
and curing compounds by gritblasting, sanding, or etching with 15% hydrochloric
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acid. Only acid etch if approved and follow it by scrubbing and flushing with
copious amounts of clean water. Check the cleaning using moist pH paper. Water
cleaning is complete when the paper reads 10 or higher. Follow all mechanical
cleaning with vacuum cleaning.

When surface preparation is completed, mix and apply concrete in accordance with
Standard Specifications and/or manufacturer’s recommendations. Use aggregate
that is washed, kiln-dried, and bagged. Apply bonding agent to all repair areas
immediately prior to placing repair mortar. Repair areas shall be formed unless
otherwise approved by the Engineer. Form areas to establish the original neat lines
of the member being repaired.

Apply concrete to damp surfaces only when approved. In such instances, remove
all free water by air-blasting. After applying the repair mortar, remove excessive
material and provide a smooth, flush surface.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary
work platform at each repair location. Design steel members to meet the requirements
of the American Institute of Steel Construction Manual. Design timber members in
accordance with the “National Design Specification for Stress-Grade Lumber and Its
Fastenings” of the National Forest Products Association. Submit the platform design
and plans for review and approval. The design and plans shall be sealed and signed by
a North Carolina registered Professional Engineer. Do not install the platform until the
design and plans are approved. Drilling holes in the superstructure for the purpose of
attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.

MEASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic
foot and will be full compensation for removal, containment and disposal off-site of
unsound concrete including the cost of materials, reinforcing steel, labor, tools,
equipment and incidentals necessary to accomplish removal. Depth will be measured
from a place at the original outside concrete face. The Contractor and Engineer will
measure repair quantities after removal of unsound concrete and before application of
repair material. Such payment will also include the cost of sandblasting, surface
cleaning and preparation, cleaning of reinforcing steel, placement of new reinforcing
steel, cost of temporary work platform, testing of the soundness of the exposed concrete
surface, furnishing and installation of repair mortar material, curing and sampling of
concrete, and protection/cleaning of adjacent areas from splatter or leakage.

Reinforcing Steel that is required for the repairs will be in accordance with Section 425
of the Standard Specifications.

Payment will be made under:



Pay Item Pay Unit

Concrete Repairs Cubic Feet

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of
any and all cranes and derricks. Prime contractors, sub-contractors, and fully operated
rental companies shall comply with the current Occupational Safety and Health
Administration regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the
manufacturer’s crane chart capacity for the radius at which the load will be lifted or
requires the use of more than one crane. Changes in personnel or equipment must be
reported to the Engineer and all applicable items listed below must be updated and
submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person
will have the responsibility and authority to stop any work activity due to safety
concerns.

Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be
limited to, weight calculations, center of gravity determinations, selection and
inspection of sling and rigging equipment, and safe rigging practices.

Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane
Operators), or satisfactorily complete the Carolinas AGC’s Professional Crane
Operator's Proficiency Program. Other approved nationally accredited programs
will be considered upon request. All crane operators shall also have a current
CDL medical card. Submit a list of anticipated critical lifts and corresponding
crane operator(s). Include current certification for the type of crane operated
(small hydraulic, large hydraulic, small lattice, large lattice) and medical
evaluations for each operator.
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Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane
and/or epoxy and kiln-dried aggregate. Provide an elastomeric concrete and binder
system that is preapproved. Use the concrete in the blocked out areas on both sides of

the bridge deck joints as indicated on the plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days

(or at the end of the specified curing time).

e PRoPERTIES | TESTMETHOD | ppoumpveny
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM D882 (D882M) 450
Durometer Hardness ASTM D2240 50

" ovithout aggregate) TESTMETHOD | g gUiREMENT

Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to
water, chemical, UV and ozone exposure and withstand temperature extremes.
Elastomeric concrete systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including
aggregate, primer and binder materials) and a Type 4 certification in accordance with
Article 106-3 of the Standard Specifications for prequalification to:
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North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be
evaluated, nor will individual components of previously evaluated systems be deemed
prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate
samples will be evaluated for compliance with the Materials requirements specified
above. Systems satisfying all of the Materials requirements will be prequalified for a
one year period. Before the end of this period new product samples shall be
resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified
system that system will no longer be approved for use.

MATERIAL CERTIFICATION AND INSTALLATION

Provide a Type 5 certification in accordance with Article 106-3 of the Standard
Specifications, verifying that the materials satisfy the above requirements and proof of
NCDOT prequalification.

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

Provide a manufacturer’s representative at the bridge site during the installation of the
elastomeric concrete to ensure that all steps being performed comply with all
manufacturer installation requirements including, but not limited to weather conditions
(ambient temperature, relative humidity, precipitation, wind, etc), concrete deck
surface preparation, binder and aggregate mixing, primer application, elastomeric
concrete placement, curing conditions and minimum curing time before joint exposure
to traffic.

FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to
be sampled for acceptance. A minimum of six 2 inch cube molds and three 3x6 inch
cylinders will be taken by the Department for each day’s production. Compression,
splitting tensile, and durometer hardness testing will be performed by the Department
to determine acceptance. Materials failing to meet the requirements listed above are
subject to removal and replacement at no cost to the Department.

BASIS OF PAYMENT
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No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Foam Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.

FALSEWORK AND FORMWORK (9-30-11)

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required
by the Standard Specifications or other provisions; no additional submittals are
required herein. Such temporary works include, but are not limited to, falsework and

formwork.

Falsework is any temporary construction used to support the permanent structure until
it becomes self-supporting. Formwork is the temporary structure or mold used to
retain plastic or fluid concrete in its designated shape until it hardens. Access
scaffolding is a temporary structure that functions as a work platform that supports
construction personnel, materials, and tools, but is not intended to support the
structure. Scaffolding systems that are used to temporarily support permanent
structures (as opposed to functioning as work platforms) are considered to be
falsework under the definitions given. Shoring is a component of falsework such as
horizontal, vertical, or inclined support members. Where the term “temporary works”
is used, it includes all of the temporary facilities used in bridge construction that do
not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on
the plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also
ensure the safety and quality required by the design assumptions. The Engineer has
authority to reject material on the basis of its condition, inappropriate use, safety, or
nonconformance with the plans. Clearly identify allowable loads or stresses for all
materials or manufactured devices on the plans. Revise the plan and notify the
Engineer if any change to materials or material strengths is required.

DESIGN REQUIREMENTS
Working Drawings

Provide working drawings for items as specified in the contract, or as required by
the Engineer, with design calculations and supporting data in sufficient detail to
permit a structural and safety review of the proposed design of the temporary
work.
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On the drawings, show all information necessary to allow the design of any
component to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of
proposed sequence, rate of placement, direction of placement, and location of all
construction joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance
of, and sealed by, a North Carolina Registered Professional Engineer who is
knowledgeable in temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s
catalog data listing the weight of all construction equipment that will be supported
on the temporary work. Show anticipated total settlements and/or deflections of
falsework and forms on the working drawings. Include falsework footing
settlements, joint take-up, and deflection of beams or girders. Falsework hangers
that support concentrated loads and are installed at the edge of thin top flange
concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75%
of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin
top flanges. Design the falsework and forms supporting deck slabs and overhangs
on girder bridges so that there will be no differential settlement between the
girders and the deck forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and
forms for screed and fluid concrete loads to be independent of any previous deck
pour components when the mid-span girder deflection due to deck weight is
greater than 3%”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves
or other such devices used as part of the falsework or formwork that remains in
the permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat,
galvanize or metalize these devices. Electroplating will not be allowed. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.
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Design falsework and formwork fequiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as
noted herein.

Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to
110 mph. In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft’ for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in
Article 420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent
damage to the surface.



e v

s -

48

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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Review and Approval —

The Engineer is responsible for the review and approval of temporary works’
drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for
their review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve
the Contractor of the responsibility for the accuracy and adequacy of the working
drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings.
Ensure that the quality of materials and workmanship employed is consistent with
that assumed in the design of the temporary works. Do not weld falsework members
to any portion of the permanent structure unless approved. Show any welding to the
permanent structure on the approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means,
for accurate measurement of falsework settlement. Make sure that the anticipated
compressive settlement and/or deflection of falsework does not exceed 1 inch. For
cast-in-place concrete structures, make sure that the calculated deflection of
falsework flexural members does not exceed 1/240 of their span regardless of whether
or not the deflection is compensated by camber strips.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout
the period of its use. Certify that the manufactured devices have been maintained
in a condition to allow them to safely carry their rated loads. Clearly mark each
piece so that its capacity can be readily determined at the job site.

Perform ‘an in-depth inspection of an applicable portion(s) of the temporary
works, in the presence of the Engineer, not more than 24 hours prior to the
beginning of each concrete placement. Inspect other temporary works at least
once a month to ensure that they are functioning properly. Have a North Carolina
Registered Professional Engineer inspect the cofferdams, shoring, sheathing,
support of excavation structures, and support systems for load tests prior to
loading.
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Foundations

Determine the safe bearing capacity of the foundation material on which the
supports for temporary works rest. If required by the Engineer, conduct load tests
to verify proposed bearing capacity values that are marginal or in other high-risk
situations.

The use of the foundation support values shown on the contract plans of the
permanent structure is permitted if the foundations are on the same level and on
the same soil as those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during
construction using standard procedures based on the driving characteristics of the
pile is permitted. If preferred, use load tests to confirm the estimated capacities;
or, if required by the Engineer conduct load tests to verify bearing capacity values
that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion
of the work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove
them in such a manner as to permit the structure to uniformly and gradually take the
stresses due to its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary
works will be full compensation for the above falsework and formwork.



FOAM JOINT SEALS (9-30-11)

SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation,
oils, gasoline, salt and other materials that are spilled on or applied to the surface.
Use a resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.
The joint seal shall consist of low-density, closed cell, cross-linked polyethylene non-
extrudable, foam. The joint seal shall contain no EVA (Ethylene Vinyl Acetate).
Cell generation shall be achieved by being physically blown using nitrogen. No
chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between
1/4” and 1/2” apart along the bond surface running the length of the joint. Use seals
with a depth that meets the manufacturer’s recommendation, but is not less than 70%
of the uncompressed width. Provide a seal designed so that, when compressed, the
center portion of the top does not extend upward above the original height of the seal
by more than 1/4”. Provide a seal that has a working range of 30% tension and 60%
compression and meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D3575-08, Suffix T 110 — 130 psi
Compression Set ASTM D1056 0 0
Suffix B, 2 hr recovery 10% - 16%

Water Absorption ASTM D3575 <0.03 Ib/f?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 —20 pli

. ASTM D3575-08, 3
Density Suffix W, Method A 1.8-2.2 Ib/ft
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon
receipt to ensure that the marks are clearly visible before installation.



BONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint

seal manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface
temperatures below 40°F or for application on moist, difficult to dry concrete
surfaces, use an adhesive specified by the manufacturer of the joint seal.

ELASTOMERIC CONCRETE

The elastomeric concrete shall not be placed until the reinforced concrete deck slab
has cured for seven full days and reached a minimum strength of 3000 psi.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.
Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly
cleaned and dry. Sandblast the concrete surface in the blockout and clear the surface
of all loose debris. Do not place the elastomeric concrete until the surface preparation
is completed and approved.

A manufacturer’s representative shall be present when placing elastomeric concrete.
Do not place elastomeric concrete if the ambient air or surface temperature is below

45°F.

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces to be in contact with elastomeric concrete, and to areas specified by the
manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on
the plans while the primer is still tacky and within 2 hours after applying the primer.
Trowel the elastomeric concrete to a smooth finish.

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including
the blockout for the elastomeric concrete.
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The elastomeric concrete shall cure a minimum of 2 days prior to sawing the
elastomeric concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control
the saw in the desired direction. To control the saw and to produce a straight line as
indicated on the plans, anchor and positively connect a template or a track to the
bridge deck. Do not saw the joint by visual means such as a chalk line. Fill the holes
used for holding the template or track to the deck with an approved, flowable non-
shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus
approximately 1” below the bottom of the seal. An irregular bottom of sawed joint is
permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4”
chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width
specified in the plans. Prevent any chipping or damage to the sawed edges of the
joint.

Remove any staining or deposited material resulting from sawing with a wet blade to
the satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening
for spalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor
prior to blast cleaning and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the
bonding agent. Sandblast the joint opening to provide a firm, clean joint surface free
of curing compound, loose material and any foreign matter. Sandblast the joint
opening without causing pitting or uneven surfaces. The aggregate in the elastomeric
concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or
fiber, blow the surface with compressed air, or vacuum the surface until all traces of
blast products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not
contain detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
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SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and
recommendations and as recommended below. Do not install the joint seal if the
ambient air or surface temperature is below 45°F. Have a manufacturer’s certified
trained factory representative present during the installation of the first seal of the
project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is
the same length as the deck opening. When the joint seal requires splicing, use the
heat welding method by placing the joint material ends against a teflon heating iron of
425-475°F for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the
vertical walls of the joint as a means to minimize clean up. After opening both cans
of the bonding agent, stir each can using separate stirring rods for each component to
prevent premature curing of the bonding agent. Pour the two components, at the
specified mixing ratio, into a clean mixing bucket. Mix the components with a low
speed drill (400 rpm max.) until a uniform gray color is achieved without visible
marbling. Apply bonding agent to both sides of the elastomeric concrete as well as
both sides of the joint seal, making certain to completely fill the grooves with epoxy.
With gloved hands, compress the joint seal and with the help of a blunt probe, push
the seal into the joint opening until the seal is recessed approximately 1/4” below the
surface. When pushing down on the joint seal, apply pressure only in a downward
direction. Do not push the joint seal into the joint opening at an angle that would
stretch the material. Seals that are stretched during installation shall be removed and
rejected. Once work on placing a seal begins, do not stop until it is completed. Clean
the excess epoxy from the top of the joint seal immediately with a trowel. Do not use
solvents or any cleaners to remove the excess epoxy from the top of the seal.
Remove the protective cover at the joint edges and check for any excess epoxy on the
surface. Remove excess epoxy with a trowel, the use of solvents or any cleaners will
not be allowed.

The installed system shall be watertight and will be monitored until final inspection
and approval. Do not place pavement markings on top of foam joint seals.

BASIS OF PAYMENT

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam
Joint Seals”. Prices and payment will be full compensation for furnishing all
material, including elastomeric concrete, labor, tools and equipment necessary for
installing these units in place and accepted.



LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH SPECIAL

Description
This work consists of furnishing and placing an overlay of latex modified concrete-very

early strength (LMC-VES) over conventional existing concrete or repair concrete on bridge
decks. Unless otherwise indicated on the plans, groove the bridge floor in accordance with

Article 420-14(B) of the Standard Specifications.

Materials

For equipment, proportioning and mixing of modified compositions, see Section 1000-8 of
the Standard Specifications. Prior to beginning any work, obtain approval for all equipment
to be used for deck preparation, mixing, placing, finishing, and curing the latex modified
concrete.

For material of modified compositions, see Section 1000-8 of the Standard Specifications
with the following modifications:

Page 10-10, Section 1000-8(A), add the following:

Cement — For latex modified concrete-very early strength, Cement shall be
approximately 1/3 calcium sulfoaluminate (C4A3S) and 2/3 dicalcium silicate
(C2S) or other hydraulic cement that will provide a Latex-Modified Concrete that
meets the physical requirements for Latex-Modified Concrete as indicated in this

special provision.
Page 10-11, Table beginning in paragraph 4, add the following:

Minimum compressive strength, normal setting concrete, 3000 psi at 7 days; very
early strength concrete, 3000 psi at 3 hours.

Water-Cement Ratio by weight, normal setting concrete, maximum 0.40; very early
strength concrete, maximum 0.42

Page 10-11, last paragraph of 1000-8, add the following:

Submit the latex modified concrete mix design, including laboratory compressive
strength data for a minimum of six 4-inch by 8-inch cylinders at the appropriate age
(7 days for normal setting concrete; 3 hours for very early strength concrete) to the
Engineer for review. Include test results for the slump and air content of the
laboratory mix. Perform tests in accordance with AASHTO T 22, T 119 and T 152.

System Quality Submittals

Past Performance Submittal: At the preconstruction conference, the latex modified
concrete overlay Contractor shall submit verifiable records demonstrating that he or his
approved subcontractor has performed satisfactorily, or that he has had direct supervision
of such satisfactory performance of a subcontractor constructing contracts using very early
strength latex modified concrete. At least 5 bridges with similar scope of work in any state
shall be the minimum number demonstrated.
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(A)

®)

Preparation of Surface
Completely clean all surfaces within the 48 hours prior to placing the overlay unless
otherwise approved.

Thoroughly soak the clean surface for at least 2 hours immediately prior to placing
the latex modified concrete. After soaking the surface for at least 2 hours, cover it
with a layer of white opaque polyethylene film that is at least 4 mils (0.100 mm)
thick. Immediately prior to placing the latex modified concrete, remove standing
water from the surface.

Placing and Finishing

Prior to placing modified material, install a bulkhead of easily compressible
material at expansion joints to the required grade and profile. Placing material
across expansion joints and sawing it later is not permitted.

Place and fasten screed rails in position to ensure finishing the new surface to the
required profile. Do not treat screed rails with parting compound to facilitate their
removal. Prior to placing the overlay, attach a filler block sized for the plan overlay
thickness to the bottom of the screed and pass it over the area to be repaired to
check the thickness. Remove all concrete that the block does not clear.

Separate screed rails or construction dams from the newly placed material by
passing a pointing trowel along their inside face. Carefully make this trowel cut for
the entire depth and length of rails or dams after the modified composition has
sufficiently stiffened and cannot flow back.

Brush a latex cement mixture onto the wetted, prepared surface. Carefully give all
vertical and horizontal surfaces a thorough, even coating and do not let the brushed
material dry before it is covered with the additional material required for the final
grade. Remove all loose aggregate from the latex cement brushed surface prior to
latex concrete placement (NOTE: Not required for surfaces prepared with hydro-
demolition).

Place the latex modified concrete in one operation.

Provide a minimum overlay thickness of as shown in the plans and a final surface
that is approximately the same as the original deck surface.

Construction joints other than those shown on the plans will be submitted to the
Engineer for approval.

When a tight, uniform surface is achieved and before the concrete becomes non-
plastic, further finish the surface of the floor by burlap dragging or another
acceptable method that produces an acceptable uniform surface texture.

Promptly cover the surface with a single layer of clean, wet burlap as soon as the
surface will support it without deformation. Wet cure only the surface for
minimum 3 hours and until a compressive strength of 3000 psi is reached. Keep the
curing material saturated during the wet cure period.
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Field Testing Latex Modified Concrete-Very Early Strength

For projects with multiple bridges using the same mix design, or bridge decks with
time constraints that require more than one night for placement, a relationship
between the compressive strength and rebound hammer readings may be developed
and used to obtain the three hour cylinder strength, in lieu of compressive strength
testing. For the correct procedure, reference Document: PL11-LMC Rapid Set
Overlays. Contact your local M&T representative for a copy of this document or
see the following link: http://www.ncdot.org/doh/operations/materials/eforms.html
under Physical Lab. Seven day concrete compressive strength sampling and testing
is required in addition to the use of this method.

Do not place the latex modified concrete before the burlap is saturated and
approved by the Engineer. Drain excess water from the wet burlap before
placement.

As soon as practical, after the concrete has hardened sufficiently, test the finished
surface with an approved rolling straightedge that is designed, constructed, and
adjusted so that it will accurately indicate or mark all floor areas which deviate
from a plane surface by more than 1/8 inch in 10 feet (3 mm in 3 m). Remove all
high areas in the hardened surface in excess of 1/8 inch in 10 feet (3 mm in 3 m)
with an approved grinding or cutting machine. Where variations are such that the
corrections extend below the limits of the top layer of grout, seal the corrected
surface with an approved sealing agent if required by the Engineer. If approved by
the Engineer, correct low areas in an acceptable manner.

Vehicular traffic may travel across an un-grooved deck, however, complete the
transverse sawed grooves across the entire deck area after the latex modified
concrete achieves design strength and no later than seven days after placing the
latex modified concrete.

Limitations of Operations

The mixer will not be permitted on the bridge deck unless otherwise approved.

No traffic is permitted on the finished latex modified concrete surface until the total
specified curing time is completed and until the concrete reaches the minimum
specified compressive strength.

Do not place latex modified concrete if the temperature of the concrete surface on
which the overlay is to be placed is below 40°F (4°C) or above 85°F (29°C).
Measure the surface temperature by placing a thermometer under the insulation
against the surface.

Prior to placing latex modified concrete, the Engineer determines the air
temperature and wind speed. Do not place latex modified concrete if the ambient
air temperature is below 45°F (7°C) or above 85°F (29°C), or if the wind velocity is
in excess of 10 mph (16 km/h). If working at night, provide approved lighting.
Provide aggregates for use in the latex modified concrete that are free from ice,
frost and frozen particles when introduced into the mixer.
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Do not place latex modified concrete when the temperature of the latex modified
concrete is below 45°F (7°C) or above 85°F (29°C).

If the rate of evaporation of surface moisture from the latex modified concrete
exceeds 0.05 pounds per square foot per hour during placement, measures shall be
taken to reduce the rate of evaporation. The evaporation rate is calculated using the
following formula:

E=(T2%+T,>%)(1+0.4V)(10®) where,
E=Evaporation Rate, T.=Concrete Temp (°F), =Relative Humidity (%/100)
T,=Air Temp (°F), V=Wind Velocity (mph)

Stop all placement operations during periods of precipitation. Take adequate
precautions to protect freshly placed latex modified concrete from sudden or
unexpected precipitation. Keep an adequate quantity of protective coverings at the
worksite to protect the freshly placed pavement from precipitation.

ey coven

Measurement and Payment

Latex Modified Concrete Overlay-Very Early Strength will be measured and paid for in
cubic yards of latex modified concrete satisfactorily placed in the completed deck.

Placing and Finishing of Latex Modified Concrete Overlay-Very Early Strength will be
paid for at the contract unit price bid per square yard which price will be full compensation
for furnishing all labor, materials, tools, equipment and incidentals required to complete the
work in accordance with the contract documents.

Grooving Bridge Floors will be measured and paid for in accordance with Section 420 of
the Standard Specifications.

Payment will be made under:
Pay Item Pay Unit
Latex Modified Concrete Overlay-Very Early Strength Cubic Yard
Placing and Finishing Latex Modified Concrete Overlay-Very Early Strength Square Yard
Grooving Bridge Floors Square Feet

SHOTCRETE REPAIRS (9-30-11)
GENERAL

The work covered by this Special Provision consists of removing deteriorated
concrete from the structure in accordance with the limits, depth and details shown on
the plans, described herein and as established by the Engineer. This work also
includes removing and disposing all loose debris, cleaning and repairing reinforcing
steel and applying shotcrete.
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The location and extent of repairs shown on the plans are general in nature. The
Engineer shall determine the extent of removal in the field based on an evaluation of
the condition of the exposed surfaces.

Any portion of the structure that is damaged from construction operations shall be
repaired to the Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the
applicable sections of the Standard Specifications and the following:

L Specified
Test Description Test Method Age (Days) Requirements
Silica Fume (%) ASTM C1240 |- 10 (Max.)
Water/Cementitious Materials Ratio - - 0.40 (Max.)
Air Content - As Shot (%) ASTM C231 - 4+1
Slump - As Shot (Range in inches) ASTM C143 - 2-3
Minimum Compressive Strength (psi) | ASTM C39 7 3,000

P 28 5,000

Minimum Bond Pull-off Strength (psi) | ASTM C1583 | 28 145
Rapid QMonde Permeability Tests ASTM C1202 | - 100 - 1000
(range in coulombs)

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an
environment where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and
material must be placed within the recommended time.

QUALITY CONTROL
Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a
description of jobs similar in size and character that have been completed within
the last 5 years. The name, address and telephone number of references for the
submitted projects shall also be furnished. Failure to provide appropriate
documentation will result in the rejection of the proposed shotcrete contractor.
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Qualification of Nozzleman

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete
Institute (ACI). Submit proof of certification to the Engineer prior to beginning
repair work. The nozzleman shall maintain certification at all times while work is
being performed for the Department. Failure to provide and maintain certification
will result in the rejection of the proposed nozzleman.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary
work platform at each repair location. Design steel members to meet the
requirements of the American Institute of Steel Construction Manual. Design timber
members in accordance with the ‘“National Design Specification for Stress-Grade
Lumber and Its Fastenings” of the National Forest Products Association. Submit the
platform design and plans for review and approval. The design and plans shall be
sealed and signed by a North Carolina registered Professional Engineer. Do not
install the platform until the design and plans are approved. Drilling holes in the
superstructure for the purpose of attaching the platform is prohibited. Upon
completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer
or other approved method. The Engineer is the sole judge in determining the limits of
deterioration.

Prior to removal, introduce a shallow saw cut approximately %” in depth around the
repair area at right angles to the concrete surface. Remove all deteriorated concrete to
sound concrete with a 17 Ib (maximum) pneumatic hammer with points that do not
exceed the width of the shank or with hand picks or chisels as directed by the
Engineer. Do not cut or remove the existing reinforcing steel. Unless specifically
directed by the Engineer, do not remove concrete deeper than 1 inch below the
reinforcing steel. If sound concrete is encountered before existing reinforcing steel is
exposed, repair the surface without removing additional concrete. If any reinforcing
steel is exposed remove the concrete to a minimum clearance of 1 inch around the
reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair
areas to remove all debris, loose concrete, loose mortar, rust, scale, etc. Use a wire
brush to clean all exposed reinforcing steel. After sandblasting examine the
reinforcing steel to ensure at least 90% of the original diameter remains. If there is
more than 10% reduction in the rebar diameter, splice in and securely tie
supplemental reinforcing bars as directed by the Engineer.
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Provide welded stainless wire fabric at each repair area larger than one square foot if
the depth of the repair exceeds 2 inches from the “As Built” outside face. Provide a
minimum 4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on
the plans. Rigidly secure the welded wire fabric to existing steel or to 3/16" diameter
stainless hook fasteners adequately spaced to prevent sagging. Encase the welded
wire fabric in shotcrete a minimum depth of 1% inches.

The contractor has the option to use synthetic fiber reinforcement as an alternate to
welded wire fabric if attaching welded wire fabric is impractical or if approved by the
Engineer. Welded wire fabric and synthetic fiber reinforcement shall not be used in
the same repair area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove
all loose or weakened material before applying shotcrete. Saturate the repair area
with clean water the day before applying shotcrete. Bring the wetted surface to a
saturated surface dry (SSD) condition prior to applying shotcrete and maintain this
condition until the application begins. Use a blowpipe to facilitate removal of free
surface water. Only oil-free compressed air is to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not
exceed 5 days. If the time allowance exceeds 5 days, prepare the surface at the
direction of the Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than
40°F and less than 95°F. Do not apply shotcrete to frosted surfaces. Maintain
shotcrete at a minimum temperature of 40°F for 3 days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the
proper thickness of each layer or lift.

The nozzleman should hold the nozzle 3 to 4 feet from the surface being covered in a
position that ensures the shotcrete strikes at right angles to the surface being covered
without excessive impact. The nozzleman shall maintain the water amount at a
practicable minimum, so the mix properly adheres to the repair area. Water content
should not become high enough to cause the mix to sag or fall from vertical or
inclined surfaces, or to separate in horizontal layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires
to provide a positive means of checking the total thickness of the shotcrete applied.
Remove the guide wires prior to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds
and does not fall clear of the work, or which collects in pockets in the work. Do not
reuse rebound material in the work.
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If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the
time it has been built up to required thickness, saturate the area with clean water and
use a blowpipe as outlined previously, prior to continuing with the remaining
shotcrete course. Do not apply shotcrete to a dry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their
original “As Built” dimensions and configuration. Provide a minimum 2" of cover
for reinforcing steel exposed during repair. Slightly build up and trim shotcrete to the
final surface by cutting with the leading edge of a sharp trowel. Use a rubber float to
correct any imperfections. Limit work on the finished surface to correcting

imperfections caused by trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for
sags, bridging, and other deficiencies. Repair any imperfections at the direction of
the Engineer.

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at
the repair and surrounding areas by fogging, moist curing or other approved means
for seven days.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test
panel in the same position as the repair work that is being done to demonstrate the
shotcrete is being applied properly. Store, handle and cure the test panel in the same
manner as the repaired substructure.

Approximately 72 hours after completing the final shotcrete placement, thoroughly
test the surface with a hammer. At this time, the repair area should have sufficient
strength for all sound sections to ring sharply. Remove and replace any unsound
portions prior to the final inspection of the work. No additional compensation will be
provided for removal and replacement of unsound shotcrete.

After 7 days, core three 3" diameter samples from each test panel and from the
repaired structure as directed by the Engineer. Any cores taken from the structure
shall penetrate into the existing structure concrete at least 2 inches. Cores shall be
inspected for delamination, sand pockets, tested for bond strength and compressive
strength. If a core taken from a repaired structure unit indicates unsatisfactory
application or performance of the shotcrete, take additional cores from the applicable
structure unit(s) for additional evaluation and testing as directed by the Engineer.
Any repair work failing to meet the requirements of this provision will be rejected
and the Contractor shall implement a remediation plan to correct the deficiency at no
additional cost to the Department. No extra payment will be provided for drilling
extra cores. Patch all core holes in repaired structure units to the satisfaction of the
Engineer. All material testing, core testing and sampling will be done by the
Materials and Tests Unit of North Carolina Department of Transportation.
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METHOD OF MEASUREMENT

Shotcrete will be measured in cubic feet of shotcrete required for repair. Depth will
be measured from the original outside concrete surface. The Contractor and Engineer
will measure quantities after removal of unsound concrete and before application of
shotcrete.

BASIS OF PAYMENT

Repair work will be paid for at the contract unit price bid per cubic foot of “Shotcrete
Repairs.” Payment will be full compensation for removal, containment and disposal
of unsound concrete including the cost of materials, labor, tools, equipment and
incidentals necessary to complete the repair work. Payment will also include testing
for soundness, curing of shotcrete and taking core samples from the test panels and
substructure units.

SUBMITTAL OF WORKING DRAWINGS (9-30-11)

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard
Specifications and this provision. For this provision, “submittals” refers to only those
listed in this provision. The list of submittals contained herein does not represent a
list of required submittals for the project. Submittals are only necessary for those
items as required by the contract. Make submittals that are not specifically noted in
this provision directly to the Resident Engineer. Either the Structure Design Unit or
the Geotechnical Engineering Unit or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly
affects project cost, field construction or operations, discuss the submittal with and
submit all copies to the Resident Engineer. State the reason for the proposed
variation in the submittal. To minimize review time, make sure all submittals are
complete when initially submitted. Provide a contact name and information with
each submittal. Direct any questions regarding submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering
Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working
drawings, provide the name, address and telephone number of the facility where
fabrication will actually be done if different than shown on the title block of the
submitted working drawings. This includes, but is not limited to, precast concrete
items, prestressed concrete items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:
Via US mail: Via other delivery service:
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Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.

State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department

of Transportation of Transportation

Structure Design Unit Structure Design Unit

1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P.
E.

Submittals may also be made via email.

Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:

jgaither@ncdot.gov (James Gaither)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite
100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office
address:

Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075
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The status of the review of structure-related submittals sent to the Structure Design
Unit can be viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or
drawing markups to the following contacts:

Primary Structures Contact: Paul
Lambert

(919) 707 — 6407
(919) 250 — 4082 facsimile

plambert@ncdot.gov

Secondary Structures Contacts: James Gaither
(919) 707 — 6409

Eastern Regional Geotechnical Contact (Divisions 1-7):
K.J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile

kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile

jpilipchuk@ncdot.gov
SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the
Resident Engineer. At the same time, submit the number of hard copies shown below
of the same complete submittal directly to the Structure Design Unit and/or the
Geotechnical Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will
receive review comments and drawing markups for these submittals from the
Structure Design Unit. The second table in this section covers “Geotechnical
Submittals”. The Resident Engineer will receive review comments and drawing
markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the
Structure Design Unit or the Geotechnical Engineering Unit unless both units require
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submittal copies in which case submit a set of supporting calculations to each unit.
Provide additional copies of any submittal as directed.

STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by Geotechnical
Structure Engineering Contract Reference .
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & ’
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 6 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals “Modular Expansion Joint
(modular) 2, then 9 0 Seals”
Expansion Joint Seals Qs »
(strip seals) 9 0 Strip Seals
Falsework & Forms 2 8 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 3 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of “Mamﬁenance and
Protection of Traffic
Traffic Beneath Proposed 8 0
S Beneath Proposed Structure
tructure : 2
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric .
.45 7 0 Article 1072-8
Bearings
Miscellaneous Metalwork 43 7 0 Article 1072-8



Optional Disc Bearings 4 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)
Placement of Equipment on ‘ 7
Structures (cranes, etc.)
Pot Bearings 4 8

2, then

Precast Concrete Box Culverts )
1 reproducible

Prestressed Concrete Cored Slab

(detensioning sequences) 3 6
Prestressed Concrete Deck Panels 6 and .
1 reproducible
Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)
Removal of Existing Structure
. 5
over Railroad
Revised Bridge Deck Plans
. 2, then
(adaptation to prestressed deck .
1 reproducible
panels)
Revised Bridge Deck Plans

2, then

(adaptation to modular 1 reproducible

expansion joint seals)

Sound Barrier Wall (precast 10
items)

Sound Barrier Wall Steel

Fabrication Plans > 7
Structural Steel 4 2, then 7
Temporary Detour Structures 10

TFE Expansion Bearings 4 8

“Optional Disc Bearings”

Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station »

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 1072-8



FOOTNOTES 68

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is
available from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by
Engineering Structure Contract Reference .
Submittal Unit Design Unit  Requiring Submittal
Drilled Pier Construction Plans > 1 0 Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data 1 0 Subarticle 450-3(D)2
Forms ~’ ubarticle 450-3(D)(2)
Pile Driving Analyzer (PDA) .
Reports 2 1 0 Subarticle 450-3(F)(3)
Retaining Walls 4 chﬁzz:tﬁsﬁs 2 drawings Applicable Provisions
. “Temporary Shoring” &
Temporary Shoring 4 250:{21:‘1,;15;5 2 drawings “Temporary Soil Nail
Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to

the Standard Specifications.
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2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.
Submit a second copy of submittal electronically (PDF via email) or by facsimile, US
mail or other delivery service to the appropriate Geotechnical Engineering Unit
regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:

www.ncdot.org/doh/preconstruct/highway/geotech/formdet/

See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.

EPOXY OVERLAY SYSTEM
SPECIAL

Description

This work shall consist of furnishing and applying an epoxy overlay system over the
concrete bridge deck in accordance with the contract documents and consists of a
minimum of two (2) layers of hybrid polymer resins with a special blend of extremely
hard aggregate designed to provide a 3/8 inch thick overlay for the purpose of crack
treatment, complete waterproofing, and providing a non-skid surface. The overlay
system shall be formulated and applied to withstand continuous heavy traffic, extreme
changes in weather conditions, and deformations due to structure loading and
temperature changes.

Materials

(A) Pre-Treatment
Pre-treatment shall be applied when required in the contract documents or plans.
The pre-treatment shall be compatible with the epoxy overlay system. It shall be
supplied and certified by the manufacturer of the epoxy overlay system. The
pre-treatment shall be formulated to provide a combination of low viscosity and
low surface tension to fill and repair cracks and enhance bonding of the overlay
system to the bridge deck.

Physical Requirements of Cured Pre-Treatment: The cured resin shall
conform to the requirements for Epoxy, Type 2 in Article 1081-1 of the
Standard Specifications.

(B) Overlay (Multiple Layers)
This two-part epoxy polymer overlay system shall be free of any fillers or
volatile solvents and shall be formulated to provide a simple volumetric mixing
ratio of two components such as one to one or two to one by volume. The epoxy
polymer overlay system shall be formulated to provide flexibility in the system
without any sacrifice of the hardness, chemical resistance or strength of the
system. Use of external/conventional flexibilizers will not be accepted.
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Flexibility shall be by interaction of elastomers to chemically link in the process
of curing so that the flexibility of the molecule is least affected during the low

temperature conditions that are confronted in actual use.

Physical Requirements of Epoxy Polymer Overlay: When components A
and B are mixed in the appropriate ratio, the cured resin shall conform to the

requirements for Epoxy, Type 2 in Article 1081-1 of the Standard Specifications

with the following exceptions:

Property Requirement Test Method
Pot life 15-45 minutes @ 75 deg. F | ASTM C881
Min. compressive 1,000 psi @ 75 deg. F ASTM C109
Strength @ 3 hrs.

Min. adhesion 250 psi @ 75 deg. F VTM-92
strength @ 24 hrs.

(C) Aggregate

Aggregate used for all layers shall be non-friable, non-polishing, clean and free
from surface moisture. The aggregate shall be flint rock, 100% fractured,
thoroughly washed and kiln dried to a maximum moisture content of 0.2% by
weight, measured in accordance with ASTM C566. The fracture requirements
shall be at least one mechanically fractured face and will apply to materials

retained on a U.S. No. 10 sieve.

Aggregate properties shall conform to the properties of Table 1 and Table 2:

TABLE 1
AGGREGATE PROPERTIES
Property Value Test Method
Moisture Content, max. 0.2% by weight | AASHTO T255
Mohs Hardness, min. 6.5
Soundness Loss, 5 cycles in Sodium 5.4% AASHTO T104
Sulfate, max.
Micro-Deval, max. 10% AASHTO TP58
TABLE 2
AGGREGATE GRADATION
Sieve Percent Passing
No. 6 60-100
No. 10 0-20
No. 20 0-10
System Quality Submittals

(1) Past Performance Submittal: Prior to beginning work, the selected epoxy
polymer overlay system manufacturer shall submit records demonstrating
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verifiable satisfactory performance under average daily traffic of at least 10,000
for at least five (5) years on at least three (3) bridges in any state.

Performance Guarantee: The Contractor shall guarantee materials and
workmanship against latent and patent defects arising from faulty materials,
faulty workmanship or negligence for a period of five (5) years following the
date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The
Contractor will not be responsible for damage due to normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the
design.

This guarantee provision shall be invoked for the following conditions:
(a) Any delaminations
(b) Excessive loss of aggregate
(c) Skid resistance less than 40 as measured by AASHTO T242

Payment and/or performance bonds shall cover the guarantee period.

Construction Methods

(A) Surface Preparation

Remove all existing asphalt overlays if applicable, and all loose, disintegrated,
unsound or contaminated concrete from the bridge deck.

Prepare the bridge deck prior to applying the overlay system, in accordance with
the manufacturer's recommendations, the special provision Concrete Deck
Repair for Epoxy or Asphalt Overlay, and the following.

After deck repairs have been completed, clean the entire deck surface by steel
shot blasting and other means to remove asphaltic material, oils, dirt, rubber,
curing compounds, paint carbonation, laitance, weak surface mortar and other
potentially detrimental materials that may interfere with the bonding or curing of
the overlay. Acceptable cleaning is usually recognized by a significant change
in the color of the concrete and mortar, and the beginning exposure of coarse
aggregate particles. Mortar that is sound and soundly bonded to the coarse
aggregate shall have open pores due to cleaning to be considered adequate for
bond. Areas of asphalt larger than one inch in diameter, or smaller areas spaced
less than six inches apart, shall be removed. Traffic paint lines shall be
considered clean when the concrete has exposed aggregate showing through the
paint stripe. Remove all dust and other loose material. Care shall be taken and
methods used to fully collect the excess material and limit loss to the
environment.

Epoxy based overlays shall not be placed on hydraulic cement concrete that is
less than 28 days old. Patching and cleaning operations shall be inspected and
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approved prior to placing each layer of the overlay. Any contamination of the
deck or intermediate courses, after initial cleaning, shall be removed.

The deck shall be completely dry at the time of application of the epoxy concrete
overlay.

Equipment

For mechanical applications, equipment shall consist of no less than an epoxy
distribution system, aggregate spreader, application squeegee and vacuum
trucks. The distribution system or distributor shall accurately blend the epoxy
resin and hardening agent, and shall uniformly and accurately apply the epoxy
materials at the specified rate to the bridge deck in such a manner as to cover
100% of the work area. The aggregate spreader shall be propelled in such a
manner as to uniformly and accurately apply the aggregate to cover 100% of the
epoxy material. The vacuum truck shall be self-propelled.

For hand applications, equipment shall consist of calibrated containers, a paddle
type mixer, squeegees, rollers and brooms, which are suitable for mixing the

epoxy and applying the epoxy and aggregate.

(C) Application

Handling and mixing of the epoxy resin and hardening agent shall be performed
in a safe manner to achieve the desired result in accordance with the
manufacturer's recommendations as approved and as directed by the Engineer.
Epoxy overlay materials shall not be placed when weather or surface conditions
are such that the material cannot be properly handled, placed, spread and cured
within the specified requirements of traffic control.

The number of layers and the application rates of the liquid in the various layers
shall be as recommended by the manufacturer in order to achieve a minimum
overlay thickness of 3/8”.

After the epoxy mixture has been prepared for the epoxy and stone overlay, it
shall be immediately and uniformly applied to the surface of the bridge deck.
The temperature of the bridge deck surface and all epoxy and aggregate
components shall be 60°F or above at the time of application. Epoxy shall not
be applied if the air temperature is expected to drop below 55°F within 8 hours
after application, or when high temperatures would cause the gel time to be less
than 10 minutes. The dry aggregate shall be applied in such a manner as to
completely cover the epoxy mixture so that no wet spots appear and before it
begins to gel. First course applications that do not receive enough aggregate
prior to gel shall be removed and replaced. A second course insufficiently
covered with aggregate may be left in place, but will require additional
applications before opening to traffic. Each course of epoxy overlay shall be
cured until vacuuming or brooming can be performed without tearing or
damaging the surface. Traffic or equipment shall not be permitted on the
overlay surface during the curing period. After the first course curing period, all
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loose aggregate shall be removed by vacuuming or brooming and the next
overlay course(s) applied to completion. The minimum curing periods shall be
as follows:

Course: Average temperature of deck, epoxy and aggregate components in °F

60-64 65-69 70-74 75-719 80-84 85+
1 4 hrs. 3 hrs. 2.5 hrs. 2 hrs. 1.5 hrs. 1
2 6.5 hrs.* 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3

*Course 2 shall be cured for 8 hrs. if the air temperature drops below 60°F during the curing
period.

The Contractor shall plan and prosecute the work to provide the curing periods
as specified herein, or other longer minimum curing periods as prescribed by the
manufacturer prior to opening to public or construction traffic, unless otherwise
permitted. Course one applications shall not be opened to traffic unless
approved by the Engineer.

Do not apply epoxy concrete overlay courses over modular joints, metal
expansion joints, or foam joint seals.

In the event the Contractor's operation damages or mars the epoxy overlay, the
Contractor shall remove the damaged areas by saw-cutting in rectangular
sections to the top of the concrete deck surface and replacing the various courses
in accordance with this Specification at no additional cost to the Department.

Measurement and Payment

Placement of Epoxy Overlay will be measured and paid at the contract unit price per
square feet. The price shall include deck preparation, furnishing and placing the
overlay system, providing a 5 year guarantee, and all tools, labor, materials,
maintenance and incidentals necessary to complete the work.

Placement of Pre-Treatment will be measured and paid at the contract unit price per
square feet. The price shall include furnishing and placing the pre-treatment.

Payment will be made under:
Pay Item Pay Unit
Placement of Epoxy Overlay Square Feet
Placement of Pre-Treatment Square Feet

CONCRETE DECK REPAIR FOR EPOXY OR ASPHALT OVERLAY
SPECIAL

Description
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This work consists of concrete deck repairs prior to placing an epoxy based overlay
system or asphalt overlay as designated by the Engineer. The Contractor shall begin
work within 60 days of notification. After surface preparation, the Engineer sounds

the

deck and locates and marks areas to be repaired using a chain drag or other

acceptable means.

Materials

Epoxy Overlay

Concrete deck repair material shall be epoxy based material with a minimum
modulus of elasticity of 2,500 ksi, compatible with epoxy based overlay
systems, free from magnesium phosphate, and approved for use by the NCDOT
for concrete deck repair. Materials containing cement mortar are acceptable
with the understanding that a 28 day curing period will be required after
installation of the patch material before placing the epoxy overlay can begin.
The Contractor shall submit the proposed repair material and schedule of repairs
to the Engineer for approval prior to beginning the work.

Asphalt Overlay

Concrete deck repair material shall be approved for use by the NCDOT for
concrete deck repair. The Contractor shall submit the proposed repair material
and schedule of repairs to the Engineer for approval prior to beginning the
work.

Construction Methods

A)

Surface Preparation

Class II Surface Preparation (Partial Depth): Remove by chipping with
hand tools (or hydrodemolition) all loose, unsound and contaminated deck
concrete to an average depth of approximately one-half the deck thickness,
but no less than 3/4 inch below the top mat of steel. In areas where the
entire perimeter of the reinforcing steel bar is exposed, chip or use hand-
held high velocity water-jet equipment to provide a minimum depth of

3/4 inch below the bar. Use a small chipping hammer (15 1b. class) to
prepare the edges of the repair area to limit micro fractures. Dispose of the
removed concrete. Clean, repair or replace rusted or loose reinforcing steel.
Thoroughly clean the newly exposed surface. Use a bonding agent in
accordance with the manufacturer’s recommendations.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing

steel.

(B)

In overhangs, removing concrete areas greater than 0.60 ft%/ft length of
bridge will require overhang support. Submit the overhang support method
to the Engineer for approval.

Application
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Refill areas where concrete is removed with repair material up to the
finished deck surface and cure in accordance with the material
manufacturer’s recommendations. Provide a raked finish.

Measurement and Payment

Class II Concrete Deck Repair for Epoxy or Asphalt Overlay will be measured and
paid at the contract unit price per square feet for the appropriate areas prepared. The
price shall include materials, labor, maintenance, equipment, tools, and incidentals
necessary to complete the work.

Payment will be made under:
Pay Item Pay Unit
Class II Concrete Deck Repair for Epoxy or Asphalt Square Feet

Overlay



