



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

June 1, 2012

Addendum No. 1

RE: Contract ID: C202837

WBS# 34461.3.4

Wayne County (R-2554A)

US-70 From West Of NC-581 To SR-1300 (Salem Church Road)

June 19, 2012 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 35 the project special provision entitled "Note To Contractor" has been added. Please void Page No. 35 in your proposal and staple the revised Page No. 35 thereto.

The first page of the Table of Contents has been revised. Please void the first page of the Table of contents in your proposal and staple the revised page thereto.

On Page Nos. 145 and 146 paragraphs "A" and "D" on the project special provision entitled "Utilities By Others" have been revised. Please void Page Nos. 145 and 146 in your proposal and staple revised Page Nos. 145, 145-A and 146 thereto.

The following revision has been made to the Roadway plans:

On Sheet No. 8 a note has been added concerning the location of the "Reinforced Soil Slopes". Please void Sheet No. 8 in your plans and staple the revised Sheet No. 8 thereto.

The following revisions have been made to the Cross-Section plans:

Cross Section Summary Sheet Nos. X-1B and X-1C have been revised remove some unnecessary stationing. Please void Sheet Nos. X-1B and X-1C in your plans and staple the revised sheets thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag
Attachment

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. John Rouse, PE
Ms. D. M. Barbour, PE
Mr. J.V. Barbour, PE
Project File (2)

Mr. R. E. Davenport, Jr., PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Natalie Roskam, PE
Ms. Lori Strickland

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS (GREEN SHEETS)

CONTRACT TIME AND LIQUIDATED DAMAGES: 1

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:..... 1

SUBSTANTIAL COMPLETION:..... 2

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES 3

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES 4

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES 4

CONSTRUCTION MORATORIUM 5

PERMANENT VEGETATION ESTABLISHMENT: 5

MAJOR CONTRACT ITEMS:..... 6

SPECIALTY ITEMS: 6

FUEL PRICE ADJUSTMENT: 6

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 7

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 7

PROGRESS SCHEDULE:..... 22

LIABILITY INSURANCE: 23

SUBMISSION OF BIDS - ALTERNATES: 24

SUBSURFACE INFORMATION: 24

LOCATING EXISTING UNDERGROUND UTILITIES: 25

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 25

REMOVABLE PAVEMENT MARKINGS – (Partial Payments for Materials): 25

MAINTENANCE OF THE PROJECT:..... 25

CONTRACTOR CLAIM SUBMITTAL FORM:..... 26

TWELVE MONTH GUARANTEE: 26

OUTSOURCING OUTSIDE THE USA: 27

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 27

GIFTS FROM VENDORS AND CONTRACTORS: 27

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 28

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 33

EMPLOYMENT: 35

PAYOUT SCHEDULE:..... 35

NOTE TO CONTRACTOR..... 35

ROADWAY 36

SIGNING 126

UTILITIES BY OTHERS 145

EROSION CONTROL..... 147

PROJECT SPECIAL PROVISIONS STRUCTURE / CULVERTS 196

PERMITS (WHITE SHEETS)..... P-1

noncompensatory and are options that may be needed for protection of rare or unique resources or where special environmental conditions exist at the site which have led to additional requirements being placed in the DWQ's 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan's Environmental Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:

(11-15-11)

M1 G184

Revise the *2006 Metric Standard Specifications* as follows:

Page 1-20, Subarticle 102-16(O), delete and replace with the following:

(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-61, Article 108-5 CHARACTER OF WORKMEN, METHODS, AND EQUIPMENT, delete the first sentence of the second paragraph and delete the first word of the second sentence of the second paragraph.

PAYOUT SCHEDULE:

(1-19-10)

M1G185

Submit an Anticipated Monthly Payout Schedule prior to beginning construction. The Anticipated Monthly Payout Schedule will be used by the Department to monitor funding levels for this project. Include a monthly percentage breakdown (in terms of the total contract amount) of the work anticipated to be completed. The schedule should begin with the date the Contractor plans to begin construction and end with the anticipated completion date. Submit updates of the Anticipated Monthly Payout Schedule on March 15, June 15, September 15, and December 15 of each calendar year until project acceptance. Submit the original Anticipated Monthly Payout Schedule and all subsequent updates to the Resident Engineer with a copy to the State Construction Engineer at 1 South Wilmington Street, 1543 Mail Service Center, Raleigh, NC 27699-1543.

NOTE TO CONTRACTOR:

The on-site stream mitigation / channel change shown on permit drawing numbers P-44 thru P-59 will be performed by others.

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Transmission)
- B) Progress Energy – Power (Distribution)
- C) Tri-County EMC – Power (Distribution)
- D) AT&T - Telephone
- E) Time Warner – CATV
- F) Belfast-Patetown Sanitary District - Water
- G) Fork Township Sanitary District - Water
- H) City Of Goldsboro - Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Transmission)
Contact Info: Mr. Jamie Loy, (919) 546-6034
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be complete with all relocations of their power transmission facilities by November 1, 2012.

- B) Progress Energy – Power (Distribution)
Contact Info: Mr. Ray Pigott, (919) 481-6117
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be complete with all relocations of their power distribution facilities by date of availability.

145-A

- C) Tri-County EMC – Power (Distribution)
Contact Info: Mr. Tony A. Graham, (919) 735-2611 Ext. 38
- 1) See Utilities by Others Plans.
 - 2) Tri-County EMC will be complete with all relocations of their power distribution facilities by date of availability.
- D) AT&T – Telephone
Contact Info: Mr. Jim Brooks, (336) 788-0150
- 1) See Utilities by Others Plans.
 - 2) AT&T will be complete with all relocations of their telephone facilities by date of availability.
 - 3) On Salem Church Road (-Y-), the contractor shall give AT&T 1 week notice prior to starting excavation for proposed drainage structures and will allow AT&T 2 weeks to adjust their buried telephone facilities in locations considered to being in conflict with drainage.
- E) Time Warner – CATV
Contact Info: Mr. Bob Bennett, (252) 265-4168
- 1) See Utilities by Others Plans.
 - 2) Time Warner CATV will be complete with all relocations of their CATV facilities by date of availability.
- F) Belfast-Patetown Sanitary District - Water
Contact Info: Mr. Steve Hamilton, (919) 731-2310
- 1) See Utilities by Others Plans.
 - 2) Belfast-Patetown Sanitary District will be complete with all relocations of their water facilities by date of availability.
- G) Fork Township Sanitary District - Water
Contact Info: Mr. Tony McCabe, (919) 736-2551
- 1) See Utilities by Others Plans.
 - 2) Fork Township Sanitary District will be complete with all relocations of their water facilities by date of availability.
- H) City Of Goldsboro - Sewer
Contact Info: Mr. Guy M. Anderson, (919) 580-4342
- 1) See Utilities by Others Plans.

146

Revised 6-1-12
County: Wayne
Project: R-2554A
Date: 5/8/2012

- 2) City Of Goldsboro will be complete with all relocations of their sewer facilities by date of availability.

NOTE: All other utilities will remain in place and will be adjusted as necessary.