



0053DEL_P10a2
0003ADD_P10a2

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

April 11, 2013

Addendum No. 3

RE: Contract ID C203145

WBS # 50000.3.STR02T4D

F. A. # FRA-FR-HSR-0006-10-01-00

Cabarrus County (P-5208B)

SR-1158 (Pharr Mill Road), SR-1307 (Blackwater Road) Grade Separation Over
Norfolk Southern/NCRR Railroad In Harrisburg

April 16, 2013 Letting

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revision has been made to the Roadway plans:

On Sheet No. 3-B the "Summary of Bridge Waiting Periods" has been revised. Please void Sheet No. 3-B in your plans and staple the revised Sheet No. 3-B thereto.

The following revision has been made to the Structure plans:

Sheet No. S-2 has been revised to delete the note concerning the "4 month waiting period and temporary facing". Please void Sheet No. S-2 in your plans and staple the revised Sheet No. S-2 thereto.

On Sheet No. S-45 the note concerning "minimum reinforcement length" has been revised and the note concerning a "4 month waiting period" has been deleted. Please void Sheet No. S-45 in your plans and staple the revised Sheet No. S-45 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.ncdot.gov

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

C203145

P-5208B
Cabarrus

cc: Mr. Ron Hancock, PE
Mr. Louis Mitchell, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. Paul Worley, CPM
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Penny Higgins