



0077DEL\_P10a4  
0003ADD\_P10a4

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

April 8, 2013

**Addendum No. 3**

RE: Contract ID C203146  
WBS # 50000.3.STR04T4E  
F. A. # FRA-FR-HSR-0006-10-01-00

**Cabarrus County (P-5208D)**

SR-1304 Extension (Roberta Road) Grade Separation Over Norfolk Southern/NCRR  
Railroad From SR-1161 To NC-49 In Harrisburg

**April 16, 2013 Letting**

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

On the item sheets the following pay item quantity has been added:

<u>Item</u>	<u>Description</u>	<u>Quantity</u>
232- 8238000000-E-425	Spiral Column Reinforcing Steel (Bridge)	14,434 LB

The Contractor's bid must include this new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE  
Contract Officer

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [www.NCDOT.GOV](http://www.NCDOT.GOV)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

RAG/jjr  
Attachments

cc: Mr. Ron Hancock, PE  
Mr. Louis Mitchell, PE  
Ms. D. M. Barbour, PE  
Mr. J. V. Barbour, PE  
Mr. Paul Worley, CPM  
Mr. R.E. Davenport, PE  
Ms. Lori Strickland  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Natalie Roskam, PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample  
Ms. Penny Higgins  
Ms. Jaci Kincaid