

PROJECT: B-4325
COUNTY: Wilkes

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Centurylink
- B. Blue Ridge EMC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Centurylink

1. See "Utilities By Others Plans" for utility conflicts.
2. The contact for Centurylink is Mr. Brial Lemaster. Mr. Lemaster may be reached at (336) 526-3864.
3. All facilities will be relocated by let.

B. Blue Ridge EMC

1. See "Utilities By Others Plans" for utility conflicts.
2. The contact for Blue Ridge EMC is Mr. Steve Peterson. Mr. Peterson may be reached at (828) 773-3011.
3. All facilities will be relocated by let.