



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

September 4, 2013

**Addendum No. 1**

RE: Contract ID C203430

WBS # 12CR.10361.16

State Funded

**Gaston County**

US-321 From Lincoln County Line To North of Roechling Street

**September 17, 2013 Letting**

To Whom It May Concern:

Reference is made to the proposal and sketch maps furnished to you on this project.

The following revision has been made to the sketch maps:

On Sheet Nos. 7 and 9 columns were added for "6 Inch Paint Pavement Markings" in the "Summary of Quantities". Please void Sheet Nos. 7 and 9 in your plans and staple the revised Sheet Nos. 7 and 9 thereto.

The following revision has been made to the proposal:


On the item sheets the following pay item has been added:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
21-4815000000-E-1205	Paint Pavement Marking Lines (6")	<b>NEW ITEM</b>	194,108 LF

The Contractor's bid must include this new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachment

cc: Mr. Ron Hancock, PE  
Mr. Mike Holder, PE  
Ms. D. M. Barbour, PE  
Mr. J. V. Barbour, PE  
Mr. R.E. Davenport, PE  
Ms. Penny Higgins  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Natalie Roskam, PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample  
Ms. Jaci Kincaid  
Ms. Lori Strickland