

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT McCrory Governor ANTHONY J. TATA SECRETARY

November 7, 2013

Addendum No. 1

RE: Contract ID C202849 WBS # 34811.3.FD5 F. A. # STPDA-5238(5)

Mecklenburg County (U-2507A)

SR-2467 (Mallard Creek Road) From Graham Street Extension To SR-2665 (Harris Boulevard)

November 19, 2013 Letting

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revision has been made to the plans:

Sheet No. UO-8 has been revised to add a power line to a pole left of Station 21+00-Y6-. Please void Sheet No. UO-8 in your plans and staple the revised Sheet No.UO-8 thereto.

Sheet Nos. UO-9 thru UO-13 have been revised to change the alignment of "A, T &T telephone lines" to underground. Please void Sheet Nos. UO-9 thru UO-13 in your plans and staple the revised Sheet Nos. UO-9 thru UO-13 thereto.

Sincerely,

R. A. Garris, PE Contract Officer

RAG/jag Attachments

cc:

Mr. Ron Hancock, PE

Mr. Louis Mitchell, PE

Ms. D. M. Barbour, PE Mr. J. V. Barbour, PE

Mr. R.E. Davenport, PE

Mr. Dewayne Sykes, PE

Mr. Ray Arnold, PE

Ms. Natalie Roskam, PE

Mr. Ronnie Higgins Mr. Larry Strickland

Ms. Marsha Sample

Ms. Lori Strickland

Project File (2)