



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

March 28, 2014

**Addendum No. 1**

RE: Contract ID C203201

WBS # 34497.3.FS5

FA # NHF-0074(107)

**Cleveland County (R-2707B) (Proposal No. 2)**

US-74 (Shelby Bypass) From West of SR-1314 (Hoyle Road) To  
East of NC-226

**April 15, 2014 Letting**

To Whom It May Concern:

Reference is made to the plans furnished to you on this project.

The following revisions have been made to the Structure plans:


Sheet No.	Revisions
S-88	Deleted note concerning Reinforced Bridge Approach Fills
S-91	Deleted note concerning Reinforced Bridge Approach Fills
S-94	Removed details for Reinforced Bridge Approach Fill
S-118	Deleted note concerning Reinforced Bridge Approach Fills
S-121	Deleted note concerning Reinforced Bridge Approach Fills
S-124	Removed details for Reinforced Bridge Approach Fill

Please void the existing above listed plan sheets and staple the revised above listed plan sheets thereto.

The following change has been made to the Roadway Sub-Surface Plans:

The subsurface information for the extreme eastern end of the R-2707B project was inadvertently omitted. Due to a change in the termini of the R-2707B project during the design phase that omitted information was included in the sub-surface plans for R-2707C (future project tying to the east end of R-2707B). In order to provide the omitted information, we are hereby providing you with the pertinent portion of the sub-surface plans for R-2707C.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag

Attachments

cc:	Mr. Ron Hancock, PE	Mr. Ray Arnold, PE
	Mr. Rueben Chandler, PE	Ms. Natalie Roskam, PE
	Ms. D. M. Barbour, PE	Ms. Penny Higgins
	Mr. Rodger Rochelle, PE	Ms. Jaci Kincaid
	Mr. R.E. Davenport, PE	Mr. Ronnie Higgins
	Ms. Lori Strickland	Mr. Mike Gwyn
	Project File (2)	Ms. Marsha Sample