



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

March 31, 2014

Addendum No. 1

RE: Contract ID C203027

WBS # 34497.3.FS4

FA # NHF-0074(142)

Cleveland County (R-2707AB) (Proposal No. 1)

US-74 (Shelby Bypass) From East of SR-1161 (Pleasant Ridge Road) To West of SR-1314 (Hoyle Road)

April 15, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

On the item sheets the following pay item quantities have been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
132-8364000000-E-450	HP 12 X 53 Steel Piles	4,130 LF	1,835 LF
142-8384000000-E-450	HP 14 X 73 Steel Piles	NEW ITEM	2,295 LF

The Contractor's bid must be based on this revised pay item quantity and new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag

C203027

R-2707AB
Cleveland County

cc: Mr. Ron Hancock, PE
Mr. Rueben Chandler, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Mr. Mike Gwyn
Ms. Marsha Sample