



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

April 10, 2014

Addendum No. 3

RE: Contract ID C203547

WBS # 34497.3.FS4, 34497.3.FS5

FA # NHF-0074(142), NHF-0074(107)

Cleveland County (R-2707AB & R-2707B) (Combined Proposal No. 3)

US-74 (Shelby Bypass) From East of SR-1161 (Pleasant Ridge Road) To
East of NC-226

April 15, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.

The following revisions have been made to the proposal:

On the item sheets the following pay item quantities have been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
216-8801000000-E-SP	MSE Retaining Wall No.(1@ End Bent #1)	12,177.6 SF	6,950 SF
217-8801000000-E-SP	MSE Retaining Wall No.(2@ End Bent #2)	8,456.4 SF	4,925 SF

The Contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.ncdot.gov


LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

C203547

R-2707AB&B
Cleveland County

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag

cc: Mr. Ron Hancock, PE
Mr. Rueben Chandler, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Mr. Mike Gwyn
Ms. Marsha Sample