



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

June 2, 2014

Addendum No. 1

RE: Contract ID C203361

WBS # 35196.3.FS22

F. A. # NHF-0100(23)

Cumberland County (X-0002CC)

Fayetteville Outer Loop From East Of SR-1007 (All American Freeway) To
East Of US-401 (Ramsey Street)

June 17, 2014 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the plans:

Sheet No. SIGN-1 has been revised to change the quantity of "Overhead Footing". Please void Sheet No. SIGN-1 in your plans and staple the revised Sheet No. SIGN-1 thereto.

The following revision has been made to the proposal:

On the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
035-4057000000-E-SP	Overhead Footing	345 CY	451 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.NCDOT.GOV

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

C203361

X-0002CC
Cumberland County

RAG/jag
Attachment

cc: Mr. Ron Hancock, PE
Mr. Greg Burns, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. Ron King, PE
Mr. R.E. Davenport, PE
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. Ronnie Higgins
Mr. Mike Gwyn
Ms. Marsha Sample
Ms. Lori Strickland