STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
R-2519B	X-1H

Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out. These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt
Dr4	(cu. yd.)	(cu. yd.)
10+22.79	0	0
10+50.00	207	0
11+00.00	409	0
11+08.00	5	0

Station	Uncl. Exc.	Embt
Dr8A	(cu. yd.)	(cu. yd.)
10+09.14	0	0
10+50.00	0	55
10+77.35	0	37

Station	Uncl. Exc.	Embt
Dr8B	(cu. yd.)	(cu. yd.)
10+25.00	0	0
10+50.00	3	1
10+75.00	3	37
11+00.00	0	134
11+25.00	0	266
11+50.00	0	501

Station	Uncl. Exc.	Embt
Dr8C	(cu. yd.)	(cu. yd.)
10+70.000	0	0
10+75.000	4	0
11+00.000	33	0
11+25.000	18	2
11+50.000	3	23
11+75.000	0	72
12+00.000	0	148
12+25.000	0	200
12+50.000	374	199
12+75.000	637	308

Station	Uncl. Exc.	Embt
Dr9	(cu. yd.)	(cu. yd.)
10+50.00	0	0
11+00.00	62	0
11+50.00	469	0
11+96.07	1469	0

Station	Uncl. Exc.	Embt
Dr10	(cu. yd.)	(cu. yd.)
10+00.00	0	0
10+50.00	123	0
10+50.00	180	0
12+32.26	0	0
12+50.00	323	0
12+97.36	221	0

Station	Uncl. Exc.	Embt
Dr11	(cu. yd.)	(cu. yd.)
10+25.000	0	0
10+50.000	274	65
11+00.000	839	46
11+25.000	248	0
11+50.000	123	27
12+00.000	129	167
12+50.000	103	284
13+00.000	149	271
13+50.000	102	178
14+00.000	18	157
14+45.000	0	71

Station	Uncl. Exc.	Embt
Dr13	(cu. yd.)	(cu. yd.)
10+34.00	0	0
10+50.00	0	50
11+00.00	0	179
11+50.00	0	253
12+00.00	0	252
12+20.00	0	9

Station	Uncl. Exc.	Embt
Dr15A	(cu. yd.)	(cu. yd.)
10+00.000	0	0
10+50.000	284	0
11+00.000	867	0
11+50.000	1451	0
12+00.000	1713	0
12+31.430	531	0

Station	Uncl. Exc.	Embt
Dr16	(cu. yd.)	(cu. yd.)
10+34.00	0	0
10+50.00	0	7
11+00.00	628	20
11+50.00	886	0
12+00.00	273	0
12+01.17	0	0

Station	Uncl. Exc.	Embt
Dr17	(cu. yd.)	(cu. yd.)
10+37.00	0	0
10+50.00	0	153
11+00.00	0	2225
11+41.05	0	2517

Station	Uncl. Exc.	Embt
Dr17	(cu. yd.)	(cu. yd.)
12+41.16	0	0
12+50.00	14	0
13+00.00	204	0
13+20.00	57	0

Station	Uncl. Exc.	Embt
Dr18	(cu. yd.)	(cu. yd.)
10+34.00	0	0
10+50.00	0	188
11+00.00	0	1894
11+50.00	0	2505
11+67.80	0	890
12+90.93	0	0
13+00.00	0	339
13+50.00	6	762
13+60.00	0	0

Station	Uncl. Exc.	Embt
Dr19_	(cu. yd.)	(cu. yd.)
10+34.00	0	0
10+50.00	0	41
11+00.00	0	297
11+20.91	0	141
12+77.72	0	0
13+00.00	1	44
13+50.00	46	49
13+63.20	12	0

Station	Uncl. Exc.	Embt
Dr20	(cu. yd.)	(cu. yd.)
10+08.27	0	0
10+50.00	165	2
11+00.00	205	46
11+50.00	26	76
12+00.00	6	33
12+50.00	67	2
13+00.00	90	0
13+50.00	51	0
13+58.00	7	0

Station	Uncl. Exc.	Embt
Dr23	(cu. yd.)	(cu. yd.)
11+00.00	0	0
11+25.00	0	825
11+50.00	0	690
11+75.00	0	504
12+00.00	0	247
12+25.00	0	99
12+50.00	0	28

Station	Uncl. Exc.	Embt
Dr23	(cu. yd.)	(cu. yd.)
12+75.00	3	5

Station	Uncl. Exc.	Embt
Dr26	(cu. yd.)	(cu. yd.)
10+50.00	0	0
11+00.00	217	0
11+50.00	349	0
12+00.00	288	0
12+50.00	140	5

Station	Uncl. Exc.	Embt
Dr28	(cu. yd.)	(cu. yd.)
10+50.00	0	0
11+00.00	0	302
11+50.00	0	184
12+00.00	55	43

Station	Uncl. Exc.	Embt
Dr30	(cu. yd.)	(cu. yd.)
10+92.52	0	0
11+00.00	1	1
11+20.00	2	10
11+40.00	4	17
11+60.00	7	9
11+80.00	4	15

Station	Uncl. Exc.	Embt
Dr31	(cu. yd.)	(cu. yd.)
10+34.00	0	0
10+50.00	107	0
10+75.00	213	0
11+00.00	275	0
11+25.00	307	0
11+50.00	350	0
11+75.00	311	0
12+00.00	209	0
12+25.00	138	0
12+50.00	80	0
12+75.00	41	0
13+00.00	29	0

Station	Uncl. Exc.	Embt
Dr5	(cu. yd.)	(cu. yd.)
10+12.00	0	0
10+50.00	6	0
10+69.16	5	0