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PHASE III DETAILS
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ALL PAVEMENT MARKINGS SHOWN ON THIS SHEET ARE 

NEW PAINT PAVEMENT MARKINGS INSTALLED IN THE 

FINAL PATTERN CONFIGURATION.  SEE FINAL PAVEMENT 

MARKING PLANS FOR THESE DETAILS.
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