DocuSign Envelope ID: 4795AB1C-C5AD-466E-BA12-F8C22C5BFB10

PROJ. REFERENCE NO.	SHEET NO.
U-3315	TMP-26

30+00

35+00

MATCH LINE -L- STA 29+00 (SEE SHEET TMP-25)

MATCH LINE -L- STA 40+00 (SEE SHEET TMP-27)

NAD 83/NSRS 2007

BANCROFT AVE

-L- STA 31+80

-L- STA 35+39

-L- STA 36+39

-L- STA 29+46

-L- FARMVILLE BLVD

REFER TO TEMPORARY SIGNAL PLANS FOR ACTUAL STOPBAR LOCATIONS

COMPLETE INSTALLATION OF CATCH BASINS UP TO THE FINAL ELEVATIONS

COMPLETE MONOLITHIC ISLAND BY NARROWING TRAFFIC LANES AND BY USING RSD 1101.02, SHEET 1 OF 15 FOR TEMPORARY LANE CLOSURES AS REQUIRED

ROAD NARROWS

W5-1
48" X 48"

TEMP

CB

15" RCP-III

15" RCP-IV

DI

VILLAGE DRIVE

LINE AVE

MANHATTAN AVE

WATAUGA AVE

PC PB PD PE PI PX P2 QA QB QC QD QE QG T

11' 3'

PHASE 3
SECTION T-T
STA. 37+00

WORK AREA

PAVEMENT REMOVAL

WEDGING

Kimley»Horn

APPROVED: Jason Pace DATE: 11/5/2014

DocuSigned by:

NORTH CAROLINA PROFESSIONAL ENGINEER SEAL 033167 JAMES I. PACE

DIVISION OF HIGHWAYS STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION WORK ZONE TRAFFIC CONTROL

TRAFFIC CONTROL PHASE 3

K:\RAL_Roadway\011036115 (U-3315\Traffic\Traffic Control\TCP\Sheets\u3315_TMP_psh26.dgn

11/4/2014