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GEOTECHNICAL SUMMARY

GEOTEXTILE FOR SOIL STABILIZATION

ALIGNMENT BEGIN STATION

-L-

-L-

-L-

END STATION QUANTITY

2,200

UNITS

SY18+50.00 21+75.00

22+35.00 24+25.00 1,500 SY

55+20.00 56+75.00 1,500 SY

5,000 SYCONTINGENCY - -

TOTAL 10,200 SY

SURGE STONE

ALIGNMENT BEGIN STATION

-L-

-L-

-L-

END STATION QUANTITY

10,500

UNITS

TONS18+50.00 21+75.00

22+35.00 24+25.00 11,500 TONS

55+20.00 56+75.00 5,500 TONS

7,500 TONSCONTINGENCY - -

TOTAL 35,000 TONS
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RAILROAD DESIGN

P-4900A
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