



**-Y7-
STONE CREST DR.**
NOTE: SEE TMP-59A FOR ADDITIONAL
TEMPORARY SIGNING

END CONST.
-Y7- STA. 15+20.00

PAVEMENT MARKINGS ARE EXISTING UNLESS OTHERWISE NOTED.
SEE TMP-1A FOR TEMPORARY PAVEMENT MARKING SCHEDULE.

5/20/2015 8:43:25 AM P:\2012\NR-2915A\TrafficControl\TC\PA\B2915A.TCP.PSH.53.dgn

W ETHERILL ENGINEERING
559 Jones Franklin Rd. Suite 164
Raleigh, N.C. 27606
License No. F-0377
Bus: 919 851 8077
Fax: 919 851 8107

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN
CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

APPROVED: _____ DATE: _____

SEAL

EDWARD G. WETHERILL
NORTH CAROLINA
PROFESSIONAL ENGINEER
10773

5/20/2015

DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
WORK ZONE TRAFFIC CONTROL

**PHASE III
TEMPORARY TRAFFIC
CONTROL DETAIL**