



-L- STA. 155+00+/-

MATCHLINE -L- STA. 152+00+/- - TMP-90

PROPOSED CONCRETE ISLAND CONSTRUCTION

-L- STA. 154+85+/-

-L- STA. 154+79+/-

-L- STA. 154+21+/-

155

US 221

-L- STA. 158+35+/-

160

-L- STA. 160+01.83
END PROJECT R-2915A
BEGIN PROJECT R-2915B

-L- STA. 155+00+/-

-L- STA. 159+00+/-

PROPOSED CONCRETE ISLAND CONSTRUCTION

-L- STA. 156+97+/-

-Y9- SR 1003
IDLEWILD RD.

-Y9- STA. 10+50+/-

-L- STA. 157+83+/-

END CONST.
-Y9- STA. 13+10.00

NOTES: PAVEMENT MARKINGS ARE EXISTING UNLESS OTHERWISE NOTED.
SEE TMP-1A FOR TEMPORARY PAVEMENT MARKING SCHEDULE.
SEE TMP-92 FOR TEMPORARY DIRECTIONAL CROSSOVER DETAIL.

WETHERILL ENGINEERING
 559 Jones Franklin Rd. Suite 164
 Raleigh, N.C. 27606
 License: No. F-6377
 Bus: 919 851 8077
 Fax: 919 851 8107

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN
 CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

APPROVED: _____ DATE: _____

SEAL

EDWARD G. WETHERILL
 PROFESSIONAL ENGINEER
 10773
 5/20/2015

DIVISION OF HIGHWAYS
 STATE OF NORTH CAROLINA
 DEPARTMENT OF TRANSPORTATION
 WORK ZONE TRAFFIC CONTROL

PHASE V
 TEMPORARY TRAFFIC CONTROL DETAIL

5/20/2015
 9:06:14 AM
 P:\2012\R-2915A\TrafficControl\TCP\R2915A_TC_TCP_PSH-91.dgn