PROJECT REFERENCE NO. SIG.4.4 W-5103A

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING <u>FREE RUN</u> - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

<u>Phasing</u>	INPUTS PAGE	OVERLAPS PAGE
ACTIVE PAGES REQUIRED TO RUN NORMAL PHASING	1	1
ACTIVE PAGES REQUIRED TO RUN <u>ALTERNATE PHASING</u>	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OVERLAP/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAPS PAGE 2: Modifies overlap parent phases

for head 11 to run protected


turns only.

INPUTS PAGE 2: Disables phase 6 call on

loop 1A and modifies delay time.

Electrical Detail - Sheet 4 of 4

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 03-0676 DESIGNED: July 2015 SEALED: 7/22/2015 REVISED: N/A



US 421 (Carolina Beach Road)

SR 1276 (Cathay Road)

022013 New Hanover County S. of Wilmington Division 3 PLAN DATE: July 2015 REVIEWED BY: T. Joyce PREPARED BY: C. Strickland REVIEWED BY: REVISIONS INIT. DATE

George C. Brown 7/23/2015 SIG. INVENTORY NO. 03-0676

SEAL

750 N.Greenfield Pkwy, Garner, NC 27529