PROJECT REFERENCE NO. C-5558

ALTERNATE PHASING ACTIVATION DETAIL

TO RUN ALT. PHASING DURING <u>COORDINATION</u> - SELECT ALL PAGE CHANGES (AS SHOWN BELOW) WITHIN COORDINATION PLAN PROGRAMMING.

TO RUN ALT. PHASING DURING FREE RUN - PROGRAM PAGE CHANGES (SHOWN BELOW) IN SEPARATE TIME OF DAY EVENTS. IF PAGE 1 IS USED, NO EVENT PROGRAMMING IS NECESSARY FOR THAT PARTICULAR PAGE.

<u>Phasing</u>	INPUTS PAGE	OVERLAPS PAGE
ACTIVE PAGES REQUIRED TO RUN NORMAL PHASING	1	1
ACTIVE PAGES REQUIRED TO RUN ALTERNATE PHASING	2	2

NOTE: PAGES NOT SHOWN (i.e. sequence, phase control, etc.) SHOULD REMAIN AS '1', OR AS DEFINED BY TIMING ENGINEER.

IMPORTANT: IF ALT. PHASING IS USED DURING FREE RUN AND COORDINATION, DO NOT OPERATE TIME OF DAY PAGE CHANGE EVENTS CONCURRENTLY WITH COORDINATION PLAN EVENTS IN THE EVENT SCHEDULER. (EX. FREE RUN PAGE CHANGE EVENT SHOULD END BEFORE COORDINATION PLAN EVENT STARTS AND VICE-VERSA).

ALTERNATE PHASING PAGE CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN THESE OUTPUT/INPUT PAGE CHANGES ACTIVATE TO CALL THE "ALTERNATE PHASING":

OVERLAPS PAGE 2: Modifies control circuits for

signal heads 11 and 51.


INPUTS PAGE 2: Disables phase 6 call on

loop 1A and modifies delay time.

Disables phase 2 call on loop 5A and modifies delay time.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: 08-0504 DESIGNED: September 2014 SEALED: 4-01-15 REVISED: N/A

ELECTRICAL DETAIL SHEET 6 OF 6



SR 1009 (North Main Street)

SR 1911 (Ashland Street) and SR 1681 (Balfour Drive)

Randolph County Division 8 PLAN DATE: December 2014 REVIEWED BY: 978 PREPARED BY: James Peterson REVIEWED BY: REVISIONS INIT. DATE

John T. Rowe, Jr. 4/14/2015 SIG. INVENTORY NO. 08-0504

SEAL

008453

750 N.Greenfield Pkwy, Garner, NC 27529