



PAT McCRORY  
Governor

NICHOLAS J. TENNYSON  
Secretary

December 8, 2015

**Addendum No. 1**

RE: Contract ID C203794

WBS # 2016CPT.01.04.10281.1 Etc.

**Dare, Hyde Counties**

3 Sections Of US-264 and 2 Sections Of NC-12

**December 15, 2015 Letting**

To Whom It May Concern:

Reference is made to the proposal and Sketch maps furnished to you on this project.

The following revisions have been made to the sketch maps (plans):

Sheet No.	Revisions
7 and 8	Revised the Summary of Quantities to reflect the below noted quantity change and addition

Please void the above listed sheets in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal:

Page No.	Revisions
Proposal Cover	Note added that reads "Includes Addendum No. 1 Dated 12-8-15"
Table of Contents (2 pages)	Revised to include the new special provision on page no. G-32
G-32	Revised to add the project special provision entitled "Note To Contractor"

Please void the existing Proposal Cover, Table Of Contents (2 pages) and Page No. G-32 in your proposal and replace with the attached revised pages.



On the item sheets the following pay item quantities have been revised and added:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
011-2600000000-N- SP	Retrofit Existing Curb Ramp	20 EA	5 EA
031-2612000000-E- 848	6" Concrete Driveway	<b>NEW ITEM</b>	250 SY

The Contractor's bid must be based on this revised pay item quantity and include the new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachments

cc: Mr. Ron Hancock, PE  
Mr. Jerry Jennings, PE  
Mr. Rodger Rochelle, PE  
Mr. R. E. Davenport, PE  
Ms. Theresa Canales, PE  
Ms. Lori Strickland  
Project File (2)

Mr. Ray Arnold, PE  
Mr. Ken Kennedy, PE  
Ms. Marsha Sample  
Mr. Mike Gwyn  
Ms. Jaci Kincaid  
Ms. Penny Higgins

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N.C.

PROPOSAL

**INCLUDES ADDENDUM No. 1 DATED 12-08-15**

DATE AND TIME OF BID OPENING: **DECEMBER 15, 2015 AT 2:00 PM**

CONTRACT ID C203794  
WBS 2016CPT.01.04.10281.1, 2016CPT.01.04.10481.1

FEDERAL-AID NO. STATE FUNDED  
COUNTY DARE, HYDE  
T.I.P. NO.  
MILES 47.250  
ROUTE NO.  
LOCATION 3 SECTIONS OF US-264 AND 2 SECTIONS OF NC-12.

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

**NOTICE:**

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

**BIDS WILL BE RECEIVED AS SHOWN BELOW:**

**THIS IS A ROADWAY PROPOSAL**

**5% BID BOND OR BID DEPOSIT REQUIRED**

---

**TABLE OF CONTENTS**

**COVER SHEET  
PROPOSAL SHEET**

**PROJECT SPECIAL PROVISIONS**

CONTRACT TIME AND LIQUIDATED DAMAGES: ..... G-1  
 INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: ..... G-1  
 INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: ..... G-3  
 PROSECUTION OF WORK:..... G-3  
 RAILROAD GRADE CROSSING: ..... G-3  
 MAJOR CONTRACT ITEMS: ..... G-4  
 SPECIALTY ITEMS:..... G-4  
 FUEL PRICE ADJUSTMENT:..... G-4  
 SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..... G-5  
 MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:..... G-5  
 CONTRACTOR'S LICENSE REQUIREMENTS:..... G-20  
 LOCATING EXISTING UNDERGROUND UTILITIES:..... G-20  
 VALUE ENGINEERING PROPOSAL: ..... G-20  
 RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:..... G-22  
 DOMESTIC STEEL: ..... G-22  
 OUTSOURCING OUTSIDE THE USA:..... G-23  
 GIFTS FROM VENDORS AND CONTRACTORS:..... G-23  
 LIABILITY INSURANCE:..... G-23  
 EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:..... G-24  
 PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:..... G-29  
 EMPLOYMENT:..... G-31  
 STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:..... G-31  
 SUBLETTING OF CONTRACT: ..... G-31  
 MOBILIZATION: ..... G-32  
 NOTE TO CONTRACTOR: ..... G-32

ROADWAY..... R-1

**STANDARD SPECIAL PROVISIONS**

AVAILABILITY FUNDS – TERMINATION OF CONTRACTS ..... SSP-1  
 NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY ..... SSP-2  
 ERRATA..... SSP-5  
 PLANT AND PEST QUARANTINES ..... SSP-7  
 MINIMUM WAGES ..... SSP-8  
 ON-THE-JOB TRAINING ..... SSP-9

**UNIT PROJECT SPECIAL PROVISIONS**

TRAFFIC CONTROL ..... TC-1  
EROSION CONTROL ..... EC-1

**PROPOSAL ITEM SHEET**

ITEM SHEET(S) (TAN SHEETS)

**MOBILIZATION:**

(09-15-15)

800

SP1 G194

Revise the *2012 Standard Specifications* as follows:

**Page 8-1, Subarticle 800-2 Measurement and Payment**, add the following as the 5<sup>th</sup> paragraph:

For projects that have a delayed availability date of 90 calendar days or more after contract execution, the first mobilization payment may be for the verified actual cost of paid bond premiums. This payment will only be made upon request by the contractor with supporting documentation including invoice and proof of payment. This payment will be limited to 1% of the amount bid for the contract and the subsequent mobilization payment will be reduced by an equal amount to follow the payment schedule as shown above. In no case will more than 5% of the amount bid for the contract be paid before the last partial pay estimate.

**NOTE TO CONTRACTOR:**

The Contractor's attention is directed to the fact that the sections of the bike path along NC 12 that directly connect to the existing pavement shall be milled and resurfaced a depth of 1 ½". The Contractor will not be required to mill and resurface bike path sections that are separated from the existing pavement with an earth strip.

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0106000000-E	230	BORROW EXCAVATION	1,350 CY		
0003	1220000000-E	545	INCIDENTAL STONE BASE	950 TON		
0004	1245000000-E	SP	SHOULDER RECONSTRUCTION	64.5 SMI		
0005	1297000000-E	607	MILLING ASPHALT PAVEMENT, **** DEPTH (1-1/2")	285,200 SY		
0006	1330000000-E	607	INCIDENTAL MILLING	1,384 SY		
0007	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	30,600 TON		
0008	1525000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE SF9.5A	33,650 TON		
0009	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	4,808 TON		
0010	1880000000-E	SP	GENERIC PAVING ITEM ASPHALT CONC SURFACE COURSE, TYPE S4.75A (LEVELING COURSE)	10,550 TON		
0011	2600000000-N	SP	RETROFIT EXISTING CURB RAMP	5 EA		
0012	2830000000-N	858	ADJUSTMENT OF MANHOLES	5 EA		
0013	2845000000-N	858	ADJUSTMENT OF METER BOXES OR VALVE BOXES	60 EA		
0014	4413000000-E	SP	WORK ZONE ADVANCE/GENERAL WARNING SIGNING	336 SF		
0015	4457000000-N	SP	TEMPORARY TRAFFIC CONTROL	Lump Sum	L.S.	
0016	4685000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)	511,400 LF		
0017	4686000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS)	396,050 LF		
0018	4697000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (8", 120 MILS)	1,700 LF		

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0019	4710000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (24", 120 MILS)	17,100 LF		
0020	4725000000-E	1205	THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)	60 EA		
0021	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	629,400 LF		
0022	4835000000-E	1205	PAINT PAVEMENT MARKING LINES (24")	15,000 LF		
0023	4845000000-N	1205	PAINT PAVEMENT MARKING SYMBOL	60 EA		
0024	4900000000-N	1251	PERMANENT RAISED PAVEMENT MARKERS	3,300 EA		
0025	6000000000-E	1605	TEMPORARY SILT FENCE	3,520 LF		
0026	6071012000-E	SP	COIR FIBER WATTLE	750 LF		
0027	6084000000-E	1660	SEEDING & MULCHING	31.9 ACR		
0028	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	33 EA		
0029	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,000 LF		
0030	7456000000-E	1726	LEAD-IN CABLE (***** (14-2)	500 LF		
0031	2612000000-E	848	6" CONCRETE DRIVEWAY	250 SY		



PROJECT NO.	SHEET NO.	TOTAL NO.
2016CPT.01.04.10281.1	7	
2016CPT.01.04.10481.1		

## SUMMARY OF QUANTITIES

PROJECT NO	COUNTY	MAP NO	ROUTE	DESCRIPTION	TYP NO	LENGTH MI	WIDTH FT	MOBILIZATION LS	BORROW EXCAVATION CY	INCIDENTAL STONE BASE TONS	SHOULDER RECONSTRUCTION SMI	1½" MILLING SY	INCIDENTAL MILLING SY	SURFACE COURSE, S9.5B TONS	SURFACE COURSE, SF9.5A TONS	SURFACE COURSE, S4.75A TONS	ASPHALT BINDER FOR PLANT MIX TONS
2016CPT.01.04.10281.1	Dare	1	NC 12	US 158 SOUTHERN SHORES TO US 64	1	15.00	30-42	1		200		285,200	500	25,500			1,530
2016CPT.01.04.10281.1	Dare	2	NC 12	CHICAHAWK TRAIL TO BIAS DRIVE	2	2.95	27	*	125	100	5.90		500	5,100			306
2016CPT.01.04.10281.1	Dare	3	US 264	POINT PETER ROAD TO CUB DRIVE	3	5.23	23	*	225	150	10.46		128		6,000	2,650	582
2016CPT.01.04.10281.1	Dare	4	US 264	BRIDGE 13 TO HYDE COUNTY LINE	3	12.65	23	*	525	250	25.30		128		14,500	6,400	1,407
2016CPT.01.04.10481.1	Hyde	5	US 264	DARE COUNTY LINE TO SR 1315	3	11.42	23	*	475	250	22.84		128		13,150	1,500	983
<b>GRAND TOTAL</b>						<b>47.25</b>		<b>1</b>	<b>1350</b>	<b>950</b>	<b>64.50</b>	<b>285,200</b>	<b>1,384</b>	<b>30,600</b>	<b>33,650</b>	<b>10,550</b>	<b>4,808</b>

PROJECT NO	COUNTY	MAP NO	ROUTE	DESCRIPTION	TYP NO	LENGTH MI	WIDTH FT	RETROFIT EXISTING CURB RAMPS EA	6" CONCRETE DRIVEWAY SY	ADJ. OF MANHOLES EA	ADJ. OF METER OR VALVE BOX EA	TEMPORARY SILT FENCE LF	COIR FIBER WATTLE LF	SEEDING & MULCHING ACR	RESPONSE FOR EROSION CONTROL EA	INDUCTIVE LOOP LF	LEAD-IN CABLE LF
2016CPT.01.04.10281.1	Dare	1	NC 12	US 158 SOUTHERN SHORES TO US 64	1	15.00	30-42	5	250	5	60	500	500		15	2,000	500
2016CPT.01.04.10281.1	Dare	2	NC 12	CHICAHAWK TRAIL TO BIAS DRIVE	2	2.95	27					300	250	3.6	3		
2016CPT.01.04.10281.1	Dare	3	US 264	POINT PETER ROAD TO CUB DRIVE	3	5.23	23					520		5.0	3		
2016CPT.01.04.10281.1	Dare	4	US 264	BRIDGE 13 TO HYDE COUNTY LINE	3	12.65	23					1,200		12.3	6		
2016CPT.01.04.10481.1	Hyde	5	US 264	DARE COUNTY LINE TO SR 1315	3	11.42	23					1,000		11.0	6		
<b>GRAND TOTAL</b>						<b>47.25</b>		<b>5</b>	<b>250</b>	<b>5</b>	<b>60</b>	<b>3,520</b>	<b>750</b>	<b>31.90</b>	<b>33</b>	<b>2,000</b>	<b>500</b>

PROJECT NO.	SHEET NO.	TOTAL NO.
2016CPT.01.04.10281.1	8	
2016CPT.01.04.10481.1		

### THERMOPLASTIC AND PAINT QUANTITIES

PROJECT NO	COUNTY	MAP NO	ROUTE	DESCRIPTION	TYP NO	LENGTH	WIDTH	STATIONARY WORK ZONE SIGNS SF	TEMPORARY TRAFFIC CONTROL LS	4" X 90 M WHITE THERMO LF	4" X 120 M YELLOW THERMO LF	4" X 120 M WHITE THERMO LF	8" X 120 M YELLOW THERMO LF	24" X 120 M WHITE THERMO LF	THERMO LT ARROW 90 M EA	4" TEMPORARY PAINT LF	24" WHITE PAINT LF	PAINT LT ARROW EA	YELLOW & YELLOW MARKERS EA	CRYSTAL & RED MARKERS EA				
2016CPT.01.04.10281.1	Dare	1	NC 12	US 158 SOUTHERN SHORES TO US 64	1	15.00	30-42	48	1	161,400	160,000	2,500	1,200	15,000	40	260,400	15,000	40	1,000	75				
2016CPT.01.04.10281.1	Dare	2	NC 12	CHICAHAWK TRAIL TO BIAS DRIVE	2	2.95	27	48	*	32,000	32,000	800	500	2,100	20	32,000		20	200	50				
2016CPT.01.04.10281.1	Dare	3	US 264	POINT PETER ROAD TO CUB DRIVE	3	5.23	23	48	*	56,500	35,000					70,000			350					
2016CPT.01.04.10281.1	Dare	4	US 264	BRIDGE 13 TO HYDE COUNTY LINE	3	12.65	23	96	*	136,500	83,750					167,000			850					
2016CPT.01.04.10481.1	Hyde	5	US 264	DARE COUNTY LINE TO SR 1315	3	11.42	23	96	*	125,000	82,000					100,000			775					
<b>GRAND TOTAL</b>							<b>47.25</b>		<b>336</b>	<b>1</b>	<b>511,400</b>	<b>392,750</b>	<b>3,300</b>	<b>1,700</b>	<b>17,100</b>	<b>60</b>	<b>629,400</b>	<b>15,000</b>	<b>60</b>	<b>3,175</b>	<b>125</b>			
											<b>396,050</b>												<b>3,300</b>	