

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt										
L	(cu. yd.)	(cu. yd.)	Y	(cu. yd.)	(cu. yd.)	Y1 PHASE II	(cu. yd.)	(cu. yd.)										
10+50.00	0	0	11+00.00	0	0	18+00.00	36	66										
11+00.00	0	20	11+50.00	1	1	18+50.00	1	63										
11+50.00	0	48	12+00.00	1	24	19+00.00	0	79										
12+00.00	0	92	12+50.00	0	160	19+50.00	0	63										
12+50.00	0	155	13+00.00	0	137	20+00.00	5	41										
13+00.00	0	195				20+50.00	9	19										
13+50.00	0	188	Station	Uncl. Exc.	Embt	21+00.00	8	5										
14+00.00	0	190				21+50.00	7	1										
14+50.00	0	210	Y1 PHASE I	(cu. yd.)	(cu. yd.)													
15+00.00	0	345	10+00.00	0	0	Station	Uncl. Exc.	Embt										
15+50.00	0	1056	10+50.00	150	5	DRW1	(cu. yd.)	(cu. yd.)										
16+00.00	0	1854	11+00.00	456	1	10+00.00	0	0										
16+50.00	0	2113	11+50.00	788	0	10+25.00	0	31										
17+00.00	0	1073	12+00.00	888	0	10+50.00	0	46										
			12+50.00	741	0	10+75.00	0	56										
Station	Uncl. Exc.	Embt	13+00.00	706	0	11+00.00	0	103										
L	(cu. yd.)	(cu. yd.)	13+50.00	882	0	11+25.00	6	106										
			14+00.00	950	0	11+50.00	16	63										
19+50.00	0	0	14+50.00	800	0	11+75.00	24	25										
20+00.00	0	1072	15+00.00	906	0	12+00.00	13	6										
20+50.00	0	1903	15+50.00	1334	0													
21+00.00	0	1451	16+00.00	1701	0	Station	Uncl. Exc.	Embt										
21+50.00	0	714	16+50.00	1691	0	DRW2	(cu. yd.)	(cu. yd.)										
22+00.00	0	374	17+00.00	1283	0	10+00.00	0	0										
			17+50.00	797	0	10+25.00	47	5										
Station	Uncl. Exc.	Embt	18+00.00	355	9	10+50.00	211	8										
Y1 TEMP	(cu. yd.)	(cu. yd.)	18+50.00	91	14	10+75.00	331	3										
			19+00.00	91	19	11+00.00	281	3										
10+00.00	0	0	19+50.00	81	32	11+25.00	181	12										
10+50.00	6	84	20+00.00	22	27	11+50.00	103	18										
11+00.00	6	182	20+50.00	9	9	11+75.00	55	13										
11+50.00	6	198	21+00.00	6	2	12+00.00	31	4										
12+00.00	6	194	21+50.00	6	2													
12+50.00	6	162				Station	Uncl. Exc.	Embt										
13+00.00	8	109	Y1 PHASE II	(cu. yd.)	(cu. yd.)	DRW2 on Y1	(cu. yd.)	(cu. yd.)										
13+50.00	11	66	10+00.00	0	0	20+00.00	0	0										
14+00.00	13	40	10+50.00	8	12	20+50.00	273	0										
14+50.00	8	33	11+00.00	22	0													
15+00.00	2	18	11+50.00	50	0													
			12+00.00	76	0													
Station	Uncl. Exc.	Embt	12+50.00	89	0													
Y1 TEMP	(cu. yd.)	(cu. yd.)	13+00.00	94	0													
			13+50.00	86	0													
17+50.00	0	0	14+00.00	71	0													
18+00.00	2	8	14+50.00	55	0													
18+50.00	5	11	15+00.00	158	19													
19+00.00	6	4	15+50.00	231	19													
19+50.00	8	1	16+00.00	220	0													
20+00.00	8	0	16+50.00	381	0													
20+50.00	4	0	17+00.00	399	39													
			17+50.00	179	83													

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".