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CLASS II & CLASS III SURFACE PREPARATION AREAS ARE ENCOUNTERED.

ITEMS ARE INDICATED FOR PRICING PURPOSES, IN CASE UNANTICIPATED

AND CONCRETE FOR DECK REPAIR ARE NOT ANTICIPATED. TOKEN PAY

CLASS II & CLASS III SURFACE PREPARATION, VOLUMETRIC MIXER,

FOR CONCRETE DECK REPAIR, SEE SPECIAL PROVISION.

FOR VOLUMETRIC MIXER, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

FOR ELASTOMERIC CONCRETE, SEE SPECIAL PROVISIONS.

FOR FOAM JOINT SEALS, SEE SPECIAL PROVISIONS.

FOR LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH, SEE SPECIAL PROVISIONS.

FOR BRIDGE JOINT DEMOLITION, SEE SPECIAL PROVISIONS.

SPECIAL PROVISION.

PREPARATION, AND CLASS III SURFACE PREPARATION, SEE OVERLAY SURFACE PREPARATION 

FOR SCARIFYING BRIDGE DECK, HYDRO-DEMOLITION OF BRIDGE DECK, CLASS II SURFACE 

MANAGEMENT PLAN.

FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION, SEE TRANSPORTATION 

CENTERLINE OR EDGE OF TRAVEL LANES.

LONGITUDINAL CONSTRUCTION JOINTS OF OVERLAYS SHALL BE LOCATED ALONG THE 

THE DECK.

THE CONTRACTOR SHALL PROVIDE A METHOD OF HANDLING UNEXPECTED BLOW THROUGH OF 

HYDRO-DEMOLITION WATER DOES NOT FLOW OR MIGRATE INTO ACTIVE TRAVEL LANES.

DURING CONSTRUCTION, BERMS OR APPROPRIATE MEASURES SHALL BE USED TO ENSURE 

PREPARATION OF BRIDGE DECK. 

EXISTING JOINTS AND DECK DRAINS SHALL BE SEALED PRIOR TO BEGINNING SURFACE 

HYDRO-DEMOLITION PROCESS, SEE MANAGING HYDRO-DEMOLITION WATER SPECIAL PROVISION.

THE CONTRACTOR MUST COLLECT, TREAT AND DISPOSE OF RUN-OFF WATER FROM THE 

REQUIREMENTS.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL SAFETY 

THE ENGINEER IF ACTUAL DIMENSIONS AND CONDITIONS DIFFER.

THE CONTRACTOR SHALL FIELD VERIFY THE INFORMATION SHOWN ON THE PLANS AND NOTIFY 

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM BEST INFORMATION AVAILABLE. 

ANY OTHER ASPECTS THAT MAY BE NECESSARY TO PERFORM AND COMPLETE THE PROJECT.

INFORMATION REGARDING THE BRIDGES, ROADWAYS, UTILITIES, THE SURROUNDING AREA, AND 

INFORMATION, ONLY. CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES, SPECIFIC 

INFORMATION INDICATED ON THE LOCATION SKETCH SHALL BE CONSIDERED GENERAL 

OVERLAYS.

VERY EARLY STRENGTH INCLUDES THE 4" OVERLAP BETWEEN

THE QUANTITY OF LATEX MODIFIED CONCRETE OVERLAY-*
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