

²⁷⁻JAN-2016 09:02 Z:\IIPProjects-I\I5790\Structures\DGN\400_005_I5790_SMU_S1_BM.DGN

NOTES

NO%	FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
D	FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.
	FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.
	IT IS THE CONTRACTOR'S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL SAFETY REOUIREMENTS.
	FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION.SEE TRANSPORTATION MANAGEMENT PLAN SHEETS.

TOTAL BILL OF MATERIAL										
LFORD DUNTY RIDGE NO.	FOAM JOINT SEALS	ELASTOMERIC CONCRETE	BRIDGE JOINT DEMOLITION							
	LUMP SUM	CU.FT.	SQ.FT.							
786	LUMP SUM	58.0	233.0							
787	LUMP SUM	63.0	251.0							
788	LUMP SUM	42.0	167.0							
789	LUMP SUM	42.0	167.0							
790	LUMP SUM	43.0	171.0							
791	LUMP SUM	43.0	171.0							
OTAL	LUMP SUM	291.0	1,160.0							

I-5790 PROJECT NO. GUILFORD COUNTY <u> 786 - 7</u>91 BRIDGE NO.

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION RALEIGH

TOTAL BILL OF MATERIAL

20103							
NONEE		REVISIONS					SHEET NO.
APAN ACEFMANNIN	N0.	BY:	DATE:	NO.	BY:	DATE:	S-1
APZIN ASEFNIA	1			3			TOTAL SHEETS
	2			4			10