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SPEED LIMIT REDUCTION
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   CONDITION/S THAT WARRANTED THE REDUCTION AND FINE IS REMOVED.  THE REGIONAL

   TAKE PLACE BEFORE THE PROJECT IS 100% COMPLETE AND ACCEPTED FOR MAINTENANCE.

   RESCIND THE ORDINANCES AND RETURN THE EXISTING POSTED SPEED LIMIT. THIS SHOULD 

   TRAFFIC ENGINEER WILL BE NOTIFIED BY THE RESIDENT ENGINEER AT THIS TIME TO 

6) ALL "WORK ZONE" SPEED LIMIT REDUCTION SIGNAGE SHALL BE REMOVED WHEN THE 

   BY THE REGIONAL TRAFFIC ENGINEER.

4) THE NEED AND LOCATION OF ADDITIONAL POSTED "WORK ZONE

   SPEED LIMIT" SIGNS WITHIN THE WORK AREA IS TO BE DETERMINED

   ADJUSTED TO AVOID SIGN OVERLAP/CLUTTER

   THE PROJECT LIMITS, THE PORTABLE LANE CLOSURE SIGNS ARE TO BE 

3) WHEN TEMPORARY LANE CLOSURES ARE INSTALLED AT THE BEGINNING OF

   EDGE OF PAVEMENT ELEVATION. 

2) THE WORK ZONE SPEED LIMIT SIGNS ARE TO BE MOUNTED FROM 7’ ABOVE 
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5) COVER OR REMOVE EXISTING CONFLICTING SPEED LIMIT SIGNS.
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DOCUMENT NOT CONSIDERED FINAL
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J. W. WOOLARD,
 JR

.

019862

CONSTRUCTION LIMITS

SHOULD ALSO BE PLACED NEAR TERMINAL

IF LIMITS ARE NEAR RAMP TERMINAL, SIGNS

FINE

  $250

"WORK ZONE" SPEED LIMIT"WORK ZONE" SPEED LIMIT

   AS SHOWN HEREON. (SEE LOCAL NOTE LN1, SHEET TMP-2)

   ACTIVATED PRIOR TO THE INSTALLATION OF THE SPEED LIMIT REDUCTION SIGNAGE 

1) THE CONTRACTOR IS TO ENSURE THE SPEED LIMIT REDUCTION ORDINANCE HAS BEEN 

 TMP-10

2/2/2016
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