M.U.MRZZ 5/14/2015 I:\PROJ\2513251\gpk\track\Criteria and Log Files\Earthwork Quantities\Earthwork XSC Volume Summary.xls
DocuSign Envelope ID: 4F89B20C-9B8C-4FC3-8769-26AD9D4587C5

PROJ. REFERENCE NO.	SHEET NO.
U-3308	X-RRSUM

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station Nss_Nsn (DET)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station Nss_Nsn	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
12+00.0000	0	0	17+50.0000	160	0
12+50.0000	77	0	18+00.0000	290	0
13+00.0000	79	0	18+17.4099	135	3
13+50.0000	74	0	18+50.0000	245	6
14+00.0000	82	0	19+00.0000	374	0
14+50.0000	89	0	19+50.0000	357	0
15+00.0000	101	0	20+00.0000	311	0
15+50.0000	121	0	20+50.0000	141	0
16+00.0000	137	0	20+50.0000	53	
16+50.0000	139	0	22+00.0000	17	0
17+00.0000	128	0	22+25.0000	49	4
17+50.0000	119	0	22+50.0000	72	4
18+00.0000	157	0	22+66.5861	54	0
18+17.4099	67	0	22+75.0000	33	0
18+50.0000	119	0	23+00.0000	108	0
19+00.0000	160	0	23+25.0000	124	2
19+50.0000	149	0	23+50.0000	138	2
20+00.0000	147	0	23+75.0000	152	0
20+50.0000	69	0	24+00.0000	167	0
20+50.0000	31		24+50.0000	369	0
22+00.0000	54	6	25+00.0000	409	0
22+25.0000	64	4	25+50.0000	419	0
22+50.0000	76	1	26+00.0000	323	0
22+66.5861	52	1	26+50.0000	207	0
22+75.0000	26	1	27+00.0000	131	0
23+00.0000	77	4	27+50.0000	73	0
23+25.0000	77	8	28+00.0000	58	0
23+50.0000	90	8	28+50.0000	48	0
23+75.0000	79	0	29+00.0000	36	0
24+00.0000	47	0	29+50.0000	26	0
24+50.0000	72	0	30+00.0000	19	0
25+00.0000	44	0	30+50.0000	20	0
25+50.0000	21	3			
26+00.0000	8	15			
26+50.0000	13	17			
27+00.0000	14	9			
27+50.0000	9	5			
28+00.0000	14	2			

Station Nss_Nsn (FINAL)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
12+00.0000	0	0
12+50.0000	40	0
13+00.0000	36	0
13+50.0000	27	0
14+00.0000	21	0
14+50.0000	43	1
15+00.0000	84	3
15+50.0000	103	5
16+00.0000	117	5
16+50.0000	139	5
17+00.0000	145	2