



TEMPORARY TRAFFIC PATTERN
WHEN CURB & GUTTER ON
SOUTHBOUND CAPITAL BLVD. (-L-)
HAS BEEN COMPLETED

NOTE: PAVEMENT MARKINGS SHOWN ARE EXISTING UNLESS OTHERWISE NOTED.
SEE TMP-1A FOR PAVEMENT MARKING SCHEDULE.

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

WETHERILL
ENGINEERING

1223 Jones Franklin Rd.
Raleigh, N.C. 27606
License No. F-0377
Bus: 919 851 8077
Fax: 919 851 8107

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN
CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

APPROVED: _____ DATE: _____

SEAL

AREA I - PHASE IV
TEMPORARY TRAFFIC
CONTROL DETAIL

2/1/2016 P:\2014\B-5121-B-5317\TrafficControl\Top\Current TMP Files\LANE'S CURRENT\B5121LB5317_TC_TMP_Wade_psh15.dgn User:skennedy